Tender No. : 21000008-HB-12105

\l Tender Published On : 08-Jun-2021 16:07

Hindustan Petroleum Corporation Limited
Corporate Identification Number L23201MH1852G 01008858

Basic I nformation Of Tender

Title 50Kw solar panel Installation

Description SUPPLY INSTALLATION AND COMMISSIONING OF 50 KW SOLAR PLANT AT ROOFTOP OF NORTH
CENTRAL LPG BUILDING, NEHRU ENCLAVE, LUCKNOW.

Tender Type Limited

Tender Scope Domestic

Bid Type Two Bid

Evaluation Criteria

Overall L1 for all items

Tender Due Date & Time

01-Jul-2021 10:00

Reverse Auction Applicable

No

Pre Bid Conference Start Date & Time

Pre Bid Conference End Date & Time

Queries Start Date & Time

08-Jun-2021 15:00

Quries End Date & Time

30-Jun-2021 15:00

Un Priced Bid Open Date & Time

01-Jul-2021 11:00

Purchase Deptt.

PURCHASE DEPT- NORTH CENTRAL LPG ZONE

TF/EMD Drop Box Address

UNNAO LPG PLANT Plot B8 14, Road No-13, Site 2, UPSIDC INDUSTRIAL AREA UNNAO-209801

Tender Description

This tender is being published for 50 KW solar Panel installation at rooftop of North Central LPG Building,
Nehru Enclave , Lucknow.

Notice Inviting Tender

Currency Type

Tender Fee EMD

INR

0 70000

Delivery Terms- Freeto Destination location unless specified otherwise. Validity of offer - 90 days from theinitial or extended Due Date for submission
of Tender whichever islater unless specified otherwise. Liquidated Damages/Price Reduction clause accepted unless specified otherwise.

In case bidder does not deviate from the standard offer validity in on line deviation form, bid’s offer validity shall be considered as mentioned above.

In case a Revised priced bid isinitiated for thistender, at a later date (eg Technical evaluation stage etc), it shall be incumbent upon the bidder to submit
revised bidsfor the specified itemg/entiretender. In the absence of revised bidsrom the bidder within specified time period, the original bid submitted by

the bidder shall not be considered for evaluation.

Organization reservestheright to reveal the contents of the bid documents submitted by the vendor during the witness bid opening process as per

prevailing policy of the corporation.

Please quote all the taxes, if applicable, only in percentage termsand not in Per unit(Amount) basis. The Per unit option is provided only to quote for
extraslike L oading charges, packing charges, TPI chargesetc. In case, it isfound that you have quoted taxesin amount basis, your bid may be liable for

rejection.



Tender No. : 21000008-HB-12105

Tender Published On : 08-Jun-2021 16:07

Line Details Of Tender

Srl. |Line Description Ship To Location UOM Quantity HSN Code |Location |Mandatory
No. GSTIN
SOLAR PANEL 50KW INSTALLATION | Manadatory: Yes

1 SOLAR POWER PLANT 12120-North Central LPG Zone [Lump Sum 1 998717 09AAACH1 |Yes
118B1ZA

DESCRIPTION => DESIGN, SUPPLY, INSTALLATION TESTING AND COMMISSIONING OF OFF GRID SOLAR POWER SYSTEM WITH 4 HOURS BACK UP.

2 SOLAR POWER PLANT 12120-North Central LPG Zone |Lump Sum 1 998717 09AAACH1 |Yes
118B1ZA

DESCRIPTION => DESIGN, SUPPLY, INSTALLATION TESTING AND COMMISSIONING OF OFF GRID SOLAR POWER SYSTEM WITH 4 HOURS BACK UP.

3 SOLAR POWER PLANT 12120-North Central LPG Zone |Lump Sum 2 998717 09AAACH1 (Yes
118B1ZA

DESCRIPTION => DESIGN, SUPPLY, INSTALLATION TESTING AND COMMISSIONING OF OFF GRID SOLAR POWER SYSTEM WITH 4 HOURS BACK UP.

4 SOLAR POWER PLANT 12120-North Central LPG Zone |Lump Sum 1 998717 09AAACH1 |Yes
118B1ZA

DESCRIPTION => DESIGN, SUPPLY, INSTALLATION TESTING AND COMMISSIONING OF OFF GRID SOLAR POWER SYSTEM WITH 4 HOURS BACK UP.

5 Data Logger with Wifi Arrangmn | 12120-North Central LPG Zone |Each 1 09AAACH1 (Yes
118B1ZA

DESCRIPTION => WIFI CONTROLLER AS PER TECHNICAL SPECIFICATION ATTACHED.




Tender No. : 21000008-HB-12105 Tender Published On : 08-Jun-2021 16:07

Technical Specifications

Sl.No. Description Attached File Set Value Supporting
Doc. Req'd
1 GTC GENERAL TERMS AND - No
CONDITIONS.pdf
2 Tips for successful Bid Submission TIPS FOR BID - No
SUBMISSION.pdf
3 SAFETY GUIDELINES SAFETY GUIDELINES.pdf - No
UPERC RSPV Regulations 2019 UPERC RSPV Regulations - No
2019.pdf
5 Uttar Pradesh Solar Energy Policy 2017 Uttar Pradesh Solar Energy - No
Policy 2017.pdf
6 Tender Documents Tender Documents.pdf - No
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ANNEXURE - 7a
(SPECIMEN)

7a.

1

GENERAL TERMS & CONDITIONS OF WORKS CONTRACT
PRELIMINARY

1.1

1.2

1.3

1.4

1.5

1.6

This is a Contract for execution of job as defined in tender document at the specified
location

The tenderer for the abovementioned item of work is the company/ proprietary
concern/ individual (as per details & address mentioned in the unpriced bid) and
undersigned (digitally) is authorized to submit the bid on behalf of tenderer.

The terms and conditions mentioned hereunder are the terms and conditions of the
Contract for the execution of the work mentioned under item 1.1 above.

It is the clear understanding between Hindustan Petroleum  Corporation
Limited and the tenderer that in case the bid of tenderer is accepted by
Hindustan Petroleum Corporation Limited and an intimation to that effect is so
issued and also a Procurement  Order is  on the tenderer this document shall
form part of the Contract between the parties and terms and conditions hereunder
would govern the parties interest.

Interpretation of Contract Documents: All documents forming part of the Contract are
to be taken mutually explanatory. Should there be any discrepancy,
inconsistency, error or omission in the contract, the decision of the Owner/Engineer-
in-Charge/Site-in-Charge shall be the final and the contractor

shall abide by the decision. The decision shall not be arbitrable. Works shown
upon the drawings but not mentioned in the specification or described in the
specifications  without being shown on the drawings shall nevertheless be deemed to
be included in the same manner as if they are shown in the drawings and
described in the specifications.

Special conditions of Contract : The special conditions of contract, if any
provided and whenever and wherever referred to shall be read in conjunction with
General Terms and Conditions of contract, specifications, drawings, and any other
documents forming part of this contract wherever the context so requires.
Notwithstanding the subdivision of the documents into separate sections, parts
volumes, every section, part or volume shall be deemed to be supplementary or
complementary to each other and shall be read in whole. In case of any
misunderstanding arising the same shall be referred to decision of the Owner/ Engineer-
in-Charge/Site-in-Charge  and  their decision shall be final and binding and the
decision shall not be arbitrable.

It is the clear understanding that wherever it is mentioned that the Contractor shall
do/perform a work and/or provide facilities for the performance of the work, the doing
or the performance or the providing of the facilities is at the cost and expenses of
the Contractor not liable to be paid or reimbursed by the Owner.

1|Page
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CONDITIONS OF WORKS CONTRACT

1.7 The Order of Precedence of documents shall be as follows with document at level 1 having the

highest precedence (Refer Annexure 22 — Govt. Guideline Sr. No. 12)

1. Contract Agreement

2. Detailed Letter of Acceptance along with its enclosures
3. Letter of Award / Fax of Acceptance

4. Job Specifications (specific to particular job only)

5. Drawings

6. Special Conditions of Contract

7. Technical Specifications

8. Instructions to Bidders

9. General Conditions of Contract

10. Other Documents

Any amendment / change order issued after signing of formal contract shall take precedence
over respective clauses of the formal contract and its annexures

DEFINITIONS

In this contract unless otherwise specifically provided or defined and unless a contrary intention
appears from the contract the following words and expressions are used in the following

meanings;

2.1 The term "Agreement" wherever appearing in this document shall be read as
"Contract".

2.2 The "Authority" for the purpose of this Contract shall be the Chairman and
Manaqing Director or any other person so appointed or authorised.

2.3 The "Chairman and Managing Director" shall mean the Chairman and Managing
Director of HINDUSTAN PETROLEUM CORPORATION LIMITED or any person
soappointed, nominated or designated and holding the office of Chairman &
Managing Director.

2.4 The "Change Order" means an order given in writing by the Engineer-in-Charge or by
Owner to effect additions to or deletion from or alterations into the Work.

2.5 The "Construction Equipment" means all appliances and equipment  of
whatsoever nature for the use in or for the execution, completion, operation or
maintenance of the work except those intended to form part of the Permanent
Work.

2.6 The "Contract" between the Owner and the Contractor shall mean and include all

documents like enquiry, tender submitted by the contractor and the procurement
order issued by the owner and other documents connected with the issue of the
procurement order and orders, instruction, drawings, change orders, directions

issued by the Owner/Engineer-in-Charge/Site-in-Charge for the execution, completion
and commissioning of the works and the period of contract mentioned in the Contract
including such periods of time extensions as may be granted by the owner at the
request of the contractor and such period of time for which the work is continued by
the contractor for purposes of completion of the work.

2.7 "The Contractor" means the person or the persons, firm or Company whose tender has

been accepted by the Owner and includes the Contractor's legal heirs,
representative, successor(s) and permitted assignees.

REVISION: PROC-021/01.07.2017
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2.8 The "Drawings" shall include maps, plans and tracings or prints thereof with any

29

2.10

2.11

212

213

modifications approved in writing by the Engineer-in-Charge and such other
drawings as may, from time to time, be furnished or approved in writing by the
Engineer-in-Charge.

The "Engineer-in-Charge or Site-in-Charge" shall mean the person appointed or
designated as such by the Owner and shall include those who are expressly authorised
by the owner to act for and on its behalf.

"The Owner" means the HINDUSTAN PETROLEUM CORPORATION LIMITED
incorporated in India having its Registered office at PETROLEUM HOUSE, 17,
JAMSHEDJI TATA ROAD, BOMBAY - 400020 and Marketing office at the
address mentioned for this purpose in the tender header or their successors or assignees.

The "Permanent Work" means and includes works which form a part of the work to
be handed over to the Owner by the Contractor on completion of the contract.

The "Project Manager" shall mean the Project Manager of HINDUSTAN
PETROLEUM CORPORATION LIMITED, or any person so appointed, nominated or
designated.

The "Site" means the land on which the work is to be executed or carried out and
such other place(s) for purpose of performing the Contract.

2.14 The "Specifications" shall mean the various technical and other specifications attached

2.15

2.16

and referred to in the tender documents. It shall also include the latest editions,
including all addenda/corrigenda or  relevant Indian Standard Specifications and
Bureau Of Indian Standards.

The "Sub-Contractor" means any person or firm or Company (other than the
Contractor) to whom any part of the work has been entrusted by the Contractor with the
prior written consent of the Owner/Engineer-in-Charge/Site-in- Charge and their
legal heirs, representatives, successors and permitted assignees of such person,
firm or Company.

The "Temporary Work" means and includes all such works which are a part of the
contract for execution of the permanent work but does not form part of the
permanent work confirming to practices, procedures applicable rules and
regulations relevant in that behalf.

2.17 The "Tender" means the document submitted by a person or authority for carrying out

2.18

the work and the Tenderer means a person or authority who submits the tender
offering to carry out the work as per the terms and conditions.

The "Work" shall mean the works to be executed in accordance with the
Contract or part thereof as the case may be and shall include extra, additional,
altered or substituted works as maybe required for the purposes of completion of the
work contemplated under the Contract.

SUBMISSION OF TENDER

3.1

Before submitting the Tender, the Tenderer shall at their own cost and
expenses visit the site, examine and satisfy as to the nature of the existing roads,
means of communications, the character of the soil, state of land and of the
excavations, the correct dimensions of the work facilities for procuring
various construction and other material and their availability, and shall obtain
information on all matters and conditions as they may feel necessary for the
execution of the works as intended by the Owners and shall also satisfy of the
availability of suitable water for construction of civil works and for drinking purpose and
power required for fabrication work etc.  Tenderer, whose tender may be accepted

3|Page
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3.2

3.3

3.4

3.5

3.6

3.7

3.8

and with whom the Contract is entered into shall not be eligible and be able to make
any claim on any of the said counts in what so ever manner for what so ever reasons
at any point of time and such a claim shall not be raised as a dispute and shall not
be arbitrable.

A pre-bid meeting may be held as per the schedule mentioned in the tender.

The Tenderer shall be deemed to have satisfied fully before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the schedule of quantities which rates and prices shall except as
otherwise provided cover all his obligations under the contract.

It must be clearly understood that the whole of the conditions and specifications are
intended to be strictly enforced and that no work will be considered as extra work
and allowed and paid for unless they are clearly outside the scope, spirit, meaning
of the Contract and intent of the Owner and have been so ordered in writing by
Owner and/or Engineer-in-Charge/Site-in-Charge, whose decision shall be final and
binding.

Before filling the Tender the Contractor will check and satisfy all drawings and materials
to be procured and the schedule of quantities by obtaining clarification from the
Owner on all the items as may be desired by the Tenderer. No claim for any alleged
loss or compensation will be entertained on this account, after submission of Tender
by the Tenderer/Contractor and such a claim shall not be arbitrable.

Unless specifically provided for in the tender documents or any Special Conditions, no
escalation in the Tender rates or prices quoted will be permitted throughout
the period of contract or the period of actual completion of the job whichever is later
on account of any variation in prices of materials or cost of labour or due to any
other reasons. Claims on account of escalation shall not be arbitrable.

The quantities indicated in the Tender are approximate. The approved schedule of
rates of the contract will be applicable for variations upto plus or minus 25% of the
contract value. No revision of schedule of rates will be permitted for such variations in
the contract value, including variations of individual quantities, addition of new items,
alterations, additions/deletions or substitutions of items, as mentioned above.
Quantities etc. mentioned and accepted in the joint measurement sheets shall alone
be final and binding on the parties.

Owner reserve their right to award the contract to any tenderer and their decision in
this regard shall be final. They also reserve their right to reject any or all
tenders received. No disputes could be raised by any tenderer(s) whose tender has
been rejected.

The Rates quoted by the Tenderer shall include Costs and expenses on all counts viz.
cost of materials, transportation of machine(s), tools, equipments, labour, power,
Administration charges, price escalations, profits, etc. except to the extent of  the

cost of material(s), if any, agreed to be supplied by Owner and mentioned
specifically in that regard in condition of Contract, in which case, the cost of such
material if taken for preparation of the Contractor's Bill(s) shall be deducted

before making payment of the Bill(s) of the Contractor. The description given in the
schedule of quantities shall unless otherwise stated be held to include wastage
on materials, carriage and cartage, carrying in and return of empties, hoisting,
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3.9

3.10

3.11

3.12

3.13

setting, fitting and fixing in position and all other expenses necessary in and for
the full and complete execution and completion of works and in accordance with good
practice and recognised principles in that regard.

Employees of the State and Central Govt. and employees of the Public Sector
Undertakings, including retired employees are covered under their respective
service conditions/rules in regard to their submitting the tender. All such persons
should ensure compliance to the respective/applicable conditions, rules etc. Any
person not complying with those rules etc. but submitting the tender in violation
of such rules, after being so noticed shall be liable for the forfeiture of the Earnest
Money Deposit made with the tender, termination of Contract and sufferance on
account of forfeiture of Security Deposit and sufferance of damages arising as
a result of termination of Contract.

In consideration for having a chance to be considered for entering into a
contract with the Owner, the Tenderer agrees that the Tender submitted by him
shall remain valid for the period prescribed in the tender conditions, from the date
of opening of the tender. The Tenderer shall not be entitled during the said
validity period, to revoke or cancel the tender without the consent in writing
from the Owner.

In case the tenderer revokes or cancels the tender or varies any of terms of the
tender without the Consent of the Owner, in writing, the Tenderer forfeits the right to
the refund of the Earnest Money paid along with the tender.

The prices quoted by the Tenderer shall be firm during the validity period of
the bid and Tenderer agrees to keep the bid alive and valid during the said period.
The Tenderers shall particularly take note of this factor before submitting their
tender(s).

The works shall be carried out strictly as per approved specifications. Deviations, if any,
shall have to be authorised by the Engineer-in-Charge/Site-in-Charge in writing
prior to implementing deviations. The price benefit, if any, arising out of the accepted
deviation shall be passed on to the Owner. The decision of Engineer- in-Charge shall
be final in this matter.

The contractor shall make all arrangements at his own cost to transport the
required materials outside and inside the working places and leaving the premises in a
neat and tidy condition after completion of the job to the satisfaction of Owner. All
materials except those agreed to be supplied by the Owner shall be supplied by the
contractor at his own cost and the rates quoted by the Contractor should be inclusive
of all royalties, rents, taxes, duties, statutory levies, if any, etc.

3.14 The Contractor shall not carry on any work other than the work under this Contract within

the Owner’'s premises without prior permission in writing from the Engineer- in-
Charge/Site-in-charge.

3.15 The Contractor shall be bound to follow and ensure compliance to all the safety and

security regulations and other statutory rules applicable to the area. In the event of
any damage or loss or sufference caused due to non-observance of such rules and
regulations, the contractor shall be solely responsible for the same and shall keep the
Owner indemnified against all such losses and claims arising from the same.
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3.16 At any time after acceptance of tender, the Owner reserves the right to add,
amend or delete any work item, the bill of quantities at a later date or reduce the
scope of work in the overall interest of the work by prior discussion and intimation to
the Contractor. The decision of Owner, with reasons recorded therefor, shall be final
and binding on both the Owner and the Contractor. The Contractor shall not have right
to claim compensation or damage etc. in that regard. The Owner reserves the
right to split the work under this contract between two or more contractors
without assigning any reasons.

3.17 Contractor shall not be entitled to sublet, sub contract or assign, the work
under this Contract without the prior consent of the Owner obtained in writing.

3.18 All signatures in tender document shall be dated as well as all the pages of all
sections of the tender documents shall be initialed at the lower position and signed,
wherever required in the tender papers by the Tenderer or by a person holding
Power of Attorney authorising him to sign on behalf of the tenderer before
submission of tender.

3.19 The tender should be quoted in English, both in figures as well as in words. The rates and
amounts tendered by the Tenderer in the Schedule of rates for each item and in such a
way that insertion is not possible. The total tendered amount should also be indicated
both in figures and words with the signature of tenderer.

If some discrepancies are found between the rates given in words and figures of the
amount shown in the tender, the following procedure shall be applied :

(a) When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.

(b) When the rate quoted by the tenderer in figures and words tallies but the amount is
incorrect, the rate quoted by the tenderer shall be taken as correct.

(c) When it is not possible to ascertain the correct rate in the manner
prescribed above the rate as quoted in words shall be adopted.

3.20 All corrections and alterations in the entries of tender paper will be signed in full by
the tenderer with date. No erasures or over writings are permissible.

3.21 Transfer of tender document by one intending tenderer to the another one is not
permissible. The tenderer on whose name the tender has been sent only can
quote.

3.22 The Tender submitted by a tenderer if found to be incomplete in any or all
manner is liable to be rejected. The decision of the Owner in this regard is final and
binding.

4. DEPOSITS
a) EARNEST MONEY DEPOSIT (EMD)

The tenderer will be required to pay a sum as specified in the covering letter, as
earnest money deposit along with the tender either thru a crossed demand draft or a
non-revokable Bank Guarantee in favour of Hindustan Petroleum Corporation Limited, from
any Scheduled Bank (other than a Co-Operative Bank) payable at Mumbai in favour of
Hindustan Petroleum Corporation Limited, Mumbai in the proforma enclosed

6|Page
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or through e-payment. The earnest money deposit will be refunded after finalisation of the
contract.

Note: Public sector enterprises and small scale units registered with National Small Scale
Industries are exempted from payment of Earnest Money Deposit. Small scale units
registered with  National Small Scale Industries should enclose a photocopy of their
registration certificate with  their quotation to make their quotation eligible for consideration.
The Registration Certificate should remain valid during the period of the contract that
may be entered into with such successful bidder. Such tenderers should ensure validity of
the Registration Certificate for the purpose.

b) SECURITY DEPOSIT:
The tenderer, with whom the contract is decided to be entered into and intimation is so
given will have to make a security deposit of one percent (1%) of the total contract
value in the form of account payee crossed demand draft drawn in favour of the
Owner, within 15 days from the date of intimation of acceptance of their tender, failing
which the Owner reserves the right to cancel the Contract and forfeit the EMD.

1% of PO/Contract value as Security deposit will be acceptable in the form of Demand
®  draft or through e-payment upto ¥ 50,000/- and in the form of Demand draft / Bank
guarantee or through e-payment beyond ¥ 50,000/-.

Composite Performance Bank Guarantee (CPBG) valid upto a period of 3 months
beyond the expiry of defect liability period. Demand Draft should be drawn on
Scheduled Banks, other than co-operative bank.

Quantum of Performance Bank Guarantee inclusive of Security Deposit should be

as follows:

- All items (other than CVR items) : 10% of PO value

- For CVR items: X 10.0 lakhs or 5% of the order value whichever is lower. Composite
PBG of above value towards Performance Bank Guarantee inclusive of Security
Deposit shall be accepted (in lieu of deduction of retention money of 10% from each
bill); Such composite PBG shall be valid upto a period of 3 months beyond the
expiry of defect liability period. Demand Draft should be drawn on Scheduled
Banks (other than cooperative banks).

5. EXECUTION OF WORK

All  the works shall be executed in strict conformity with the provisions of the contract
documents and with such explanatory details, drawings, specifications and instructions as
may be furnished from time to time to the Contractor by the Engineer-in-Charge/ Site-
in-Charge, whether mentioned in the Contract or not. The Contractor shall be responsible
for ensuring that works throughout are executed in the most proper and workman- like
manner with the quality of material and workmanship in  strict accordance with the
specifications and to the entire satisfaction of the Engineer-in- Charge/Site-in-Charge.

The completion of work may entail working in monsoon also. The contractor must
maintain the necessary work force as may be required during monsoon and plan to
execute the job in such a way the entire project is completed within the contracted time
schedule. No extra charges shall be payable for such work during monsoon. It shall
be the responsibility of the contractor to keep the construction work site free from water
during and off the monsoon period at his own cost and expenses.

For working on Sundays/Holidays, the contractor shall obtain the necessary permission
from Engineer Incharge/Site Incharge in advance. The contractor shall be permitted to
work beyond the normal hours with prior approval of Engineer-In-Charge/Site-In-Charge and
the contractors quoted rate is inclusive of all such extended hours of working and no extra
amount shall be payable by the owner on this account.

® REVISION: PROC-020/02.12.2016
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5.a.

SETTING OUT OF WORKS AND SITE INSTRUCTIONS

5.a.1.

5.a.2.

5.a.3.

5.a4.

5.a.5.

5.a.6.

5.a.7.

5.a.8.

The Engineer-in-Charge/Site-in-Charge shall furnish the Contractor with only the four
corners of the work site and a level bench mark and the Contractor shall set out
the works and shall provide an efficient staff for the purpose and shall be solely
responsible for the accuracy of such setting out.

The Contractor shall provide, fix and be responsible for the maintenance of all

necessary stakes, templates, level marks, profiles and other similar things and
shall take all necessary precautions to prevent their removal or disturbance and
shall be responsible for consequences of such removal or disturbance should
the same take place and for their efficient and timely reinstatement. The
Contractor shall also be responsible for the maintenance of all existing survey
marks, either existing or supplied and fixed by the Contractor. The work shall
be set out to the satisfaction of the Engineer-in-Charge/Site-in-Charge. The
approval thereof or joining in setting out the work  shall not relieve the Contractor
of his responsibility.

Before beginning the works, the Contractor shall, at his own cost, provide all
necessary reference and level posts, pegs, bamboos, flags ranging rods, strings
and other materials for proper layout of the work in accordance with the
scheme, for bearing marks acceptable to the Engineer-in-Charge/Site-in-
Charge. The Centre longitudinal or face lines and cross lines shall be marked by
means of small masonary pillars. Each pillar shall have distinct marks at the
centre to enable theodolite to be set over it. No work shall be started until all
these points are checked and approved by the Engineer-in-Charge/Site-in-
Charge in writing. But such approval shall not relieve the contractor of any of
his responsibilities. The Contractor shall also provide all labour, materials and
other facilities, as necessary, for the proper checking of layout and inspection of
the points during construction.

Pillars bearing geodetic marks located at the sites of wunits of works under
construction should be protected and fenced by the Contractor.

On completion of works, the contractor shall submit the geodetic documents
according to which the work was carried out.

The Engineer-in-Charge/Site-in-Charge shall communicate  or  confirm his
instructions to the contractor in respect of the executions of work in a "work site
order book" maintained in the office having duplicate sheet and the authorised
representative of the contractor shall confirm receipt of such instructions by
signing the relevant entries in the book.

All instructions issued by the Engineer-in-Charge/Site-in-Charge shall be in writing.
The Contractor shall be liable to carry out the instructions without fail.

If the Contractor after receipt of written instruction from the Engineer-in-Charge/
Site-in-Charge requiring compliance within seven days fails to comply with such
drawings or 'instructions' or both as the Engineer-in-Charge/Site-in-Charge may
issue, owner may employ and pay other persons to execute any such work
whatsoever that may be necessary to give effect to such drawings or
‘instructions' and all cost and expenses incurred in connection therewith as
certified by the Engineer-in-Charge/ Site-in-Charge shall be borne by the contractor
or may be deducted from amounts due or that may become due to the contractor
under the contract or may be recovered as a debt.
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5.a.9. The Contractor shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the levels and correctness of every part of the work and
shall rectify  effectually any errors or imperfections therein. Such
rectifications shall be carried out by the Contractor, at his own cost.

5.a.10.In case any doubts arise in the mind of the Contractor in regard to any
expressions, interpretations, statements, calculations of quantities, supply of
material rates, etc. the contractor shall refer the same to the Site-in-Charge/
Engineer-in-Charge for his clarification, instructions, guidance or clearing of

doubts. The decision of the Engineer-in-Charge/Site-in-Charge shall be final and the
contractor shall be bound by such a decision.

5.a.11."The Contractor shall take adequate precautions, to ensure that his operations
do not create nuisance or misuse of the work space that shall cause
unnecessary disturbance or inconvenience to others at the work site".

5.a.12. "All fossils, coins articles of value of antiquity and structure or other remains
of geological or archaeological discovered on the site of works shall be
declared to be the property of the Owner and Contractor shall take reasonable
precautions to prevent his workmen or any other persons from removing or
damaging any such articles or thing and shall immediately inform the Owner/
Engineer-in-Charge/Site-in-Charge."

5.a.13. "Contractor will be entirely and exclusively responsible to provide and
maintain at his expenses all lights, guards, fencing, etc. when and where even
necessary or/fas required by the Engineer-in-Charge/Site-in-Charge for the
protection of works or safety and convenience to all the members employed at the
site or general public."

5.b. COMMENCEMENT OF WORK

5.c.

The contractor shall after paying the requisite security deposit, commence work
within 15 days from the date of receipt of the intimation of intent from the Owner
informing that the contract is being awarded. The date of intimation shall be the
date/day for counting the starting day/date and the ending day/date will be accordingly
calculated. Penalty, if any, for the delay in execution shall be calculated accordingly.

Contractor should prepare detailed fortnightly construction programme for approval
by the Engineer-in-Charge within one month of receipt of Letter Of Intent. The work shall
be executed strictly as per such time schedule. The period of Contract includes the
time required for testing, rectifications, if any, re-testing and completion of work in all
respects to the entire satisfaction of the Engineer-in-Charge.

A Letter of Intent is an acceptance of offer by the Owner and it need not be accepted by
the contractor. But the contractor should acknowledge a receipt of the purchase order
within 15 days of mailing of Purchase Order and any delay in acknowledging the receipt
will be a breach of contract and compensation for the loss caused by such breach will be
recovered by the Owner by forfeiting earnest money deposit/bid bond.

SUBLETTING OF WORK

5.c.1. No part of the contract nor any share or interest thereof shall in any manner or
degree be transferred, assigned or sublet, by the Contractor, directly or
indirectly to any firm or corporation whatsoever, without the prior consent in
writing of the Owner.
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5.c.2.

5.3

5.c4.

5.c.5

At the commencement of every month the Contractor shall furnish to the Engineer-
in-charge/Site-in-Charge list of all sub-contractors or other persons or firms
engaged by the Contractor.

The contract agreement will specify major items of supply or services for which the
Contractor proposes to engage sub-Contractor/sub-Vendor. The contractor may
from time to time propose any addition or deletion from any such list and will submit
the proposals in this regard to the Engineer-in-charge/Designated officer-in-
charge for approval well in advance so as not to impede the progress of work.
Such approval of the Engineer-in-charge/Designated officer-in-charge will not relieve
the contractor from any of his obligations, duties and responsibilities under the
contract.

Notwithstanding any sub-letting with such approval as resaid and notwithstanding
that the Engineer-in-Charge shall have received copies of any sub-contract, the
Contractor shall be and shall remain solely to be responsible for the quality and
proper and expeditious execution of the works and the performance of all the
conditions of the contract in all respects as if such subletting or sub-contracting had
not taken place and as if such work had been done directly by the
Contractor.

Prior approval in writing of the Owner shall be obtained before any change is made
in the constitution of the contractor/Contracting agency otherwise contract shall be
deemed to have been allotted in contravention of clause entitled “sub-letting of
works” and the same action may be taken and the same consequence shall ensue
as provided in the clause of “sub- letting of works”.

5.d EXTENSION OF TIME

1)

2)

3)

4)

5)

If the Contractor anticipates that he will not be able to complete the work
within the contractual delivery/ completion date (CDD), then the Contractor
shall make a request for grant of time extension clearly specifying the reasons
for which he seeks extension of time and demonstrating as to how these
reasons were beyond the control of the contractor or attributable to the Owner.
This request should be made well before the expiry of the Contractual Delivery/
Completion Date (CDD).

If such a request for extension is received with a Bank Guarantee for the full
Price Reduction amount calculated on the Total Contract Value, the concerned
CGM of the Owner shall grant a Provisional extension of time, pending a
decision on the request.

The concerned CGM of the Owner shall expeditiously decide upon the request
for time extension and decide the levy of price reduction within a maximum
period of 6 months from the CDD or date of receipt of the request, whichever
is earlier.

Grant of any extension of time shall be by means of issuance of a Change
Order.

In order to avoid any cash crunch to the Contractor, a Bank Guarantee could
be accepted against Price Reduction, as stated above. Once a decision is
taken, the Price Reduction shall be recovered from any pending bills or by
encashment of the BG. Any balance sum of Contractor or the BG (if Price
Reduction is fully recovered from the bills) shall be promptly
refunded/returned to the Contractor.
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5.e. SUSPENSION OF WORKS

5.e.1. Subject to the provisions of this contract, the contractor shall if ordered in
writing by the Engineer- in-Charge/Site-in-Charge for reasons recorded suspend
the works or any part thereof for such period and such time so ordered and
shall not, after receiving such, proceed with the work therein ordered to suspended
until he shall have received a written  order to re-start. The Contractor shall be
entitled to claim extension of time for that period of time the work was ordered to
be suspended. Neither the Owner nor the Contractor shall be entitled to claim
compensation or damages on account of such an extension of time.

5.e.2. In case of suspension of entire work, ordered in writing by Engineer-in-
Charge/Site-in-Charge, for a period of 30 days, the Owner shall have the option
to terminate the Contract as provided under the clause fortermination. The
Contractor shall not be at liberty to remove from the site of the works any
plant or materials belonging to him and the Employer shall have lien upon all
such plant and materials.

5.e.3. The contractor shall, in case of suspension have the right to raise a dispute
and have the same arbitrated but however, shall not have the right to have the
work stopped from further progress and completion either by  the owner or
through other contractor appointed by the owner.

5.f. OWNER MAY DO PART OF WORK
Not withstanding anything contained elsewhere in this contract, the owner upon failure of
the Contractor to comply with any instructions given in accordance with the provisions
of this contract, may instead of Contract and undertaking charge of entire work,
place additional labour force, tools, equipment and materials on such parts of the work,
as the Owner may decide or engage another Contractor to carryout the balance of
work. In such cases, the Owner shall have the right to deduct from the amounts payable
to the Contractor the difference in cost of such work and materials with ten percent
overhead added to cover all departmental charges. Should the total amount thereof
exceed the amount due to the contractor, the Contractor shall pay the difference to the
Owner within 15 days of making demand for payment failing which the Contractor shall
be liable to pay interest at 24% p.a. on such amounts till the date of payment.
5.9. INSPECTION OF WORKS

5.9.1. The Engineer-in-Charge/Site-in-Charge and Officers from Central or State
Government will have full power and authority to inspect the works at any time
wherever in progress, either on the site or at the Contractor's
premises/workshops of any person, firm or corporation where work in connection
with the contract may be in hand or where the materials are being or are to be
supplied, and the Contractor shall afford or procure  for the  Engineer-in-
Charge/Site-in-Charge every facility and assistance to carryout such inspection.
The Contractor shall, at all times during the usual working hours and at all other
times at which reasonable notice of the intention of the Engineer-in-Charge/Site-in-
Charge or his representative to visit the works shall have been given to the
Contractor, either himself be present to receive orders and instructions, or
have a responsible agent, duly accredited in writing, present for the purpose.
Orders given to the Contractor's agent shall be considered to have the same force
as if they had been given to the Contractor himself. The Contractor shall give not
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5.h.

5.i.

5.

less than seven days notice in writing to the Engineer-in-Charge/Site-in-Charge
before covering up or otherwise placing beyond reach of inspection and
measurement any  work in order that the same may be inspected and
measured. In the event of breach of above, the same shall be uncovered at
Contractor's expense for carrying out such measurement and/or inspection.

5.9.2. No material shall be removed and despatched by the Contractor from the site
without the prior approval in writing of the Engineer-in-charge. The contractor is
to provide at all times during the progress of the work and the maintenance period
proper means of access with ladders, gangways, etc. and the necessary
attendance to move and adapt as directed for inspection or measurements of
the works by the Engineer-in-Charge/Site-in-Charge.

SAMPLES

5.h.1. The contractor shall furnish to the Engineer-in-charge/Site-in-Charge for
approval when requested or required adequate samples of all materials and
finishes to be used in the work.

5.h.2. Samples shall be furnished by the Contractor sufficiently in advance and
before commencement of the work so as the Owner can carry out tests and
examinations thereof and approve or reject the samples for use in the works. All
material samples furnished and finally used/applied in actual work shall fully be of
the same quality of the approved samples.

TESTS FOR QUALITY OF WORK

5.i.1. All workmanship shall be of the respective kinds described in the contract
documents and in accordance with the instructions of the Engineer-in-Charge /
Site-in- Charge and shall be subjected from time to time to such tests at
Contractor's cost as the Engineer-in-Charge/Site-in-Charge may direct at the
place of manufacture or fabrication or on the site or at all or any such places.
The Contractor shall provide assistance, instruments, labour and materials as are
normally required for examining, measuring and testing any workmanship as may
be selected and required by the Engineer-in-Charge/Site-in-Charge.

5.i.2. All the tests that will be necessary in connection with the execution of the work
as decided by the Engineer-in- charge/Site-in-Charge shall be carried out at the
contractors cost and expenses.

5.i.3. If any tests are required to be carried out in connection with the work or
materials or workmanship to be supplied by the owner, such tests shall be carried
out by the Contractor as per instructions of Engineer-in-Charge/Site-in-Charge and
expenses for such tests, if any, incurred by the contractor shall be reimbursed
by the Owner. The contractor should file his claim with the owner within 15
(fifteen) days of inspection/test and any claim made beyond that period shall
lapse and be not payable.

ALTERATIONS AND ADDITIONS TO SPECIFICATIONS, DESIGNS AND
WORKS

5.j.1. The Engineer-in-Charge/Site-in-Charge shall have powers to make any alterations,
additions and/or substitutions to the schedule of quantities, the original
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5.k.

specifications, drawings, designs and instructions that may become necessary
or advisable or during the progress of the work and the Contractor shall be
bound to carryout such altered/extra/new items of work in accordance with
instructions which may be given to him in writing signed by the Engineer-in-
Charge/Site- in-Charge. Such alterations, omissions, additions or substitutions
shall not invalidate the contract. The altered, additional or substituted work which
the Contractor may be directed to carryon in the manner as part of the work shall
be carried out by the Contractor on the same conditions in all respects on which
he has agreed to do the work. The time for completion of such altered added
and/or substituted work may be extended for that part of the particular job. The
rates for such additional altered or substituted work under this Clause shall, be
worked out in accordance with the following provisions:

5.j.2. If the rates for the additional, altered or substituted work are specified in the contract
for similar class of work, the Contractor is bound to carryout the additional,
altered or substituted work at the same rates as are specified in the contract.

5.j.3. If the rates for the additional, altered or substituted work are not specifically provided
in the contract for the work, the rates will be derived from the rates for similar
class of work as are specified in the contract for the work. In the opinion of the
Engineer-in-  Charge/Site-in-Charge as to whether or not the rates can be
reasonably so derived from the items in this contract, will be final and binding on
the Contractor.

5.j.4. If the rates for the altered, additional or substituted work cannot be determined in
the manner specified above, then the Contractor shall, within seven days of the
date of receipt of order to carry out the work, inform the Engineer-in-Charge/
Site-in-Charge of the rate at which he intends to charge for such class of work,
supported by analysis of the rate or rates claimed and the Engineer-In-Charge/
Site-in-Charge shall determine the rates on the basis of the prevailing market
rates for both material and labour plus 10% to cover overhead and profit of labour
rates and pay the Contractor accordingly. The opinion of the Engineer-in-
Charge/Site-in-Charge as to current market rates of materials and the quantum of
labour involved per unit of measurement will be final and binding on the
contractor.

5...5. In case of any item of work for which there is no specification supplied by the
Owner and is mentioned in the tender documents, such work shall be carried out in
accordance with Indian Standard Specifications and if the Indian Standard
Specifications do not cover the same, the work should be carried out as per
standard Engineering Practice subject to the approval of the Engineer-in-Charge/
Site-in-Charge.

PROVISIONAL ACCEPTANCE

Acceptance of sections of the works for purposes of equipment erection, piping,
electrical work and similar usages by the Owner and payment for such work or parts of
work shall not constitute a waiver of any portion of this contract and shall not be
construed so as to prevent the Engineer from requiring replacement of defective
work that may become apparent after the said acceptance and also shall not absolve the
Contractor of the obligations under this contract. It is made clear that such an
acceptance does not indicate or denote or establish to the fact of execution of that work
or the Contract until the work is completed in full in accordance with the provisions
of this Contract.
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5.1.

5.n.

COMPLETION OF WORK AND COMPLETION CERTIFICATE

As soon as the work is completed in all respects, the contractor shall give notice of such
completion to the site in charge or the Owner and within thirty days of receipt of such
notice the site in charge shall inspect the work and shall furnish the contractor with a
certificate of completion indicating:

a) defects, if any, to be rectified by the contractor
b) items, if any, for which payment shall be made in reduced rates
c) the date of completion.

. USE OF MATERIALS AND RETURN OF SURPLUS MATERIALS

5.m.1. Notwithstanding anything contained to the contrary in any or all of the clauses of
this contract, where any materials for the execution of the contract are
procured with the assistance of Government either by issue from Government
stocks or procurement made under orders or permits or licences issued by
Government, the contractor shall use the said materials economically and solely
for the purpose of the contract and shall not dispose them of without the
permission of the Owner.

5.m.2. All surplus(serviceable) or unserviceable materials that may be left over after
the completion of the contract or at its termination for any reason
whatsoever, the Contractor shall deliver the said product to the Owner without
any demur. The price to be paid to the Contractor, if not already paid either in
full or in part, however, shall not exceed the amount mentioned in the Schedule
of Rates for such material and in cases where such rates are not so mentioned,
shall not exceed the CPWD scheduled rates. In the event of breach of the
aforesaid condition the contractor shall become liable for contravention of the
terms of the Contract.

5.m.3. The surplus (serviceable) and unserviceable products shall be determined by joint
measurement. In case where joint measurement has failed to take place, the
Owner may measure the same and determine the quantity.

5.m.4. It is made clear that the Owner shall not be liable to take stock and keep
possession and pay for the surplus and unserviceable stocks and the Owner may
direct the Contractor to take back such material brought by the Contractor and
becoming surplus and which the Owner may decide to keep and not to pay for the
same.

DEFECT LIABILITY PERIOD

The contractor shall guarantee the work executed for a period of 12 months from the date
of completion of the job. Any damage or defect that may arise or lie undiscovered at
the time of completion of the job shall be rectified or replaced by the contractor at his
own cost. The decision of the Engineer In-charge/Site-Incharge/Owner shall be the
final in deciding whether the defect has to be rectified or replaced.

Equipment or spare parts replaced under warranty/guarantees shall have further warranty
for a mutually agreed period from the date of acceptance.

The owner shall intimate the defects noticed in writing by a Registered A.D. letter or
otherwise and the contractor within 15 days of receipt of the intimation shall start the
rectification work and complete within the time specified by the owner failing which the
owner  will get the defects rectified by themselves or by any other contractor and the
expenses incurred in getting the same done shall be paid by the Contractor under the
provision of the Contract.

Thus, defect liability is applicable only in case of job/works contract (civil, mechanical,
electrical, maintenance etc. ) where any damage of defect may arise in future (i.e.
within 12 months from the date of completion of job) or lie undiscovered at the time of
completion of job.
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