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NOTICE INVITING TENDERS

SBI invites “online item rate E-tender” from MNRE/MEDA approved channel
partners/solar power plant OEMs/ authorized dealers having office in Maharashtra
who qualify as per the eligibility criteria given elsewhere in the tender for Design,
Supply, Installation, Testing and Commissioning Of 40KWP Grid Connected Roof top
Solar Power System Under Net Metering Policy Including 5 Years Comprehensive
Maintenance( from 2nd Year) at Shahgunj Branch, Aurangabad Under RBO-I,
Aurangabad

As per the information and technical specifications details of the tender which are as
under:

S.N | Type Description
0.
(1) Tender For Design, Supply, Installation, Testing
Name of work and Commissioning Of 40KWP Grid Connected
Roof top Solar Power System Under Net
Metering Policy Including 5 Years

Comprehensive Maintenance( from 2nd Year) at
Shahgunj Branch, Aurangabad Under RBO-I,

Aurangabad
2 Nature of Work SOLAR ROOF TOP POWER PLANT.
3) Time allowed for 60 days from the date of issue of work order
completion
(4) Estimated cost Rs.20,35,000/-

(5) Earnest Money Deposit | Rs.20,350/- (Rupees Twenty Thousand Three
Hundred and Fifty Only) in the form of Demand
Draft issued by any Nationalised/Scheduled
Bank drawn in favour of “State Bank Of
India” payable at Aurangabad.

(6) Additional security In case L-1 bidder quotes abnormally low
Deposit rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to
deposit additional security deposit (ASD)
equivalent to difference of estimated cost vis-
a-vis L-1 quoted amount for due fulfillment of
contract. Such ASD could be in the form of
FDR / Bank’s guarantee in the Bank’s name
as per format approved by the Bank. On
successful completion of work ASD will be
returned to the contractor. In case contractor

3



O SBI

fails to complete the work in time or as per
tender specification or leave the job
incomplete, the bank will be at liberty to
recover the dues from ASD or to forfeit such
ASD as the case may be within its sole
discretion

(7) Date of availability of
tender documents on
Service Provider’s
website
(a) Technical Bid 05.08.2021 to 20.08.2021
Available at M/s e-Procurement Technologies
Ltd., our Service Provider’s portal
https://etender.sbi/

(b) Price Bid Shall be communicated by e-mail (only to
those bidders who qualify in Technical Bid.) .
Site- Available at M/s e-Procurement
Technologies Ltd., our Service Provider’s portal
https://etender.sbi/

(8) Last date & time for | The signed and stamped copy of Technical bid
submission of |along with EMD, in sealed envelope should
Technical bid along |reach to us on or before 20.08.2021 up to 03:00
with EMD, Valid MNRE / | PM.
MEDA registration | Note: 1).It is sole responsibility of the bidder to
Certificate, ensure submission of their bid by stipulated date
Documentary proof of |and time at specified address failing which they
office in Maharashtra | will not be allowed to participate in E-Tendering.
and other documents
for eligibility as | 2).The SBI shall not entertain bids received late
specified in the tender |due to any delay on account of delivery by the
in sealed Cover-A | courier agency/speed post or any other mode for
super scribing “Tender | the reasons whatsoever.
for SITC of Solar
photovoltaic panels on
at SBI, Administrative
Office, Aurangabad”.

(9) Pre-bid meeting 17.08.2021 at 03.00 pm at

State Bank Of India, Administrative Office, N-
5,CIDCO,Town Center, Aurangabad- 431003



https://etender.sbi/
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(10) | Address for The Asst. General manager,
submission and RBO-I,(Aurangabad),
opening of Technical Office, N-5, CIDCO, Plot no.-79, Town Center,
bid EMD Aurangabad-431003

(11) | Intimation to Shall be communicated by e-mail
Technically Qualified
bidders

(12) |Date & Time for |Shall be communicated by e-mail (only to
submission of online |those bidders who qualify in Technical Bid.)
price bid starts and
close

(13) | Opening of online Shall be communicated by e-mail
price bid

(14) | Validity for Offer 3 (Three) Months from the Date of Opening of

Price-Bid

(15) | Commencement of | 7t Day from the date of receiving of Work Order
Work

(16) | Payment i) No advance payment shall be paid.

ii)65% of total project cost against all materials
delivery at site and production of test certificates
and with

necessary documents showing

requisite quality as mentioned in tender
document.

iii) 30% after installation, commissioning, testing,
trail run

successful including

supply
installation of net metering, generation meter

grid
synchronization along with and

and approvals from local MSEDCL as required.
iv) 5% will be held with us as SD for 5 yrs and
release submission  of
Bank

scheduled/ commercial Bank, other than SBI

could be against

Performance Guarantee from any
v) Payment shall be made by way of Electronic
fund transfer and the bill will be paid by the SBI.

Firm should furnish details of the bank, A/c no,
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IFSC code.
vi) Payments towards the above work shall be
made by respective Branches as listed in

Price Bid
(17) | Initial Security Deposit | 2% of value of work awarded (No interest
(ISD) bearing ISD).
(18) | Total Security deposit Bank will kept Security Deposit cum Performance

Bank Guarantee of 5 % of the total contract value
during the comprehensive warranty period of five
years. After receiving the SD in the form of BG
and authentication of BG from the issuing Bank,
vendor's SD will be returned to them or vendor
can deposit DD issued by any
Nationalized/Scheduled Bank of 5% of the
contract value as SD. No interest shall be paid by
the Bank on SD

Defects Liability Period 60 months from the date of virtual completion
(29) of work

(20) warranted/quaranteed 1)Product warranty:

A) The SPV panel shall carry a warranty of
minimum 25 years from the date of Final
Acceptance. This warranty shall be backed up in
the form of manufacturer's warranty, 12 months
from the date of virtual completion.

B) The PCU/Solar Grid tie Inverter/MPPT shall
carry a warranty of minimum 5 years.

C) The mechanical structures, electrical works
including  distribution  boards/digital meters/
switchgear etc. and overall workmanship of the
SPV rooftop systems must be warranted against
any manufacturing/ design/ installation defects for
a minimum period of 5 years from the date of

Final Acceptance.
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2)PERFORMANCE WARRANTY:

A) The SPV panel must have linear performance
warranty for their output peak watt capacity, which
should not be less than 90% at the end of 10
years and 80% at the end of 25 years.

B) A linear performance warranty for a period of 5
years should be given for Inverter/PCU/MPPT and
other components.

3)The warranty will be against breakages,
malfunctions, non-fulfilment of guaranteed
performance  and breakdowns due to
manufacturing defects or defects that may arise
due to improper operation of electrical /electronic
components of the system but do not include

physical damages by the end users.

- The above warranty shall take effect from the
date on which the system is taken over by the
Bank after commissioning.

-The successful bidder shall be liable to make
good the loss by replacing the defective product
during the warranty period for the entire system
free of cost.

- The warranty will cover all the materials and
goods involved in the installation and
COMMISSIONING OF 40KWP SPV rooftop
systems by the successful Bidder.

- The data sheets showing all parameters for each
components should provide (i.e. Solar PV Module,
Inverter, MPPT, Cables, etc.).

(21) | Period of Honoring 21 days from the date of receipt of bill
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Payment Certificate. (excluding
Sunday and Public Holidays).
(22) | Insurance As per Insurance clause of the Tender
Document.
(23) | Liquidated Damages | 0.5 % Per week subject to total amount of 5% of
for Delay Contract Value.

e-Tender Service Provider Contact persons:

Primary Contact Numbers: - M:- 9081000427, 9904507997 1.Jaymeet Rathod:
079-68136829, Jaymeet.rathod@eptl.in 2.Vinayak Khambe: 079-68136835,
vinayak.k@eptl.in

3 Nadeem Mansuri: 079-68136853, nadeem @eptl.in

4 Nandan Valera: 079-68136843, handan.v@eptl.in

5 Hemangi Patel: 079-68136852, hemangi@eptl.in

6 Kanchan Kumari: 079-68136820, kanchan.k@eptl.in

7
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” Deepak Narekar: 079-68136863, deepak @eptl.in
Anshul Juneja: 079-68136850, anshul.juneja@eptl.in
9 Salina Motani: 079-68136831, salina.motani@eptl.in
10 Devang Patel: 079-68136859, devang @eptl.in
Alternate  Contact No.: Riddhi Panchal: 079-50270506,
8460518168, riddhi.pancal@auctiontigher.net

Note

-Tenderers are advised to Inspect the site in consultation with the Bank's
Electrical Engineer before submission of the tender in order to get acquainted
with the proposed work and Site condition and satisfy themselves before
guoting the rate and clear doubts if any. No deviation in condition or

specification or additional items shall be entertained at a later date.

24. Tenders can be downloaded from the bank’s website www.sbi.co.in (link)
<Procurement News>. It shall be responsibility of the contractor to arrange and ensure
that all pages of technical bid should be submitted in Hard Bond or Spiral Binding

Tenders in loose pages will be disqualified. Price bid shall not be accepted

offline.

25. The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

26. No conditions other than mentioned in the tender will be considered. Conditional
tenders shall be summarily rejected.
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27. The SBI reserve their rights to accept or reject any or all the tenders, either in whole
or in part without assigning any reason(s) for doing so and no claim / correspondence
shall be entertained in this regard.

28. Tenders received without EMD, and supporting documents for pre-qualification
shall be summarily rejected and such bidders shall not be allowed to participate in
the price bidding process.

29. The information required should be neatly filled /typed in each and every
columns and row of the Formats. The tender received with “partly filled formats”
not containing desired information in each and every columns/points/row of various
annexure shall be treated as INCOMPLETE and such applications shall be
summarily rejected without any reference to the bidder and at the bidder’s
risk and responsibility.

30. The tenderers are cateqorically advised to refrain from mentioning the remark
“AS PER ATTACHEMENT/ENCLOSURES” in their applications and annexures to
avoid rejection of their applications.

31. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

32. Agencies/Companies which are registered as MSME with NSIC will also have to
deposit EMD amount failing which the tender will not be considered.

32. For any clarifications regarding E-Tendering procedure, System requirements
etc. please contact M/s E-Procurement Technologies Limited, Ahmedabad, whose
address is mentioned in the NIT.

34. If the L1 bidder quotes abnormally low (below 10% of the estimated cost), he
will be required to furnish a Performance Guarantee Bond and Additional
Security Deposit amounting to the Difference between Estimated and Quoted
Amount which will be released after successful completion of Defect Liability
Period

Yours Faithfully

Sd/-

ASST.GENERAL MANAGER

RBO-I, AURNGABAD
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ELIGIBLE CRITERIA:

The bidder should fulfill the following eligibility criteria. They are required to submit

copies of documents to substantiate their qualifying criteria.

1)

2)

3)

Bidder should MNRE/MEDA approved channel partner (Validity period at
least 2019) having 5 year experience in Grid connected (net metering)
rooftop solar panels in Government/Semi Government /PSUs /office
buildings /commercial premises / industrial houses /Large MNCs as on
31.03.2021.

Only those bidders who have at least 5 years’ establishment in the Solar
industry and undertaking similar works viz. Supply, Installation, Testing and
Commissioning in Grid Connected SPV Based Solar Power System on CAPEX
model and with related satisfactory work completion report. The Completion
Certificate pertaining to irrelevant works will not be considered. The Bidder
should be a body registered and incorporated in India under the Companies
Act, 1956 or 2013, including any amendment thereto or a registered firm or a
proprietary firm with an affidavit and engaged in the business of Solar Power.
Firm should have valid ISO 9001:2008 & 15001 2004 or latest certification. ISO
certificate shall be furnished.

(Bidder shall submit Certificate of incorporation in support to the above).

Joint ventures and / or consortium are not allowed and acceptable.

Vendor’'s experience of having successfully completed similar works during
last 3 years ending 30.03.2020 should be either of the following:

(DThe bidder should have successfully executed minimum single work of

similar type with minimum 32Kwp during last three years (Proof of the same

should be submitted for having successfully completed the work)

10



4)

5)

6)
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OR

(ii)The bidder should have successfully executed minimum two works of
similar type, with minimum 20Kwp during last three years (Proof of the

same should be submitted for having successfully completed the work)
OR

(iv)The bidder should have successfully executed minimum three works of
similar with minimum 16Kwp during last three years (Proof of the same
should be submitted)

O&M Certificate for at least one year for any type of solar project from any
central / state Govt./ Public sector undertaking / Public Limited Company /

Private Limited Company.

The bidder should have Minimum yearly turnover of Rs.6.5 lakh during last 3
financial years supported by audited financial statements during the last three
financial years i.e. FY 2018-19, 2019-20 & 2020-21.

(Valid CA certificate to be enclosed).

The applicant should not have incurred any loss in three years or more during
the last five years ending 31/03/2016, duly certified by a Chartered Accountant.
The firm should not be under liquidation, court receivership or similar

proceedings.

The applicant should have a solvency Certificate of minimum Rs.6.5 Lakhs
certified by Scheduled Bank. The Solvency Certificate should not have been
obtained earlier than 31.03.2019. In case, the applicant is not able to provide
the solvency certificate in original, the certificate shall be attested by a Notary

on a Letter Head of Nationalized Bank Format.
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8) The applicant should own adequate tools and equipment’s required for the
proper execution of the work on a fast track basis and the details of the same
shall be furnished, duly authenticated as per the format enclosed in annexure
Form “G”.

9) The applicant should have sufficient number of Technical and Administrative
personnel on their Rolls for proper execution of the contract, as per the format

enclosed in annexure Form “F”.

10)The Applicant should have full-fledged registered service setup at any
town/city of Maharashtra State or nearest city for rendering after sales
service of the plant. Tender will be reject if no details found for local office

for service center of plant.
Note: Tenderers should submit the following listed documents in respect of their eligibility

(a) Copy of the letter issued by MNRE/MEDA regarding registration with them to

confirm about the category of their registration.

(b) Copies of detailed work order indicating scope and value of works for the

qualifying works. Applicant should furnish the following:

- Form “B”- List of all “Similar” works successfully completed during the last

three years

- Form “B-1” may be submitted project wise as supplementary information for
the major projects only executed during the last three years ending
31.03.2020.

- in Form “C”- List of the “Similar” projects under execution or awarded

Copy of Work Order/Agreement /Scope of Work and its Completion Certificate.

The Completion/ Execution Certificate shall clearly specify the following:

i. Reference of relevant Work Order / Agreement.
12
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ii. Actual value of completed/ executed work (excl. GST).
iii. Actual date of completion of work.
Full address of Client / Officer issuing Certificate.

(c) A Certificate issued by Chartered Accountant indicating turnover from similar
works for the last three years along with audited financial statement for the same

period.

(e) Performance Report For “Similar” Major Completed Works Referred To Form
“B” (in Form “D”).

The Performance Certificate must have been issued for a minimum duration of
one (1) year from the date of commissioning. The Performance Certificate/Joint
meter reading (JMR) reports shall have been issued by any state/ central owned
agencies or state power departments or authorized representative of Power off
taker (MSEDCL /Private Power purchaser).

Bank reserves the right to accept or reject any or all tenders/proposal
without assigning any reasons, whatever be the cause of cancellation.

Only such contractors who fulfill the aforesaid eligibility criteria need to

apply.

Yours Faithfully

Sd/-
ASST.GENERAL MANAGER
RBO-I, AURNGABAD
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EVALUATION OF PRICE BID:

Bidders are required to meet the Bid Evaluation Criteria (BEC).For the purpose of
pre-qualification, applications will be evaluated in the following manner.

1. The initial eligibility criteria prescribed above (in respect of experience of similar
nature of work completed) shall be first scrutinized and the applicant’s eligibility for
pre-qualification for the work will be determined.

2. Only the applicants who meet the initial eligibility criteria specified as above will

be further evaluated on the basis of details furnished by them.

3. If necessary, the authorized representatives of Consultants and Bank may visit
few project sites which were recently executed or are being executed by the
applicants, in order to evaluate the performance and quality of work. In such case,
the applicant will be required to provide the Bank the necessary access/facilities
and arrangements to visit the site as may found necessary.

4. On the basis of the pre-qualification criteria mentioned above and after
evaluation of applicants based on site visit report, credentials submitted by the
applicants, confidential reports obtained from various clientele (wherever
necessary), applications will be short-listed. The short-listed applicants will be

considered for pre-qualification subject to verification of relevant documents.

5. All bidders are required to qualify the above BEC [Technical and Financial].The
Bidders fulfilling the Technical Bid evaluation as per the eligibility criteria shall

only be allowed to participate in the price bidding.
6. Bids submitted by the bidder who does not meet any of the above-mentioned

criteria shall summarily be rejected without further reference to the bidder. Bidders

should ensure submission of complete information/documents in the first instance
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itself. Evaluation may be done based on the details so furnished without seeking

any subsequent additional information/document

The award of contract will be made to the bidder whose bid has been determined
to be the lowest after arithmetic checking of calculations of all components of

online price bid after e-reverse auction.

The SBI reserve its rights to accept any or to reject all the bids without
assigning any reasons therefor and no correspondence shall be entertained

in this regard.

We have read and understood the abovementioned prequalification criteria and
shall abide by the same.

Signature of the Vendor with Seal

Name: .......coooviiiiiies

Place: ..o,

Date: ..o
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SAMPLE BUISNESS RULE DOCUMENT

Tender For Design, Supply, Installation, Testing and Commissioning Of 40KWP_ Grid
Connected Roof top Solar Power System Under Net Metering Policy Including 5 Years
Comprehensive Maintenance (_from 2nd Year) at Shahgunj Branch, Aurangabad
Under RBO-I, Aurangabad.

(A)Business rules for E-tendering:

1. Only MNRE/MEDA approved vendors having valid registration for SITC of Solar
system, Office in Maharashtra shall only be eligible to participate.

2. SBI will engage the services of an E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on
Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be

communicated through service provider for compliance.

. Vendors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor
will not be eligible to participate in the event.

6. The Vendors will be required to submit the various documents in sealed Envelope to
the office of SBI at the address mentioned herein before by the stipulated date i.e.
(1) Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand
Draft of specified amount of EMD (3) valid MNRE/MEDA registration certificate
and other necessary documents to fulfill eligibility criteria. Vendors not
submitting any one or more documents shall not be eligible to participate in the on-
line price bidding.

. E-tendering will be conducted on schedule date &time.

. The e-tendering will be treated as closed only when the bidding process gets closed
in all respects for the item listed in the tender

(62

o

(B) Ierms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. e-
Procurement Technology, Ahmedabad has been engaged by SBI an authorized
service provider. Please go through the guidelines given below and submit your
acceptance to the same along with your Commercial Bid.
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b)

E-tendering shall be conducted by SBI through M/s. E-Procurement Technology,
Ahmedabad on pre-specified date. While the Vendors shall be quoting from their
own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Vendors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is
the bidders’ responsibility.

. In order to ward-off such contingent situation bidders are requested to make all the

necessary arrangements/alternatives such as back—up power supply whatever
required so that they are able to circumvent such situation and still be able to
participate in the E-tendering successfully. Failure of power at the premises of
Vendors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and
SBl is not responsible for such eventualities.

M/s. e-Procurement Technology, Ahmedabad shall arrange to train your
nominated person(s), without any cost to you. They shall also explain you all the
Rules related to the E- tendering. You are required to give your compliance on it
before start of bid process.

Bidding Currency and Unit of Measurement: Bidding will be conducted in Indian
currency & Unit of Measurement will be displayed in Online E-tendering.

Bid Price: The Bidder has to quote the rate as per the Tender Document provided
by SBI their appointed Architects/Engineer incharge. E-tender will be conducted on
line item wise and L1 vendor will be decided line item wise as mentioned in the
BOQ.

Validity of Price Bid: The Bid price shall be for a period specified in the tender
document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:

. Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’s
website during the period specified in the NIT.

Online e-tendering is open to the qualified bidders for participating in the price

bidding as provisions mentioned hereinabove through SBI approved Service
Provider.

17



c)

d)

f)

10.

11.

12.

13.

O SBI

The Price-Bid shall be made available online by the Service Provider wherein the
vendors will be required to fill-in their Item-wise rates for each item.

The Vendors are advised not to wait till the last minute to submit their online item-
wise quote in the price bid to avoid complications related with internet connectivity,
network problems, system crash down, power failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates for
each and every item.

In case, vendor fails to quote their rates for any one or more tender items, their
tender shall be treated as “Incomplete Tender” and shall be liable for rejection.

Log in Name & Password: Each Bidder is assigned a Unique User Name &
Password by M/s. e-Procurement Technology, Ahmedabad. The Bidders are
requested to change the Password after the receipt of initial Password from M/s. e-
Procurement Technology, Ahmedabad. All bids made from the Login ID given to
the bidder will be deemed to have been made by the bidder.

Bids Placed By Bidder: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out
or fail to complete the work as per the rates quoted, SBI shall at liberty to take
action as deemed necessary including de-paneling such vendors and forfeiting their
EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidders.

SBI shall be at liberty to cancel the E-tendering process/tender at any time, before
ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to
the site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

14.Other Terms & Conditions:

- The Bidder shall not involve himself or any of his representatives in Price

manipulation of any kind directly or indirectly by communicating with other suppliers
18
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/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to
any other party.

SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its
sole discretion.

SBI or its authorized service provider M/s. e-Procurement Technology,
Ahmedabad shall not have any liability to Bidders for any interruption or delay in
access to the site irrespective of the cause.

SBI or its authorized service provider M/s. e-Procurement Technology,
Ahmedabad is not responsible for any damages, including damages that result
from, but are not limited to negligence.

SBI or its authorized service M/s. e-Procurement Technology, Ahmedabad will
not be held responsible for consequential damages, including but not limited to
systems problems, inability to use the system, loss of electronic information etc.

N.B.

All the Bidders are required to submit the Process Compliance Statement
(Annexure-I11) duly signed to M/s. e-Procurement Technology, Ahmedabad.

- All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.
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(C)PROCESS COMPLIANCE STATEMENT (ANNEXURE )

(The bidders are required to print this on their company’s letter head and sign,
stamp before emailing)

To,

M/s. e-Procurement Technology,

B-705, Wall Street - 1l, Opp. Orient Club, Ellisbridge, Ahmedabad — 380006,
State Gujarat, India

E:yashrajsinh@auctiontiger.net D: +91 79 50016815/6824

Email:

online e-tenders are invited from MNRE/MEDA approved channel partners
vendors having office in Maharashtra for Tender For Design, Supply, Installation,
Testing and Commissioning Of 40KWP_Grid Connected Roof top Solar Power
System Under Net Metering Policy Including 5 Years Comprehensive
Maintenance( from 2nd Year) at Shahqgunj Branch, Aurangabad Under RBO-I,

Aurangabad

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in
the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules
governing the E-tendering as mentioned in RFP of SBI as well as this document
and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering
tool and have understood the functionality of the same thoroughly.

4) We confirm that SBI and M/s. e-Procurement Technology,
Ahmedabad shall not be liable & responsible in any manner whatsoever for
my/our failure to access & bid on the e-E-tendering platform due to loss of
internet connectivity, electricity failure, virus attack, problems with the PC, any
other unforeseen circumstances etc. before or during the E- tendering event.
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5) We confirm that we have a valid digital signature certificate issued by a
Valid Certifying Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the
E-tendering process.
With regards, Date:

Signature with company seal Name: Company / Organization:

Designation within Company / Organization: Address of Company / Organization:
Scan it and send to this Document on -------------

(D) Price Confirmation Letter (Annexure IlI)

(The bidders are required to print this on their company’s letter head and sign,
stamp before emailing)

To,

E-Procurement Technologies Ltd. (Auction Tiger)
B-704, Wall Street - 11,

Opp. Orient Club,

Nr. Gujarat College, Ahmedabad - 380 006.
Guijarat State, India

Sub: Final Price Quoted During E-tendering for Tender For Design, Supply,
Installation, Testing and Commissioning Of 40KWP Grid Connected Roof top
Solar _Power System Under_Net Metering Policy Including 5 Years
Comprehensive Maintenance (from 2nd Year) at Shahqunj Branch,
Aurangabad Under RBO-I, Aurangabad

Online Price Bid Date:
Dear Sir,

We confirm that we have quoted.

Thanking you and looking forward to the valuable order from SBI.

Yours sincerely,
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Name:
Company:
Date:
Seal:

O SBI

Scan it and send to this Document on sujith@eptl.in

(E) Price break up (Annexure V)

Detailed Price Break up as per tender document

LETTER OF DECLARATION

(To be submitted duly typed, signed with stamped by the Authorised
Signatory on the Letter Head of the Bidder in Original along with Technical

Bid document.)

To,

ASST.GENERAL MANAGER

RBO-I, AURNGABAD

online E-tenders are invited from MNRE/MEDA approved channel partners

vendors having office in Maharashtra for Design, Supply, Installation, Testing

and Commissioning Of 40KWP Grid Connected Roof top Solar Power System

Under Net Metering Policy Including 5 Years Comprehensive Maintenance(

from 2nd Year) at Shahgqgunj Branch, Aurangabad Under RBO-I, Aurangabad

Dear Sir,

Having examined the terms & conditions, schedule of requirements, scope of
work etc. of the tender for the captioned work and examined the site of the works
specified in the said memorandum and having acquired the requisite information
relating thereto and affecting the tender. I/We hereby offer to provide specified
services in the said memorandum mentioned in the attached schedule and in
accordance in all respect with the schedule of instructions, scope of work and
instruction in writing referred to in conditions of Tender, the articles of agreement,
conditions of contract and with such conditions so far as they may be applicable.

a | Description
work

of

Tender For Design, Supply, Installation, Testing and
Commissioning Of 40KWP Grid Connected Roof top
Solar Power System Under Net Metering Policy
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Including 5 Years Comprehensive Maintenance( from
2nd Year) at Shahgunj Branch, Aurangabad Under
RBO-I, Aurangabad

b | Earnest Money Rs.20,350/- (Rupees Twenty Thousand Three
Hundred And Fifty Only)

c | Validity of Rates Rates will be valid for the period of three months from
the date of approval of rates by the Bank.

2. Should this tender be accepted, I/we hereby agree to abide by and fulfill the
terms and provisions of the said conditions of Contract annexed hereto so far as
they may be applicable or in default thereof to forfeit and pay to SBI, the amount
mentioned in the said contract.

3. I/we have deposited Demand Draft / Banker's Cheque for a sum of
Rs.20,350/- (Rupees Twenty Thousand Three Hundred And Fifty Only) as
Earnest Money Deposit with SBI Should I/We do fail to execute the contract
when called upon to do so, I/We hereby agree that this sum shall be forfeited by
me/us to SBI.

4.1/ We have read and understood various clauses of this tender and hereby
submit our specific undertaking and concurrence in terms clause 7 of “Instruction
to tenderer” to deposit Additional Security Deposit (ASD) of required amount as
provided for in this tender and within the stipulated period, in case, my/our tender
is found too low (i.e. beyond 10% of the estimated cost), as a performance
guarantee for due fulfilment of our contractual obligation for the project.

5.1/ We understand that as per terms of this tender, the SBI may consider
accepting our tender in part or whole or may entrust the various work proposed in
phases. We, therefore, undertake that we shall not raise any claim/
compensation in the eventuality of SBI deciding to drop any of the work from the
scope of work of this tender at any stage during the contract period. Further, we
also undertake to execute the work entrusted to us in phases on our approved
rates and within stipulated time limit without any extra claim for price escalation
as also provided for in the clause 31(iv) “Instructions to Tenderers” of this tender.

6. I/ We, hereby, also undertake that, we will not raise any claim for any escalation
in the prices of any of the material during the currency of
contract/execution/completion period including authorized extended contract
period, if any.

7. We confirm that we are not debarred by the SBI for any of its projects.
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8. Further, we confirm that we are eligible to quote this tender. In case any
information is found incorrect at any subsequent point of time, our tender may be
annulled / rejected by SBI, including taking any action against us as deemed fit.

We have read and understood all the terms & conditions, schedule of
requirement and scope of work of the tender and accept the same.

9. Our Bankers are:

1)
i)

The names of partners of our firm are:

i)
i)

Name of the partner of the firm
Authorised to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

i)
i)

(A)Contact Information

E-Procurement Technologies Ltd.
State Bank of India

B-704, Wall Street - II, Opp. Orient Club, Asst. General Manager
Nr. Gujarat College,Ahmedabad - 380 006. |Regional Business Office-l,
Cidco, N-5,Aurangabad- 431003

Tel.: +91 79 61200 579 | 580 | 567 | 569 | 566 | Officer Name :G R PARMAR
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Mr.Samjad Khan
E-mail: samjad@auctiontiger.net

Department: Premise Deptt, AO,
Aurangabad

Contact No : 9879996111 / 9265871720

Contact No :9373536836
E-mail girishparmar@sbi.co

BASIC INFORMATION OF THE VENDOR

(Please strike-off which is not applicable)

a) Name of the applicant/Firm/
Organization

b) Full Postal Address of Firm

c) Contact Details (i) Phone No.
(i) Mobile No.
(iii) Fax No.
(iv) e-mail Id
(v) Web-site

Year of establishment
(Please enclose documentary evidence)

Constitution of Firm
(Enclose certified copies of documents
as evidence)

Sole proprietorship/
Partnership

/Private Ltd. / Public Ltd. /
Any other (Please specify)

Name of the Proprietor/Partners/Directors
of the organization/firm

a) Name/s of authorized signatory with
designation
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b) Bio-data of Partners/Directors
(Enclose separate sheet as)

Mode of Authorization
Enclose certified copies of document
as evidence.

Resolution / Partnership
Deed / Registered Power of
Attorney /

Proprietor / Any Other (
Please specify)

Whether registered  with Govt./
Semi Govt./Banks /CPWD/Municipal
Authorities or any other Public
Organization and if so, in which class and
since when ? (Enclose certified copies of
document as evidence).

Name of Organization Category
No. & Date of Registration

Name of Organization Category
No. & Date of Registration

Name of Organization Category
No. & Date of Registration

YES / NO

No. of years of experience in the field and
details of work in any other field (Please
enclose documentary proof)

Yearly turnover of the organization during
last 3 years (year wise) and furnish
audited balance sheet and Profit & Loss
Alc. (Audited) for the last 3 financial years
certified by the auditor. (Please enclose
CA Certificate)

2017-18
2018-19
2019-20
Average :

10

Banker’s Details
() Banker’s Name
(ii) Full Postal Address
(iii)  Telephone No.
(iv) Account No.
(vy  Type of Account
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11 | PAN No.
12 | GST No.
13 | Whether last three years IT returns filed
(Pl. enclose certified copies of the I T
return of 2017-18, 2018-19, 2019-20)
14 | Details of major works executed &
completed during last 5 years. (Please enclose separate
sheet)
15 | Details of major works on hand. Please enclose copies of
LOI
/work order / agreement
16 | Whether any Civil Suit/litigation arisen in | Attach a separate sheet if
works executed during the last 5 years. If | required.
yes, please furnish the name of the
project, employer, and nature of work,
contract value, work order and brief
details of litigation.
Give name of the Court, place and status
of pending
Litigation.

(Signature of the authorized person)

Name: (Mobile No.):

E-mail ID:

Date:
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ARTICLES OF AGREEMENT

This AGREEMENT is made at ............ on this ....... dayof ....cooeiiiiiiiinnns between
SBI, a body Corporate created under SBI Act 1955, having its Corporate Centre at
State Bank Bhavan, Madame Cama Road, Mumbai 300 021, represented by
authorized officer of SBI. (hereinafter called “the Employer”) on the one part and M/s
(proprietorship/partnership firm/Company), incorporated under the
provisions of the Companies Act and having its registered office at
(hereinafter
called “the Vendor”) represented by Shri ........................ who is authorized to enter
this agreement by its Board of Directors on the other part.

AND WHEREAS the Employer has intention of engaging qualified channel partner of
Ministry of New and Renewable Energy (MNRE)/MEDA for Tender For Design, Supply,
Installation, Testing And Commissioning of 40KWP Grid Connected Rooftop Solar
Power System Under Net Metering Policy Including 5 Years Comprehensive
Maintenance (From 2nd Year) at Shahgunj Branch, Aurangabad under RBO-I,
AURANGABD as stated in the scope of work attached to the Tender Document to the
Vendor.

AND WHEREAS the Employer had called for tenders from channel partners of Ministry
of New and Renewable Energy (MNRE)/MEDA for the proposed work as indicated in
the scope of work and other documents attached to the tender.

AND WHEREAS the Vendor and others submitted the tenders and the Employer has
awarded the contract relating to Grid connected Roof top solar PV power plant, as per
the information and technical specifications enclosed, at Under Net Metering Policy at
04 DIFFERENT Locations in Bank’s Own Premises Maharashtra Under AO,
Aurangabad  Capacity 40KWP in CAPEX Model as stated in the scope of work
attached to the Tender Document to the Vendor.

AND WHEREAS both the parties to this agreement are desirous of recording the terms
and conditions upon which the said services are to be rendered by the Vendor.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents:-

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

[I. Tender Document submitted by the Contractor including the “said conditions”, N.I.T
and Schedule of quantities.
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[ll. All correspondence between the Employer and the Contractor from the date of issue
of N.I.T and the date of issue of work order.
IV. Work orderno. ........................ dated.......................

AND WHEREAS both the parties to this agreement are desirous of recording the terms
and conditions upon which the said services are to be rendered by the Vendor.
NOW IT IS HEREBY AGREED AS FOLLOWS:

1.

In consideration of the said Contract Amount to be paid at the times and in the
manner set forth in the said Conditions, the Contractor shall upon and subject to
the said Conditions execute and complete the work shown upon the said
Drawings and described in the said Specifications and the priced Schedule of
Quantities.

. The Employer shall pay to the Contractor the said Contract Amount, or such

other sum as shall become payable, at the times and in the manner specified in
the said Conditions.

. The said Conditions and Appendix thereto shall be read and construed as

forming part of this Agreement, and the parties hereto shall respectively abide by
submit themselves to the said Conditions and perform the Agreements on their
part respectively in the said Conditions contained.

. The Plans, Agreements and Documents mentioned herein shall form the basis of

this Contract.

. This Contract is neither a fixed lump-sum contract nor a piece work contract but

a contract to carry out the work as per enclosed schedule of Items and to be paid
for according to actual measured quantities at the rates contained in the
Schedule of Quantities or as provided in the said Conditions and approved by
the SBI.

. The Contractor shall afford every reasonable facility for the carrying out of all

works relating to above Installation in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors, etc. after
the completion of his work.

. The Employer reserves to itself the right of altering the drawings and nature of

the work by adding to or omitting any items of work or having portions of the
same carried out without prejudice to this Contract.

. Time shall be considered as the essence of this Contract and the Contractor

hereby agrees to commence the work soon after the Site is handed over to him
or from 15th day after the date of issue of formal work order as provided for in
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the said Conditions whichever is later and to complete the entire work within 60
days subject to nevertheless the provisions for extension of time.

All payments by the Employer under this Contract will be made by State Bank of
India.

All disputes arising out of or in any way connected with this Agreement shall
be deemed to have arisen at Mumbai and only the Courts in Mumbai shall have
jurisdiction to determine the same.

The said contract comprises the work of Design, Supply, Installation, Testing
And COMMISSIONING OF 40KWP Grid Connected Rooftop Solar Power
System Under Net Metering Policy Including 5 Years Comprehensive
Maintenance( From 2nd Year) at Shahgunj Branch, Aurangabad under RBO-
I,AURANGABD and providing all- maintenance service including all spares
during warranty period for all five Branches and all subsidiary works connected
therewith within the same site as may be ordered to be done from time to time by
the Contractor even though said works may not be shown on the drawings or
described in the said specifications or the priced schedule of quantities.

Contractor shall be responsible for preventive maintenance of the system as
per schedule for proper functioning of the system and its upkeep including
fortnightly cleaning and wiping of solar panels using fresh water. Contractor shall
provide necessary services for breakdown maintenance of the system for a
period of 5 years from the date of commissioning.

That the several parts of this Contract have been read by the Contractor and
fully understood by the Contractor .The following documents shall be deemed to
form and be read and constructed as part of this Contract.

a Technical Specifications
b Tender Terms and Conditions
Cc Detailed final offer of the Successful Bidder

Guarantees/ warranty: THE CONTRACTOR must guarantee the system/
equipment/ materials/ supplied against faulty design/ material/ components/
workmanship giving rise to breakdowns/under efficiency, increase in power
consumption/ reworks/ replacements etc. Comprehensive onsite warranty should
be valid for a period of Five years from the date of handing over, irrespective of
the date of deliveries shall be provided by THE CONTRACTOR. Failure to make-
up the breakdowns for during the guarantee period shall automatically attract
invocation of the Bank Guarantee/or seizure of retention money
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15. The Contractor agrees and hereby keeps the Bank indemnified against all
claims, actions, loss, damages, reputation loss, costs, expenses, charges,
including legal expenses (Attorney, Advocates fees included) which the Bank
may suffer or incur on account of any deficiency in Services rendered by The
Contractor or breach of any obligations under this contract, including without
limitation, breach of confidentiality obligations or any acts of commission /
omission on the part of employees, agents, representatives or Sub-Contractors
of the Contractor. The Contractor agrees to make good the loss suffered by the
Bank.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their
respective hands to these presents and two duplicates hereof the day and year first
hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

By the
(Employer)
hand of Shri
(Signature of Employer)
(Name and Designation)
In the presence of:
Shri / Smt. (Signature of Witness-1)

Address

(Witness-1)
SIGNED AND DELIVERED by the

by the
(Contractor) (Signature of Contractors)

in the presence of :

Shri/ Smt. (Signature of Witness-2)
Address

(Witness-2)
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FORM A

FINANCIAL INFORMATION

I. Banker Details

Name of the Bank :

Branch with Address :

City :

Contact person in the Bank :

Contact Details :

Il. Details of Chartered

Il. Accountant Name

Address :

Registration Details of accountant:

Contact Number

Email Address

lll.Financial Analysis — Details to be furnished duly supported by figures in Balance
Sheet/Profit and Loss Account for the last Five Chartered Accountant and as submitted by
the applicant to the Income-Tax Department (Copies to be attached).

YEARS
Gross Annual 2018-2019 2019-2020 2020-2021
turnover in PV
SOLAR works
Profit/Loss

(i) Financial position

(a) Cash

(b) Current Assets
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(c) Current Liabilities

(d) Working capital (b-
c)

(e) Current Ratio:

(Current
Assets/Current
Liabilities (b/c))

IV. Latest Income Tax clearance Certificate/Copy of Latest IT Return submitted.
V. Solvency certificate from Bankers (Schedule Bank) of Applicant.
VI. Financial arrangements for carrying out the proposed work

Signature of Chartered Accountant Signature of Applicant(s) with
seal
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DETAILS OF ALL “SIMILAR” WORKS COMPLETED DURING THE LAST THREE YEARS ENDING 31ST MARCH 2021

To,

State Bank of India, AO, Aurangabad

SUB:
TENDER NO:
Full Postal Address
& phone nos. of Date of
Client. Name, Comme
designation and | Value of |nc
address of | Contract/Order |ement Reasons for
Description [LOA /WO [Engineer/Officer-in (Specify of Scheduled Date of |delay
Sl. of the | No. and |Charge (for cases | Currency Service | Completion Actual in execution, if
No [ Services date other than purchase) Amount) S Time(Months Completion any
O 1@ (3 4) 5) (6) (M (8) (9)
Date & Place:

34
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FORM-B1

SUPPLEMENTARY INFORMATION ON COMPLETED MAJOR WORKS

o

Name of work

Location

Client’'s name and address

Consultants name and address

Scope of work

Type of PV SOLAR system

Time taken for completion of the work

Specialised service, if any provided

O (N WN

Specialised Tools &Plant deployed for the project

Signature of Applicant

Note: Separate Sheets may be attached for each work/project.
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DETAILS OF SIMILAR PROJECTS ON HAND - UNDER EXECUTION OR AWARDED

To,

State Bank of India, AO, Aurangabad

SUB:
TENDER NO:
Full Postal Address &
phone nos. of Client. Date of
Name,  designation Comme
and Value of |nc
Description Address of | Contract ement Reasons for
of LOA /WO |Engineer/Officer-in /Order (Specify | of Scheduled Percentage delay
Sl. the No. Charge (for cases Currency Service | Completion of work in execution, if
No | Services and date Other than purchase) | Amount) S Time(Months | Completed any
1 [@ (3) 4) (5) (6) ) (8) (9)
Place: [Signature of Authorized Signatory of
Bidder]
Date:
Name:
Designation: Seal:
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PERFORMANCE REPORT FOR “SIMILAR” MAJOR COMPLETED WORKS
(REFERRED TO FORM “B”)

1 Name of the work/ :Project & Location
2 Scope of work :
3 Agreement No & Date
4 Estimated Cost / Tendered Cost
5 Actual Value of work done
6 Date of commencement
7 Stipulated date of commencement :
8 Actual date of commencement :
9 Date of completion
10 Stipulated date of completion :
11 Actual date of completion :
12 Amount of compensation levied for
delayed :Completion, if any
13 Performance report based on
14 Quality of Work Very Good / Good / Fair / Poor
15 Time Management Very Good / Good / Fair / Poor
16 Resourcefulness Very Good / Good / Fair / Poor
17 Financial Soundness Very Good / Good / Fair / Poor
18 Technical Proficiency Very Good / Good / Fair / Poor

Superintending Engineer / Chief Project Manager
or Equivalent (Name of Organization),

1.The performance report is to be submitted separately for all major works mentioned in
Form ,B".

2.The performance report is preferably to be submitted in the above Performa. In case,

different proforma is used, the applicant shall ensure that the report / certificate shall

contain all the above in-formation / details.
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FORM “E”
DECLARATION

(To Be Given By the Applicant Who Have Downloaded the Tender Document from the
Web-Site)

This is to certify that

1)1/ We have submitted the Tender document in the proforma as down-loaded directly
from the web site & there is no change in formatting, number of pages etc.

2)1 / We have submitted TENDER document which are same / identical as available in
the website.

3)1 / We have checked that no page is missing and all pages as per the index and
checklist are available & that all pages of TENDER document submitted by us are clear

& legible.

4)1 | We have signed (with stamp) all the pages of the TENDER document before
submitting the same.

5) |/ We have sealed the TENDER documents properly before submitting the same.

6) |/We have read carefully & understood the instructions to the applicants.

7) 1/ We have not made any modification / corrections / additions /deletions etc. in
the TENDER documents downloaded from website by me / us. In case at any stage
later, it is found there is difference in our downloaded TENDER documents from the
originals and / or any documentation, SBI shall have the absolute right to disqualify /

reject the application outright and also debar me / us in participating in any future
tenders without any prior intimation to me / us

Signature of Applicant
Name:

Designation:
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DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED IN
THE ORGANIZATION

Designati  |Total Education [Professio |Length of
Sr. No. on Number Names al nal continuou
Qualificati |Experienc |s
on e service
with
the
organizati
on
in years
1 2 3 4 5 6 7

Signature of Applicant

Note:

1.Details of Technical personnel shall be provided qualification-wise

2.0rganization chart of the company, additional information about Technical and
administrative personnel, if any, may be submitted on separate sheet

3. Professional experience in terms of KWp solar power shall be mentioned separately.
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FORM “G

DETAILS OF PLANT & MACHINERY, MANUFACTURING UNITS, TOOLS AND
EQUIPMENTS LIKELY TO BE USED IN CARRYING OUT THE WORK.

Remar
k
Current S
location
Name of Make /
Tools / Model /
Machinery Capacit  |Age Condition Ownership Status
Sr. |/ y in of the (mention
No |Equipment |Unit or Type years |unit the quantity)
Pres Leased
ent To be
y purch
own ase
ed ed

Signature of Applicant
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INSTRUCTIONS TO BIDDERS

Sealed Tenders are invited by SBI for Tender For Design, Supply, Installation, Testing And
Commissioning of 40KWP Grid Connected Rooftop Solar Power System Under Net
Metering Policy Including 5 Years Comprehensive Maintenance (From 2nd Year) at
Shahgunj Branch, Aurangabad under RBO-I,AURANGABD as described in the Bidding Data
under single point responsibility under Tender No: .-

1. Site and its location:

The proposed work is to be carried out at Shahgunj Branch, Aurangabad with minimum
Generation of:

Sr.No Site-Name of the Branch Capacity Kwp Mini KWH

1, Shahgunj 40KWP 58,400

2. Tender documents:

b)

d)

The applicants who have down-loaded the Tender document from the website
LINK:https://sbi.co.infweb/sbi-in-the-news/procurement-news, should read the
following important instructions carefully before submitting the Tender:

The applicants should go through carefully & ensure that the complete TENDER
document contains all pages of the document & ensure that no page in the down-
loaded Tender document is missing.

The applicant should ensure that every page of the down-loaded Tender document is
signed by applicant with stamp (seal) of the applicant company and all the blanks
are filled by them, suitably. Any tender with any of the documents not so signed will be
liable to be rejected.

The applicant should ensure that the down-loaded Tender document is properly bound
and sealed before submitting the same and any correction / addition / alteration /
omission, made in the Tender document by the applicant, shall be treated as non-—
responsive and the application shall be summarily rejected.

The applicant shall furnish a declaration as per the format to the effect that no addition
/ deletion / corrections have been made in the Tender document submitted and it is
identical to the Tender document appearing on Website.

The applicant who has downloaded the Tender document from website should read

carefully & sign the declaration given on the Form before submitting the same.
41




f)

9)

h)

)

k)

In case of any doubt in the down-loaded Tender document, the same should got clarified
from SBI or Consultant in pre-bid meeting before submitting the final Tender document.

The tender submitted on behalf of a firm shall be signed by all the partners of the firm or
by a partner who has the necessary authority on behalf of the firm to enter into the
proposed contract. Otherwise the tender may be rejected by the Bank.

The bidder should visit the site & carryout the survey before quoting their rates and
considering wide variation of site conditions, variation in price, logistics and distribution
needs, and keeping the quantum and quality of work in mind.

A tender that is not accompanied by EMD, Valid MNRE/MEDA registration certificate
and other required necessary documents shall be rejected.

The SBI does not bind itself to accept the lowest or any tender and reserves to itself the
right to accept or reject any or all the tenders, either in whole or in part, without
assigning any reasons for doing so.

All the firms are required to submit the prequalification documents in the enclosed
formats. On opening of envelope-I (Technical bid), the prequalification documents would
be examined and the firms who meet the prequalification criteria would be eligible for the
ON-LINE price bidding conducted by SBI through our service provider
M/s. E-Procurement Technology, Ahmedabad on pre-specified date.

On receipt of intimation from the SBI of the acceptance of his / their tender, by way of
Work Order, the successful tenderer shall sign an agreement in accordance with the
agreement in the format prescribed herein Bid. A work order by the SBI of a tender will
constitute a binding contract between the SBI and the bidder so tendering, whether such
formal agreement is or is not subsequently executed. The cost of necessary stamp
paper for execution of the agreement shall be borne by the successful tenderer.

The tenderer shall not assign the contract and shall not sublet any portion of the contract
except with the written consent of the SBI. In case of breach of these conditions, the SBI
may serve a notice in writing on the tenderer rescinding the contract whereupon the
security deposit shall stand forfeited to the SBI, without prejudice to his other remedies
against the tenderer.

The Tenderer shall carry out all the work strictly according to the conditions stipulated in
the tender and in accordance with details and instructions of the Bank’s concerned
Officials. If in the opinion of the Bank’s Officials, changes have to be made in the design
and with the prior approval in writing of the SBI they desire, the Tenderer shall carry out
the same. The Bank’s Officials decision in such cases shall be final.
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n)

The tenderer shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays
may be including delays arising out of modifications to the work entrusted to him or in
any subcontract connected therewith or delays in awarding contracts for other trades of
the project or in commencement or completion of such works or in procuring government
controlled or other building materials or in obtaining water and power connections for
construction purpose or for any other reason whatsoever and the SBI shall not be liable
for any claim in respect thereof. The SBI does not accept liability for any sum besides
the tender amount, subject to such variations as are provided for herein. The SBI will not
entertain any claim at any stage from the successful bidder on the plea of not having
sufficiently acquainted himself as to the site conditions.

3.Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document
and enter into a contract for the satisfactory performance of the work. The tenderer is
requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of the materials, labour, the
law and order situation, climatic conditions local authorities requirement, traffic
regulations etc;

4. Earnest Money Deposit:

The tenderers are requested to submit the Earnest Money of Rs.20,350/- (Rs.Twenty
Thousand Three Hundred And Fifty only) by means of Demand Draft / Pay Order (Valid
for a period of 270 Days from the last date of submission of the tender) from any
Scheduled/ Nationalized Bank drawn in favour of State Bank of India and payable in
Aurangabad.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Forfeiting Of EMD:
The EMD paid or submitted by the Bidder shall be forfeited if:
The Bidder withdraws his tender before finalization of work order.

The Bidder does not accept work order.
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i The Bidder violates any of the terms and conditions of the tender.
iv. The Bidder fails to deposit requisite Security deposit.

v The Bidder fails to comply with any of the conditions of the Contract /Tender
Document

5. Initial/ Security Deposit:

A sum equivalent to 2% of contract sum is required to be deposited by the firm within
7 (seven) days from the date of issue of work order.

6. Security Deposit cum Performance Bank Guarantee:

Total security deposit cum Performance Bank Guarantee shall be 5% of the final value
of the work and 2% tender value (i.e. tender amount) is in the form of initial security
deposit (ISD) .Bank will deduct total 5% of the final value of the work from Final/running
bill and the ISD shall be returned to the L1 vendor. 5% of the retention money shall be
paid after the defects liability period of 5 Year as specified in the contract. The retention
money will be interest free. No interest shall be paid to the amount retained by the
Bank as Security Deposit.

I.  Forfeiting Of Security Deposit :

a) The security deposit shall be liable to be forfeited wholly or partly at the sole
discretion of the SBI, if the Bidder either fails to execute the work of above
projects or fails to fulfil the contractual obligations or fails to settle in full his
dues to the SBI.

b) The SBI is empowered to recover from the security deposit for any sum due
and for any other sum that may be fixed by the SBI as being the amount or
loss or losses or damages suffered by it due to delay in performance and / or
non-performance and / or partial performance of any of the conditions of the
contract and / or non-performance of guarantee obligations.

7. Additional Security Deposit:

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for
due fulfillment of contract. Such ASD could be in the form of FDR / Bank’s
guarantee in the Bank’s name as per format approved by the Bank. On successful
completion of work ASD will be returned to the contractor. In case contractor fails
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to complete the work in time or as per tender specification or leave the job
incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit
such ASD as the case may be within its sole discretion.

8. DEFECT LIABILTY PERIOD :

60 (sixty) months from the date of completion. The contractor has undertake to
attend repairs/rectifying the defects within 48 hours whatsoever during the defects
liability period. Any defects or shortcomings found during execution of work and during
the defects liability period from the completion of the entire work shall be
attended/rectified by the tenderer without any extra cost to the SBI. In case of failure to
do so within 10 days from such notice from the Bank, the SBI may get such
rectification works carried out through any other firm and expenditure incurred by the
Bank shall be recovered from any money due to the Vendor.

9. Liguidated damage:

If the work is not completed in the specified time the contractor will be levied liquidated
damages @0.5%o0f the quoted value per week subject to maximum of 5 % of the
contract value will be applied for delay in completion of the work.

10. Labour License:

The vendor shall adhere to various provision of the contract Labour( Regulation&
Abolition) Act 1970, if applicable under the said contract, and fulfill all the statutory
requirements. The contractor is required to comply withal acts of Government relating
to labour and the rules and regulation made there under from time to time and submit
at the times all particulars and settlements required to be furnished to the labour
authorities.

11. Terms of Payments:

No advance payment shall be paid.

65% of total project cost against all materials delivery at site and production of test
certificates and with necessary documents showing requisite quality as mentioned in
tender document such as Manufacture's Inspection and Test certificate.

30% released after:

a) Installation, commissioning, testing, successful trail run.
b) Including grid synchronization along with supply and installation of net metering,

generation meter.

c) Approvals from local MSEDCL as required.
d) Submission of Insurance policy documents effective from date of commissioning for

CMC period.

e) On receipt of one month successful performance report generated automatically

through Remote Monitoring System as well as manually.

45



0 SBI

IV. 5% will be held with us as SD for 5 yrs and could be release against submission of
Performance Bank Guarantee from any scheduled/ commercial Bank, other than SBI

V. Payment shall be made by way of Electronic fund transfer and the bill will be paid by
the SBI. Firm should furnish details of the bank, A/c no, IFSC code.

VI.  Payments towards the above work shall be made by SBI.
(The TDS at the source will be deducted as per the Govt. rule and regulations.)

12. Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7_days from the
receipt of intimation of acceptance of the tender by the Bank. However, the written
acceptance of the tenders by the Bank will constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not.

13. Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 60 days from the date of
award of work.

14. Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from
the date of opening price bid. If the tenderer withdraws his/her offer during the
value period or makes modifications in his/her original offer which are not
acceptable to Bank without prejudice to any other right or remedy the Bank shall
be at liberty forfeit the EMD.

15. Delay and Extension of Time:

If in the opinion of Bank's Officials, works be delayed by force majeure such as (a)
war / hostilities, (b) riots or civii commotion, (c) earthquakes, fire tempest,
lightening or other natural / physical disasters, etc., (d) restrictions imposed by the
Government which prevent or delay the execution of the order or by any other
reasons, a suitable extension of time will be given and no extra claim will be paid
by the SBI whatsoever.

16. Standards:

The Vendor shall use all materials conforming to relevant BIS/ relevant Code and
will use the best materials of approved manufacture. The goods supplied under

46



this contract shall confirm to the Standards mentioned in the Technical
specification Section as per the MNRE / MEDA requirements.

17. Inspection:

The vendor shall at the instructions of the SBI within such time as notified, open
up for inspection any work and should the vendor refuse or neglect to comply with
such instructions, the SBI may employ other workman to open of the same. Such
work if it is found not in accordance with approved specifications, or the
instructions, expenses of opening up and redoing if required shall be borne by and
recoverable from the Vendor from any money due or which may become due to
the vendor. Bidder has to strictly follow the specifications given in the work order
while carrying out the execution of work.

18. Transportation:

Where the Vendor/ Contractor / Agency is required under the contract to transport
the goods to specified locations defined as Project sites, transport to such places
including insurance, as shall be specified in the contract, shall be arranged by the
Vendor/ Contractor / Agency, and the contract price shall include transportation
COSts.

No mobilization advance shall be paid to the Vendor.

19.Packing
The Bidder shall provide such packing of the goods as is required to prevent their

damage or deterioration during transit to their final destination as indicated in the
contract. The packing shall be sufficient to withstand, without limitation, rough
handling and exposure to extreme temperatures during transit and open storage.
Packing case size and weights shall take into consideration, where appropriate,
the remoteness of the goods final destination and the absence of heavy handlings
facilities at all points in transit.

The packing, marking and documentation within and outside the item shall comply
strictly with such special requirements as shall be provided for in the contract
including additional requirements, if any and in any subsequent instructions
ordered by the SBI.

20. Danger plates:

The bidder shall provide at least 8 Danger Notice Plates of 200mm X 150 mm
made of mild steel sheet, minimum 2mm thick and vitreous enameled white on
both sides and with inscription in signal red colour on front side as required. The
inscription shall be in English and local language. Out of eight, four danger notice
shall have to be provided at PV Yard & Four-danger notice at Control Room &
Battery room.
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21. Storage space:
Storage space may be allowed at site as per the availability. The Vendor will have
to make his own arrangement for security and locking arrangement of the storage
space. The Vendor may be required to vacate the storage space as per SBl’s
exigency without any extra cost.

22. Staying Arrangements:
The vendor has to make his own arrangement of stay for his employees. Bank will
not allowed to stay in Bank Premises.

23.Vendor's Representative on Works:

Vendor shall maintain at site responsible, efficient, qualified and well experienced
incharge during the contract period. Any clarifications, explanation, instructions or
notices given by the SBI to such in-charge shall be deemed to be given to the vendor
and shall be binding on the vendor.

24. Dismissal of Workman:

Vendor shall, on the request of the SBI, immediately dismiss from the work any person
in the opinion of SBI be unsuitable or incompetent or who may be guilty of misconduct.

25. Notices:

Notices of the SBI, to the vendor may be served personally or by being left at or sent by
registered post to the last known place of the business of the party to whom the same is
given or in the case of the vendor by being left on the works. Notices may be served at or
sent by registered post to the registered office of the vendor. Any notice sent by
registered post shall be deemed to be served at the time when in the ordinary course of
post, it would be delivered.

26.Sub-contracts:

Subcontract is strictly prohibited.

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges as instructed.

27. TERMINATION OF CONTRACT BY THE SBI:

If the vendor being an individual or a firm, commit any “Act of Insolvency” or shall be
adjudged an insolvent or being an incorporated company shall have an order for
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compulsory winding up or applies for voluntary winding up or subject to the supervision of
the court and of the official assignee or the liquidator, in such acts of insolvency or winding
up shall be unable within seven days after notice to him requiring him to do so, to show to
the reasonable satisfaction of the SBI that they are able to carry out and fulfill the contract,
and to give security, therefor, if so required by the SBI.

OR

if the vendor (whether an individual Firm or Incorporated Company) shall suffer execution to
be issued, or shall suffer any payment under this contract to be attached by or on behalf of
any of the creditors of the vendor, or shall assign or sublet the contract without the consent
in writing of the SBI first obtained.

OR

shall charge or encumber this contract or any payments due or which may become due to
the vendor there under.

OR
if the vendor

a. has abandoned the contract or

b. has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for seven days after
receiving from the SBI written notice to proceed, or

c. has failed to proceed with the works with such due diligence and failed to
make such due progress as would enable the works to be completed within
the time agreed upon, or

d. has failed to remove materials from the site or to pull down and replace work
for seven days after receiving from the SBI written notice that the said
materials of work were condemned and rejected by the SBI under these
conditions or

e. has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by this contract to be observed and performed by
the vendor for seven days after written notice shall have been given to the
vendor requiring the vendor to observe or perform the same, or

f. has to the detriment of good workmanship or in defiance of the SBl's
instructions to the contrary sublet any part of the contract.

Then and in the event of any of the aforesaid cases, the SBI may, not withstanding
any previous waiver, after giving seven days notice in writing to the vendor,
determine the contract but without thereby affecting the powers of the SBI or the
obligations and liabilities of the vendor, the whole of which shall continue in force
as fully as if the contract has not been so determined and as if the works
subsequently executed has been executed by or on behalf of the vendor.

And further, the SBI may enter upon and take possession of the work and all plant,
tools, scaffolding, sheds, machinery and materials lying upon the premises or the
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adjoining lands or roads and use the same as his own property or may employ
the same by means of his own servants and workmen in carrying on and
completing the works or by employing any other vendors or other persons to
complete works, and the vendor shall not in any way interrupt or do any act,
matter or thing to prevent or hinder such other vendor or other person or persons
employed for completing and finishing or using the materials and plant for the
works. When the works shall be completed or as soon thereafter as convenient,
the SBI shall give a notice in writing to the vendor to remove his surplus materials
and plant, and should the vendor fail to do so within a period of 14 days after the
receipt thereof by him, the SBI shall sell the same by public auction, and shall
give credit to the vendor for the amount realised on deducting there from the costs
of removal and sales.

If any sum shall be due or payable to or by the SBI for the values of the said plant
and materials so taken possession of by the SBI and the expense of loss which
the SBI shall have been put to in requiring the works to be completed, and the
amount, if any, owing to the vendor and the amount which shall be so certified
shall thereupon be paid by the SBI to the vendor or by the vendor to the SBI, as
the case may be, and the SBI’s certificate shall be final and conclusive between
the parties.

On termination of the contract, the vendor shall forth with remove himself and his
workmen from the work site.

28. Matters To Be Finally Determined By The SBI:

The SBI's decision, opinion, direction, with respect to all or any of the matter such
as scope of work, vendor to provide everything necessary, materials and
workmanship to conform the description, assignment of subletting, defects after
completion, delay & extension of time, opened up works and the schedule of rates
as contained in the Price Bid hereof and as to the exercise by them the right to have
any works opened up shall be final and conclusive and binding on the vendor. SBI's
instructions if any, in this regard in case of any urgency, shall also be complied
immediately.

29. Insurance Contract Conditions Vendor's Liability And Insurance

a. Theinsurance shall be for an amount equal to 125 percent of the value of the
contract on “All Risks” basis, valid until the Completion of the project or
handing over whichever is later.

b. From commencement to completion of works, the Vendor shall take full
responsibility for the care of the work and for taking precautions to prevent loss or
damage to the works and to minimize the loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the works
or any part thereof from any cause whatsoever, inherent defects and failures due
to poor workmanship and causes such as fire, lightening, explosion, earthquake,
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storm, hurricane, floods, inundation, subsidence, landslides, rock slides, riots
(excluding civil war, rebellion, revolution and insurrection) and shall at his own
cost repair and make good the same so that at all times the work shall be in good
order and condition and in conformity in every respect with the requirements of the
Contract.

. Without limiting the obligations and responsibilities under this condition, the Vendor
shall insure and keep insured the works from commencement to completion, as
aforesaid, for their full value provided under this Contract, increased by 25%
against the risk of loss or damage from any cause whatsoever including the
causes enumerated in the Clause (a) above. In the event of there being a variation
in the nature and extent of the work, the Vendor shall from time to time increase or
decrease the value of the insurance correspondingly. The entire premium shall be
borne and paid by the Vendor. The said insurance shall also provide for the
removal of debris of the lost or damaged works.

. The Vendor shall at all times indemnify the SBI against all losses, claims or
damages or compensation under the provisions of the payment of Wages Act
1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen's
Compensation Act 1923, The Maternity Benefit Act 1961, Industrial Disputes Act
1947 and Contract Labour and Regulation and Abolition Act 1970, SBI State
Insurance Act 1948 or any modification thereof or any other law relating thereto
and rules made there under from time to time or as a consequence of any
accident or injury to any workman or other persons in or about the work whether in
the Employment of the SBI, or Vendor or not and also against all costs, charges
and expenses of any suit, action or proceedings whatsoever out of such accident
or injury or combination of any such claims.

. Before commencing the work, the Vendor shall without limiting his obligations and
responsibilities under this condition, insure against any loss of life or injury to any
personnel in the employment of Vendor/Sub- Vendor/Nominated Sub-Vendor. For
this purpose, insurance shall be taken by the Vendor/Sub-Vendor. Such insurance
shall be taken to include both employees/workmen covered by the Workmen's
Compensation Act 1923, as well those employees/ workmen not covered by the
said Act. Separate insurance policies may be taken for employees/workmen
covered by Workmen's Compensation Act 1923, and employees workmen not
covered by the said Act. All the premiums shall be paid by the Vendor.

The Vendor shall at all times indemnify and keep indemnified the SBI against all
losses and claims for injuries or damage to any person or any property whatsoever
which may arise out of or in consequence of the construction and maintenance of
the work and against all claims, demands, proceedings, damages, costs, charges
and expenses whatsoever in respect of or in relation thereto. Before commencing
the execution of the works, the Vendor shall without in any way limiting his
obligations and liabilities under this condition, insure at his cost and expense
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against any damage or loss or injury which may be caused to any person or
property including the Employee or servants of the SBI and the Consultants and
their property by or in the course of the execution of the works. Such insurance to
be known as the Third Party Insurance shall be in a sum equivalent to two percent
of the value of the accepted tender, subject to the minimum sum of Rupees Five
Lakhs. The Insurance Policy to be so obtained by the Vendor shall be deposited by
the Vendor with the SBI within seven days of its issue by the insurer.

. The Vendor shall ensure that similar insurance policies are taken out by his sub
vendors or nominated vendors, if any, and shall be responsible for any claim or
loss resulting from their failure to obtain adequate insurance protection in
connection thereof. While taking the insurance policies, vendor should indicate
clearly to the insurance companies that policies issued shall cover their sub-
vendors and nominated sub-vendors also.

. No work shall be commenced by the Vendor unless and until he has obtained the
insurance or insurance required to be obtained by him under or by the foregoing
clauses and no work shall be carried out or continued by the Vendor unless and
until each insurance is current and valid at that time.

In the event of any claim for insurance becoming due on account of any eventuality
covered by the respective insurance policy/policies, the Vendor shall reinstate the
installation, replace the materials or equipments or pay compensating to the
affected personnel/lEmployees without waiting for settlement of the claim from
insurance company.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: -

“‘Contract” means the documents forming the tender and the acceptance thereof
and the formal agreement executed between SBI and the contractor, together with
the documents referred there in including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Architects / Bank
and all these documents taken together shall be deemed to form one contract and
shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

1.1.1 “The Employer/ Bank” ‘means the State Bank of India (including branches and
other offices) and any of its employees or representative authorized on their behalf,
having its Local Head Office, Synergy, State Bank of India, C-6, G-BLOCK,BKC,
BANDRA (EAST), MUMBAI-500051.

1.1.2 ‘Architects/ Consultants’ shall mean M/s

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate
not, undertaking the works and shall include legal personal representative of
individual or the composing the firm or company and the permitted assignees of
individual or firms of company.

1.1.5 The expression ‘Works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work
to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the Consultants/ Architects.
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1.1.7 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time ‘Contract value shall
mean value of the entire work as stipulated in the letter of acceptance of tender
subject such additions there to or deductions there from as may be made under
the provide herein after contained.

1.1.8 “Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the Architect/

Consultant.
1.1.6 “Month” means calendar month.
1.1.9 “Week” means seven consecutive days.

1 .1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs
respectively.

1.1.11 “SBI's Engineer’ shall mean The Civil / Electrical Engineer in - charge of the
Project, as nominated by the SBI.

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to
as JPC) for assessing and reviewing the progress of the work on the project and to
issue instructions or directions from time to time for being observed and followed by

the Architects Site Engineer / PMC and other consultants / contractors engaged in
the execution of the project.

CLAUSE

1.0 Language

The language in which the contract documents shall be drawn shall be in English.

2.0 Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter
shall be adopted.
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i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

i) Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in
words shall prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender
shall be taken as correct.

3.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance
directly or through the architect by registered post or otherwise depositing at the of
the contractor as given in the tender to enter into a Contract for the execution of
the work as per the terms of the tender. The letter of acceptance shall constitute a
bind contract between the SBI and the contractor.

i) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the
successful tenderer shall be bound to implement the contract and within fifteen
days there of shall sign an agreement in a non-judicial stamp paper of appropriate
value.

4.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
Architect / consultants are the properties of the SBI. They are not to be used on
other work.

5.0 Detailed drawings and instructions:

The SBI through its architects / consultants or directly shall furnish with reasonable
proper additional instructions by means of drawings or otherwise necessary for the
execution of the work. All such drawings and instructions shall be consistent with
contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of

various activities on receipt of the work order and submit the same to the SBI.
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6.0 Copies of agreement

7.0

8.0

Out of Six copies, two copies of agreement/tender document duly signed by both
the parties with the drawings shall be handed over to the contractors, two copies to
SBI and one copy each shall be for the use of SBI and Architect.

Liguidated damages:

If the contractor fails to maintain the required progress in terms of clause 8. 0 of
“Instruction to the tenderer “or to complete the work and clear the site including
vacating their office on or before the contracted or extended date or completion,
without justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedy available under the law to the SBI on
account of such breach to pay a liquidated damages at the rate of 0.50% of the
contract value per week which subject to a maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be
removed from the site immediately.

9.0 Permits, Laws and Regulations:

10.0

Permits and licenses required for the execution of the work shall be obtained by
the contractor at his own expenses. The contractor shall give notices and comply
with the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBI in writing under intimation of the Architect/ Consultant.
If the contractor performs any act, which is against the law, rules and regulations
he shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
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dimensions, and alignment of all parts thereof and get it approved by the architect /
consultant before proceeding with the work. If at any time any error in this respect
shall appear during the progress of the works, irrespective of the fact that the
layout had been approved by, the architect / consultant the contractor shall be
responsible for the same ad shall his own expenses rectify such error, if so,
required to satisfaction of the SBI.

11.0 Protection of works and property:

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss,
except due to causes beyond his control and due to his fault or negligence except
which are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protections of his
employees on the works and shall comply with all applicable provisions of Govt.
and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The contractor shall
take insurance covers as per clause 26.0 at his own cost. The policy may be taken
in joint names of the contractor and the SBI and the original policy may be lodged
with the SBI.

12.0 Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable
times have free access to the work site and / or to the workshop, factories, or other
places where materials are lying or from where they are obtained and the
contractor shall give every facility to the SBI/Architect/consultant and their
representatives necessary for inspection and examination and test of the materials
and workmanship. No person unless authorized by the SBI / Architect /Consultant
except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can
also be inspected by the Chief Technical Examiner's Organization a wing of
Central Vigilance commission.

13.0 Assignment and subletting
The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the

contract or any part or share thereof or interest therein without the written consent
of the SBI through the Architect and no undertaking shall relieve the contractor
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from the responsibility of the contractor from active & superintendence of the work
during its progress.

14.0 Quality of materials, workmanship & Test

ii)

All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with SBI/Architect’s instructions and shall be
subject from time to time to such tests as the SBI /Architect may direct at the place
of manufacture or fabrication or on the site or an approved testing laboratory.

The contractor shall provide such assistance, instruments, machinery, labour and
materials.

Contractor to made arrangement of laboratory on site, where weight of various
materials like aluminium extrusions etc. can be done, Contractor should also
make available a 3.00 meters, 15.00 meters & a 50.00 meters tape, a Vernier
Caliper & Micrometer so any measurements/ tests can be taken on sites itself.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications
shall be supplied by the contractor without any extra charges. If certain items
proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature/test certificate of the same shall be provided
to the satisfaction of the SBI/Architect. Before submitting the sample/literature the
contractor shall satisfy himself that the material/equipment for which he is
submitting the samples/literature meet with the requirement of tender specification.
Only when the samples are approved in writing by the SBI /Architect the contractor
shall proceed with the procurement and installation of the particular
material/equipment.

The approved samples shall be signed by the SBI. /Architect for identification and
shall be kept on record at site office until the completion of the work for
inspection/comparison at any time. The SBI/Architect shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for
reasons of its not meeting the specifications or other discrepancies inadequacy in
furnishing samples of best qualities from various manufacturers and such other
aspects causing delay on the approval of the materials/equipment etc. shall be to
the account of the contractor..

Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.

Costs of tests not provided for
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If any test is ordered by the SBI/Architect which is either:

(a) If so intended by or provided for or (in the cases above mentioned) is not so
particularized or through so intended or provided for but ordered by the SBI/
Architect which is either to be carried out by an independent person at any place
other than the site or the place of manufacture or fabrication of the materials
tested or any Government/approved laboratory, then the cost of such test shall
be borne by the contractor.

15.0 Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from
any risks or from the entire responsibility for the fulfilment of contract.

16.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the
execution of the works and as long, thereafter, as the SBI/Architect may consider
necessary until the expiry of the defects liability period, stated hereto.

17.0 Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item
to any extent subject to maximum variation of the contract value by 25%. The
entire amount paid under Clause 20 hereof as well as amounts of prime cost and
provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

18.0 Works to be measured

The SBI /SBI/Architect may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send
a qualified representative to assist the SBI/Architect in taking such measurements
and calculation and to furnish all particulars or to give all assistance required by
any of them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the BI/SBI/
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Architect shall take joint measurements with the contractor’s representative and
the measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No
over writings shall be made in the measurement book. Should the contractor not
attend or neglect or omit to depute his representative to take measurements then
the measurements recorded by the representative of the SBI/ Architect shall be
final. All authorized extra work, omissions and all variations made shall be included
in such measurements

19.0 Variations

No alteration, omission or variation ordered in writing by the SBI/Architect shall
vitiate the contract. In case the SBI/Architect thinks proper at any time during the
progress of works to make any alteration in, or additions to or omission from the
works or any alteration in the kind or quality of the materials to be used therein, the
Architect/Consultant shall give notice thereof in writing to the contractor or shall
confirm in writing within seven days of giving such oral instructions the contractor
shall alter to, add to, or omit from as the case may be in accordance with such
notice but the contractor shall not do any work extra to or make any alteration or
additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without
previous consent in writing of the Architect/Consultant and the value of such
extras, alterations, additions or omissions shall in all cases be determined by the
Architect/Consultant and the same shall be added to or deducted from the contract
value, as the case may be

20.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be
made in accordance with the following provisions.

a) () The net rates or prices in the contract shall determine the valuation of the
extra work where such extra work is of similar character and executed under
similar conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates

given in the priced BOQ.
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b) The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of Works are carried out, otherwise the prices for the same shall
be valued under sub-Clause ‘c’ hereunder.

c) Where the extra works are not of similar character and/or executed under

similar conditions as aforesaid or where the omissions vary the conditions under
which any remaining items or works are carried out, then the contractor shall within
7 days of the receipt of the letter of acceptance inform the SBI /Architect/
consultant of the rate which he intends to charge for such items of work, duly
supported by analysis of the rate or rates claimed and the SBI /Architect/
consultant shall fix such rate or prices as in the circumstances in his opinion are
reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall

be allowed day work prices at the net rates stated in the tender, of the BOQ or, if
not, so stated then in accordance with the local day work rates and wages for the
district; provided that in either case, vouchers specifying the daily time (and if
required by the SBI/ Architect/Consultant) the workman’s name and materials
employed be delivered for verifications to the SBI/ Architect /consultant at or before
the end of the week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot

be derived from the tender, the Contractor shall submit rates duly supported by
rate analysis worked on the ‘market rate basis for material, labour hire / running
charges of equipment and wastages etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall, not be eligible for escalation.

21.0 Final measurement

The measurement and valuation in respect of the contract shall be completed
within two months of the virtual completion of the work.

22.0 Virtual Completion Certificate (VCC)

b)

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works have
been completed the satisfaction of the SBI:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works,
structure including labour sheds/camps and constructions and other items and
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things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI not incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor
by SBI and shall clear, level and dress, compact the site as required by the SBI

d) Shall put the SBI in undisputed custody and possession of the site and all land
allot by the SBI

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/
consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has
applied.

This issuance of a VCC shall not be without prejudice to the SBI’'s rights and
contractor liabilities under the contract including the contractor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBI against the contractor in
respect of or work at the site and in respect of which the VCC has been issued.

23.0 Work by other agencies

The SBI /SBI/Architect reserves the rights to use premises and any portion of the
site for execution of any work not included in the scope of this contract which it
may desire to have carried out by other persons simultaneously and the contractor
shall not only allow but also extend reasonable facilities for the execution of such
work. The contractor however shall not be required to provide any plant or material
for the execution of such work except by special arrangement with the SBI /SBI.
Such work shall be carried out in such manners not to impede the progress of the
works included in the contract.

24.0 Insurance of works

24.1 a) Before taking up the work, the Contractor shall, obtain and submit to the
Employer (Bank/SBI),contractor's all risk policy and a third-party insurance policy in
original, issued by any Public-Sector Insurance Company.
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b) The Policy should be issued in the joint names of Employer and contractor with
Employer’s name appearing first. For Minimum value Rs 5 lacs until completion of
project or handing over whichever is later for any type of accident / incidence.

c) The contractor shall, from time to time, provide documentary evidence as
regards payments of premia for all insurance Policies for keeping them valid till the
completion of the work.

d) Without prejudice to any of its obligations and responsibilities specified above,
the Contractor shall, within 10 days from the date of work order, submit
documentary evidence as required by the Employer in support of having obtain
requisite insurance cover.

e) No work shall be taken up by the Contractor at site unless the Insurance
Policies as mentioned above are obtained.

fy Also, no payment shall be made to the Contractor on expiry of insurance
policies unless renewed by them and renewed policy is submitted with the SBI.
Nothing extra shall be payable on this account.

Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI/SBI against all losses and claims in respect of injuries or
damages to any person or material or physical damage to any property
whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any
compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

d) Injuries or damage to persons or property resulting from any act or neglect of the
SBI. their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the
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injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to the
extent of the responsibility of the SBI, their employees, or agents or other
employees, or agents or other contractors for the damage or injury.

24.3 Contractor to indemnify SBI Pvt. Ltd.

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision
sub clause 25.2 of this clause.

24.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any
action, claim, or proceeding relating to infringement or use of any patent or design
or any alleged patent , design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such
matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the
Architect / consultant in this behalf.

24.5 Third Party Insurance

24.5.1 Before commencing the execution of the work the contractor but without limiting
his obligations and responsibilities under clause 26.0 of GCC shall insure against
his liability for any material or physical damage, loss, or injury which may occur to
any property including that of SBI/SBI, or to any person, including any employee of
the SBI/SBI by or arising out of the execution of the works or in the carrying out of
the contract, otherwise than due to the matters referred to in the provision to
clause 24.0 thereof.

24.5.2 Minimum amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the. Architect /
consultant the policy or policies of insurance cover and receipts for payment of the
current premiums.
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The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh
per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

24.6 Accident or Injury to workman:

24.6.1 The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default
of the SBI/SBI or their agents, or employees. The contractor shall indemnify and
keep indemnified SBI/SBI against all such damages and compensation, save and
except as aforesaid, and against all claims, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

24.6.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the
SBI during the whole of the time that any persons are employed by him on the
works and shall, when required, produce to the architect / consultant such policy of
insurance and receipt for payment of the current premium. Provided always that, in
respect of any persons employed by any sub-contractor the contractor’s obligation
to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor
shall have insured against the liability in respect of such persons in such manner
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance
and the receipt for the payment of the current premium.

24.6.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of
contract, then and in any such case the SBI may effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by the SBI as aforesaid
from any amount due or which may become due to the contractor, or recover the
same as debt from the contractor.

24.6.4 Without prejudice to the others rights of the SBI against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by
the SBI and which are payable by the contractors under this clause. The contractor
shall upon settlement by the Insurer of any claim made against the insurer
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pursuant to a policy taken under this clause, proceed with due diligence to rebuild
or repair the works destroyed or damaged. In this event all the monies received
from the Insurer in respect of such damage shall be paid to the contractor and the
Contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

25.0 Commencement of Works:

The date of commencement of the work will be reckoned as the recorded date of
handing over site by the SBI/SBI or 7 days from the date of receipt of Letter of
Acceptance/work order from SBI, whichever is later.

26.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor.
The entire work shall be completed within a period of 30 days from the date of
commencement. If required in the contract or as directed by the SBI/Architect, the
contractor shall complete certain portions of work before completion of the entire
work. However the completion date shall be reckoned as the date by which the
whole work is completed as per the terms of the contract.

27.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of
a kind and conducted in a manner to the satisfaction of the SBI/SBI/Architect.
Should the rate of progress of the work or any part thereof be at any time be in the
opinion of the SBI /SBI/Architect too slow to ensure the completion of the whole of
the work by the prescribed time or extended time for completion the SBI
/SBI/Architect shall thereupon take such steps as considered necessary to
expedite progress so as to complete the woks by the prescribed time or extended
time. Such communications from the SBI/Architect neither shall relieve the
contractor from fulfilling obligations under the contract nor he shall be entitled to
raise any claims arising out of such directions.

28.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the SBI/Architect, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
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SBI/SBI/Architect. However the provision of the clause shall not be applicable in
the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically
required and continued with the prior approval of the SBI/Architect at no extra cost
to the SBI.

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance so as to avoid disputes
with the neighbours.

29.0 No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not require the whole or
any part of the work to be carried out, the SBI /Architect shall give notice in writing
to that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work. Provided that the
contractor shall be paid the charges on the cartage only of materials actually and
bona fide brought to the site of the work by the contractor and rendered surplus as
a result of the abandonment, curtailment of the work or any portion thereof and
then taken back by the contractor, provided however that the SBI/Architect shall
have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less. In case of such stores
having been issued from SBI stores and returned by the contractor to stores, credit
shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on
account of any deterioration or damage while in the custody of the contractor and
in this respect the decision of SBI/Architect shall be final.

30.0 Suspension of work

I) The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect
/consultant may consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the
default the contractor, or
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For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works the extent necessary and carry out the instructions given in that behalf by
the Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal to the period of

every such suspension. No compensation whatsoever shall be paid on this
account.

31.0 Action when the whole security deposit is forfeited

In

any case in which under any clause or clauses of this contract, the Contractor

shall have rendered himself liable to pay compensation amounting to the whole of
his security deposit the Architect / consultant shall have the power to adopt any of
the following course as they may deem best suited to the interest of the SBI:

a)

b)

To rescind the contract (of which rescission notice in writing to the contractor by
- Architect / consultant shall be conclusive evidence) and in which case the
security, deposit of the contractor shall be forfeited and be absolutely at the
disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work,
or part of the work, debiting the contractor with the cost of the labour and
materials cost of such labour and materials as worked out by the
Architect/consultant shall final and conclusive against the contractor) and
crediting him with the value of the work done, in all respects in the same
manner and at the same manner and at the same rates as if it had been carried
out by the contractor under the terms of this contract certificate of architect
/consultant as to the value of work done shall be final conclusive against the
contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor, if the whole work had been
executed by him ( The amount of which excess the certificates in writing of the
Architects / consultant shall final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by SBI under the
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contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or
the performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and
until the Architect / consultant will have certified in writing the performance of such
work and the value payable in respect thereof, and he shall only be entitled to be
paid the value so certified.

32.0 Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Government and
of the Official Assignee of the liquidator in such acts of insolvency or winding up
shall be unable within seven days after notice to him to do so, to show to the
reasonable satisfaction of the SBI /Architect that he is able to carry out and fulfil
the contract, and to give security therefore if so required by the SBI.

Or if the contractor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for 14 days after
receiving from the SBI through the Architect/Consultant written notice to
proceed, or

c) Has failed to proceed with the works with such diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or has failed to remove the materials from the site or to pull down
and replace work within seven days after written notice from the SBI through
the Architect/ Consultant that the said materials were condemned and rejected
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by the Architect/ Consultant under these conditions; or has neglected or failed
persistently to observe and perform all or any of the acts, matters or things by
this contract to be observed and performed by the contractor for seven days
after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance
of the SBI /SBI's or Architect’'s/Consultant’s instructions to the contrary subject
any part of the contract. Then and in any of said cases the SBI and or the
Architect/Consultant, may not withstanding any previous waiver, after giving
seven days’ notice in writing to the contractor, determine the contract, but
without thereby affecting the powers of the SBI or the

Architect/Consultant or the obligation and liabilities of the contractor the whole
of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on
behalf of the contractor. And, further the SBI through the Architect/Consultant,
their agents or employees may enter upon and take possession of the work
and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads, use the same by means of their
own employees or workmen in carrying on and completing the work or by
engaging any other contractors or persons to complete the work and the
contractor shall not in any was interrupt or do any act, matter or thing to prevent
or hinder such other contractor or other persons employed for completing and
finishing or using the materials and plant for the works. When the works shall
be completed or as soon thereafter as convenient to the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14
days after receipt thereof by him the SBI sell the same by public auction after
due publication and shall adjust the amount realized by such auction. The
contractor shall have no right to question any of the act of the SBI incidental to
the sale of the materials etc.

33.0 Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or
in part thereof is not carried out to their satisfaction.
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The Architect / consultant may by any certificate make any corrections required
previous certificate.

The SBI shall modify the certificate of payment as issued by the architect /
consultant from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a
period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
34.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or
as to any other question , claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings specifications,
estimates, instructions orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same whether arising during the progress
of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:

i) If the contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted
as payable by the Architect or in case the contractor wants to dispute the
validity of any deductions or recoveries made or proposed to be made from
the contract or raise any dispute, the contractor shall forthwith give notice in
writing of his claim, or disputeto The Regional Manager (in the address as
stated above) and endorse a copy of the same to the Architect, if any, within
30 days from the date of disallowance thereof or the date of deduction or
recovery. The said notice shall give full particulars of the claim, grounds on
which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the bank be in
any way liable in respect of any claim by the contractor unless notice of
such claim have been given by the Contractor to the respective Manager
(address as stated above)in the manner and within the time as aforesaid.
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The contractor shall be deemed to have waived and extinguished all his
rights in respect of any claim not notified to the respective Regional
Manager in writing in the manner and within the time aforesaid.

Regional Manager shall give his decision in writing on the claims notified by
the contractor. The contractor may within 30 days of the receipt of the
decision of the respective Regional Manager submit his claims to the
conciliating authority namely the Dy. General Manager (B&O), State Bank of
India, Administrative Office , Kottayam for conciliation along with all details
and copies of correspondence exchanged between him and the Branch/
RBO

Contractor If the conciliation proceedings are terminated without settlement
of the disputes, the contractor shall, within a period of 30 days of termination
thereof shall give a notice to the concerned Chief General Manager of the
Bank for appointment of an arbitrator to adjudicate the notified claims failing
which the claims of the contractor shall be deemed to have been considered
absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of
the contract, all disputes of differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for
adjudication through arbitration by the Sole Arbitrator appointed by the Chief
General Manager. It will also be no objection to any such appointment that the
Arbitrator so appointed is a Bank Officer and that he had to deal with the
matters to which the Contract relates in the course of his duties as Bank
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General
Manager. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice
for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Chief General Manager as aforesaid should act arbitrator. The conciliation
and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules mad thereunder. It is also a term of the
contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a
Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties calling
them to submit their settlement of claims and counter statement of claims. The
venue of the arbitration shall be such place as may be fixed by the arbitrator in

his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid
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before the award is made and published, be paid half and half by each of the
parities. The cost of the reference and of the award (including the fees, if any
of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and in what manner, such costs or any part thereof, shall be paid and
fix or settle the amount of costs to be so paid.

35.0 Water & Power Supply

The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor However, the concerned contractor shall make their
own arrangements to draw the supply and pay directly the actual consumption
charges at mutually agreed rates between them. All municipal charges for
drainage and water connection for Construction purposes shall be borne by the
contractor and charges payable for permanent connections, if any, shall be
initially paid by the contractor and the SBI will reimburse the amount on
production of receipts.

36.0 Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the bank immediately.

37.0 Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Architect / consultant shall
be final and binding on the corrector.

38.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBI /Architect /
consultant whenever desired by them. The contractor shall also maintain the
records / registers as required by the local authorities / Govt. from time to time.

I) Register for secured advance ii)Register for hindrance to work

iii) Register for running account bill

iv) Register for labour

39.0 Force Majeure
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39.1 Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but
not war, hostilities revolution, riots, civii commotion, strikes, lockout,
conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of or for any other cause beyond the
reasonable control of the party affected or prevents or delayed. However, a
notice is required to be given within 30 days from the happening of the event
with complete details, to the other party to the contract, if it is not possible to
serve a notice, within the shortest possible period without delay.

39.2 As soon as the cause of force majeure has been removed the party whose
ability perform its obligations has been affected, shall notify the other of such
cessation and the actual delay incurred in such affected activity adducing
necessary evidence in support thereof.

39.3 From the date of occurrence of a case of force majeure obligations of the
party affected shall be suspended during the continuance of any inability so
caused. With the caused itself and inability resulting there from having been
removed, the agreed time completion of the respective obligations under this
agreement shall stand extended a period equal to the period of delay
occasioned by such events.

39.4 Should one or both parties be prevented from fulfilling the contractual
obligations by state of force majeure lasting to a period of 6 months or wore the
two parties, shall each other to decide regarding the future execution of this
agreement.

50.0 Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to
the execution of the project.

HMinimum wages Act 1948 (Amended)

i)Payment of wages Act 1936 (Amended)

iii) Workmen’s compensation Act 1923 (Amended)

iv) Contract labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (amended)

vi) Industrial employment (standing order) Act 1946 (Amended)
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vii) Personal injuries (Compensation insurance) act 1 963 and any other

modifications

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and

amendment thereof ix) Shop and establishment act

x) Any other act or enactment relating thereto and rules framed there under from
time to time.

xi) Prevailing Indian Electricity rules & act.

41.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the architect
/ consultant. The contractor shall also such report immediately to the
competent authority whenever such report is required to be lodged by the law
and take appropriate actions thereof.

Note: - The contractor should obtain prior approval from SBI/ Consultants before
placing order for any specific materials SBI may / delete any of the makes or
brands out of the above list.

42.0 SAEETY CODE

SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some
Identification Mark. Visitors also should be provided with Helmets. It should be
ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot
safely be done from the ground, or from solid construction except such short
period Work as can be done safely from ladders. When a ladder is used an extra
Mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well as suitable footholds and handholds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than % to 1
(¥a horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or
suspended from an overhead support or erected with stationary support shall
have a guard rail properly attached, bolted, braced and otherwise secured at
least 1 Meter high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or
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10.

11.

staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, Gangways, and Stairways should be so constructed that they
do not sag unduly or unequally, and if the height of the platform or the Gangway
or the Stairway is more than 3-5 Meters above ground level or floor level they
should be closely boarded, should have adequate width and should be suitably
fenced, as described.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 Meters in length while the width between side rails in rung ladder
shall in no case be less than 30cms for ladder upto and including Meters in
length. For longer ladders this width should be increased at least 6mm for each
additional 30 cms. Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equipment.
For electrical on line works gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least
one ladder for each 30 Meters length or fraction thereof. Ladder shall be
extended from bottom of the trench to at least 1 Meter above the surface of the
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be
stepped back to give suitable slope, or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 Meters of the edge of the trench or half of the depth of the trench
whichever is more cuttings shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the
work:-

a) All roads and open areas adjacent to the Work Site shall either be closed or
suitably protected,;

b) No electrical cable or apparatus which is liable to be a source of danger over
a cable or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from
risk or fire or explosion or flooding. No floor, roof or other part of the building
shall be so over- loaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site
Engineer should be kept available for the use of the persons employed on the
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Site and maintained in a condition suitable for immediate use; and the
Contractor should take adequate steps to ensure proper use of equipment by
those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or
any materials which is injurious to the eyes shall be provided with protective
goggles.

g) Those engaged in welding works shall be provided with Welder’s protective
eye- shields.

h) Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and are
ventilated at least for an hour before the workers are allowed to get into the
manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals and boards to prevent accident to
the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage

and support shall conform to the following standard or conditions:-
a) These shall be of good mechanical construction, sound material and
adequate strength and free from patent defect and shall be kept in good repairs
and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
patent defects.
C) Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in-charge of any
hoisting machine including any scaffold, winch or give signals to the operator.
d) In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or lowering or as means of suspension
the safe working load shall be ascertained by adequate means.
e) Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of hoisting machine having a
variable safe working load, each safe working load of the conditions under
which it is applicable shall be clearly indicated. No part of any machine or of
any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts
of hoisting appliances should be provided with efficient safeguards, hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load, adequate precautions should be
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taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

s)] When workers are employed on electrical installation, which are already
energized, insulating mats, wearing apparel such as gloves, rubber footwear
etc.

Address:

Seal Signature of Tenderer:

Date:
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

Tenderer are advised to inspect the site in consultation with the Bank's Electrical
Engineers before submission of the tender in order to acquaint with the proposed
work and Site conditions.

A- SCOPE OF WORK:

The responsibility of successful bidder & scope of work consists of following activities:

1. The Scope of Work includes all Check Survey, detailed design & Engineering,
Procurement & Supply of Equipment and Material, Testing at manufacturer’s works,
Inspection, Packing and Transporting, Supply, Receipt, Unloading and Storage at site,
associated Civil Works, Services, Permits from MSEDCL, and other relevant permits
for net meter application, Licenses, Statutory Approvals, Installation and incidentals,
Insurance at all stages, Erection, Testing and commissioning of 40KWP grid Interactive
Roof Mounted Solar PV Power Plants under Net-Metering including warranty and
performance demonstration with associated Power evacuation system up to the
designated Substations/Locations along with its route survey and 5(Five) years
comprehensive operation and maintenance with material & man power in accordance
with Technical Specifications.

2. Study the existing power system at Shahgunj Branch, Aurangabad and space
available on roof top for installation of solar PV system. Total erection works and
material item supplies should be carried out as per applicable latest CE, IS, IEC &
IEEE standards / codes with solar grade with appropriate Ingress protections and get it
approved by the Bank before installation.

3. Contract for 5 years including breakdown maintenance.

4. Net Metering and Grid synchronization related approvals, Liasoning and Bi-
directional meters and CT's to be provided as per MSEDCL norms are in the
scope of L-1 Bidder. Also clearance/NOC from other statutory authority like
Electrical inspector and other related applicable Government authority. No
extra payment shall be made by the SBI for liaisoning works to the vendor.
However, statutory fees paid by the vendor to the Government
Departments/Electricity Boards for approval of extension of load/NOC etc.
shall be reimbursed to the vendor on submission of original payment receipt
to the Bank.

Also clearance from with MNRE or Central/State Government for obtaining
capital subsidy, if applicable.

79



C)

O SBI

Electrical Inspector certificate of existing wiring are necessary.

Valid certificate of the licensed Agency regarding the compliance of the fire prevention
and life safety measures shall be submitted.

The bidder must acknowledge that all the work of the project must be in the
observance of licensed electrical contractor. The responsibility of electrical works,
safety precautions and safety parameters of the project will be of licensed electrical
contractor and awarded bidder, which must as per standards specified.

Detailed Scope of works:

Electrical:-

Power cables, communication cables & control cables of armoured and Solar grade
Synchronizing / Paralleling equipments to achieve flaw less synchronizing with
electricity board grid and captive diesel generator grid as desired / required by Bank i.e.
100% utilization solar power.

Lighting arresters, earthing, cable trays, cable trenches, terminations and etc.

d) Armored copper cables for power should be laid up to AC junction box.

e)

f)

9)

h)

From AC junction box to main junction box armoured aluminum power cable should be
considered.

Checking the feasibility of existing Control Panel/Switch Gear. Modification of existing
outgoing feeder protection, which may include extension of bus bars in the Bus and
outgoing section, metering and control circuits and energy meter to suite for receiving
solar power for both grid connections (i.e. DG & EB).

The Bidder shall provide the display board of size 3ft x 3ft that gives detailed
information of system along with the contact details of manufacturer. This will help the
beneficiary during 5 years CMC period.

Suitable earthing with Gl strips for following items provided at each plants

Civil supporting structure

Modules

Inverters

DC junction, Distribution & combiner boxes
AC junction & combiner boxes

CT/PT Unit
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e Additional eathing for existing main panel of Branch/Office or transformer if required.

i) Solar PV Power Plants with associated system (Typical) shall include but not be limited
to the Supply, Erection, and Testing & COMMISSIONING OF 40KWP Solar PV
modules, PV array, fixed PV array support structure, String/Array combiner boxes, DC
cabling, DC distribution box, Inverter, AC cabling, AC distribution box, plant AC energy
meter, Surge Arrestors, Lighting arrestor, CT/PT net meter load energy meter and data
acquisition system etc

Civil:-

Civil Works shall be performed with respect to the following but not limited to:

o Trimming of tress, and removing the unwanted materials in rooftop *

o In case of ground mounted system site leveling activities like removal of trees and

bushes, undertaking blasting related works, disposal of cutting materiality shall be the

responsibility of contractor. The area shall be suitably cut and filled to suit the layout
requirement. The site levelling and grading scheme incorporating the above aspects shall
be submitted to SBI for approval. ¢

o Design and construction of foundation for module mounting Structures having

modules, all electrical equipments, Transformer platforms and allied equipment
foundations. ¢

e Internal road and pathways and drains for Ground mount system and cable trenches

e Civil foundation work of for AC Distribution Board, DC distribution Board switchgears,
Solar Road lights etc. Erection Work shall be performed with respect.

o Construction of Shed for housing CT/PT Unit, invertor, AC distribution boxes etc.

o Gl structural supports to mount PV panel as per Bank approved design and

drawings given along with tender document.

e If Drilling holes deep in Roof Concrete Slab grouting the same with injectable grout
before and after inserting the M20 & 6inch long anchor bolts and to be casted with
RCC block of 300x300x300mm as per the approved Drawings.

e Providing concrete pedestal as per drawing and laying M20, 6inch length anchor
bolts at the time of casting.

o Providing and laying cement plaster and doing water proof treatment around the

pedestals to prevent leakage of water.

o All Gl structural steel section should be ‘CE’ quality certified.
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Damaged existing water proofing sheet should be re-laid with new one and also
around the civil pedestals, to ensure no rain water will leak inside the building after
completion of the total erection works.

The structural design should be for 150KM / hours wind speed.

Providing concrete pedestal as per drawing and laying M20 6inch length anchor
bolts at the time of casting for the sites where the Solar Panels are intended to be
mounted on RCC flat roof.

Providing, fabricating and laying galvanized structural steel section, plates, nuts
washer and bolts, and cable tray as per drawing with thickness of galvanizing of
minimum 90 microns

Drawings and documents:

A) "The design documents to be submitted by the successful bidder will include but
not limited to:

Vii.
Viii.

Xi.
Xil.
Xiii.
Xiv.
XV.
XVi.

String Sizing & Array design
String Layout
Array Layout
AC Protection
Inverter sizing
DC Protection

DC Cable size calculation

DC cable specification
DC cable schedule, voltage drop and power loss calculation
String monitoring unit specification
DC & AC earthing and pit calculation
Lightning protection details/specification
All technical specification of AC components
Cable schedules
PV System Simulation Report with proposed modules and inverters
Bill of quantity of entire project

B) Prepare & furnish the following all the as-built drawings in soft copy (autocad) and
hardcopy to obtain approvals and All operating manuals, user manuals, system manuals,
etc., as required.

Shadow analysis of the roof.

General arrangement and dimensioned layout

Schematic drawing showing the SPV panels, Power conditioning Unit(s)/
inverter, Junction Boxes, AC and DC Distribution Boards, meters etc.

Layout of solar PV Array and Single line diagram with specification of all
components
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Vi.
Vii.
Viii.

Xi.

14.

Design document for mounting structure including certificate showing wind
speed withstanding capacity of the structure (STAAD Pro / Equivalent).

Mounting structure drawing

Structural drawing along with foundation details for the structure.

Civil drawings of control room building if any.

Cable layout (indicating details of cable route for power & communication

cables)

Itemized bill of material for complete SPV plant covering all the components

and associated accessories.

Sizes and specification of cables between array interconnections, array to

junction boxes, junction boxes to Inverter etc. shall be furnished.

9. Fabrication works are to be done at factory only and submit structural stability
certificate from the structural engineer/reputed engineering college in the area that
designed MS structure can sustain the wind pressure of 150 Kmph with the load of solar
panels. Only grouting and assembly with nuts and bolts are to be done at the site.

10. Contractor shall provide the supervisory license of electrical supervisor as well as the
certificates /PWD license of Electrician /Wireman.

11.The supporting MS section/ girders should be located at a height such as to
completely avoid the parapet wall shadows from falling onto the PV modules.

12.Replacement of existing conventional energy meter with bidirectional energy meter for
net metering and grid connection etc. This will also include the replacement of CT/PT,
metering box etc. in the scope of the vendor.

13.Bidder shall provide permanent arrangement for the module cleaning in the plant (both
rooftop and ground mounted system). This shall include pumps, motor, and requisite
laying network of Gl pipes throughout the periphary. Opening from the GI pipe with
manual isolating valves should be provided at regular intervals. Water used for module
cleaning shall be provided through the nearest available water line within the plant. Water
supply shall be provided free of cost to the O&M contractor.

Minimum Generation Guarantee:

The tenderer has to guarantee a minimum energy generation of 4 KWH per day
valid for all 5 branches with respect to total plant capacity (considering the weather
conditions) during the first five years of operation at Bank’s power grid
synchronization point. Failing which, a penalty @ Rs.12/- per kWh shortfall per
annum will be deducted from the Security Deposit (SD) up to the defects liability
period.
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15.Data Acquisition, Performance monitoring & Reporting

Remote Monitoring system shall be provided to monitor the Solar Power Generation such
that all (i.,e. AC & DC) electrical parameters (cumulative & instant) in graphical
presentation from string level, next inverter and so on as desired by Bank/ owner.

e GSM Modem/Wi Fi modern in case GSM connectivity is used or Wireless Router+
modem in case Ethernet connection is being used for remote access must be provided.

e All major parameters should be available on the digital bus and logging facility for energy
auditing through the internal microprocessor and can be read o the digital front panel at
any time the current values, previous values for up to a month and the average values.
The following parameters should be accessible via the operating interface display and
also on the dedicated laptop in the concerned office

AC Voltage

AC Output current

Output Power

DC Input Voltage

DC Input Current

Time Active

Time disabled

Time Idle

Temperatures (C)

Inverter Status

Irradiation

Module temperature

Protective function limits — (Viz- AC overload voltage, AC under voltage, over frequency.
Under frequency, ground fault. PV starting voltage, PV stopping voltage,

Over voltage delay, under voltage delay, over frequency, Ground fault delay, PV
Starting delay, PV stopping delay).

16.Scope of Operation & Maintenance Work of Solar Photovoltaic Power Plant for the
5 years:

Total Operation & Maintenance of Solar Photovoltaic Power Plant for the 5 years’ period
including deployment of Engineering Personnel, Technicians, and helpers for cleaning
modules and their upkeep, as and when required. The contractor shall be responsible for
all the required activities for the successful running, optimum energy generation &
maintenance of the Solar Photovoltaic Power Plant covering:

O&M activities — Daily basis
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a)
b)

Contractor shall clean the modules twice in a month or weekly once based on the soling
loss and maintain this schedule in its records for the cleaning cycle.

In order to meet the maintenance requirements stock of consumables are to be
maintained as well as various spare as recommended by the manufacturer at least for 5
years to be kept for usage.

Logging of DC, AC, and grid parameters (current, voltage, power, energy etc) at string
inverters/ ACDB/ metering panels, equipment tripping/ breakdown, grid outage etc.

0O&M activities — monthly basis

Inspection of fire extinguishers (weight, pressure indication, physical status etc.) followed
by refilling actions, if necessary, based on indications. Report to be submitted to
concerned officer.

Earthing resistance measurements for solar array structures, various equipment and
lightning arrestors: measured values shall be recorded in registers and reported to
concerned officer.

Energy generation / meter reading report to be prepared and submitted to the
concerned department.

O&M activities — quarterly basis

Cleaning of string inverters, ACDB, LT panels etc. to remove accumulated dust.
Monitoring and status review, followed by rectification/ calibration/ replenishment/
replacement actions as necessary and applicable for following:

(a) Spare items of all electrical equipment

(b) First aid box items - medicines and accessories

(c) Safety gadgets

(d) Tool kits and measuring instruments

(e) Pumps, starters

0O&M activities — yearly basis

Painting of earthing chambers if required based on conditions of rusting.

Checking tightness of hardware in MMS structures and tightening wherever required.
Checking tightness of power cable terminations in SPV modules (MC4), string inverters,
ACDB

O&M activities — as and when required basis

Monitoring and operation of plant electrical equipment as and when required:

ACB and MCCB on/off operations on LT side.

String inverter operations: review/selection of settings, monitoring the DC/AC/ event/ fault
status parameters

c) Water pumping operations
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Removal of garbage from solar array field, sand buckets; logging in registers with
signatures of operating persons and in-charge.

Coordinating and liasoning, on behalf of SBI, and obtaining renewal of statutory licenses,
clearances and approvals from state departments such as electricity boards, CEA/CEIG
etc.

Repair and replacement of supplied items, with urgent action plans and implementation,
when the items are found non-working / damaged. The same shall be reported to SBI
within 12 hours from time of observation.

Reporting, on an immediate basis (within max 2 hours) of functional problems / damages
in items to facilitate repair / replacement. Further, vendor shall correspond / coordinate
with respective equipment vendors / service centers, on behalf of SBI, for getting the
service engineers to the site. Later, coordinating with the service engineers during their
visit to site, and assisting them in the trouble shooting process until the problem is
resolved.

Coordinating with sub-station upon grid failures, line problems etc and implementing the
needful steps to restore the plant to normal operation.

B-TECHNICAL SPECIFICATIONS

The proposed projects shall be commissioned as per the technical specifications
given below

A Grid Tied Solar Rooftop Photo Voltaic (SPV) power plant consists of SPV array, Module
Mounting Structure, Power Conditioning Unit (PCU) consisting of Maximum Power Point
Tracker (MPPT), Inverter, and Controls & Protections, interconnect cables, Junction
boxes, Distribution boxes and switches. PV Array is mounted on a suitable structure. Grid
tied SPV system is without battery and should be designed with necessary features.
Components and parts used in the SPV power plants including the PV modules, metallic
structures, cables, junction box, switches, PCUs etc., should conform to the BIS or IEC or
international specifications, wherever such specifications are available and applicable.

SPECIFICATIONS OF MAJOR COMPONENTS OF THE SYSTEM

. PV MODULES:

The PV modules Poly / Mono crystalline modules (Manufactured in India or abroad) to be
employed shall be of minimum 72 cell configuration with rated power Min 325Wp at STC
as certified for solar PV module power performance test as prescribed by latest edition of
IEC 61215 /1514286 and as tested by IEC / MNRE recognized test laboratory. The Solar
Modules should be IEC Certified and BIS Approved

In addition, the modules must conform to IEC 61730 Part 1-requirements for construction
& Part 2 - requirements for testing, for safety qualification.
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The bidder shall carefully design & accommodate requisite numbers of the modules to
achieve the rated power in his project proposal submitted to SBI.

Technical Requirements:

Make ‘WARIEE/GOLDI/VIKARAM/LUXRA/NOVASYS/
RENEWSYS

Type : Multi-Crystalline Silicon Solar Module

Rated power at : Minimum 325 Wp, Max. Tolerance +3%

STC No negative tolerance is allowed.

Cell size : +/-~157mm x 157mm

Cell Qty. : 72 pcs per Module

Module size : +/- 1956mm x 990mm x 50 mm

Junction Box : Four Terminals with IP67 Protection

Diode : 15A bypass

Nominal Rating: 330W or above under STC

Vmax :>37.67V

Imax 1> 8.79A

Voc > 46.24V

Isc :>0.31A

FF :>71.00%

Efficiency :>17.00%

(Module)

Power Tolerance : 0-5W

RFID Tag : Inside the Lamination

PV Module standard: IEC 61215 and IEC 61730-1 & IEC 61730-2

Weight : 22.0 kg. (approximate)

b) IDENTIFICATION AND TRACEABILITY
Each PV module used in the solar power project must use a RF identification tag (RFID),
which must contain the following information. The RFID can be inside or outside the
module Laminate, but must be able to withstand harsh environmental conditions.
i) Name of the manufacturer of PV Module
i) Name of the Manufacturer of Solar cells of PV Module
iii) Month and year of the manufacture (separately for solar cells and module).
iv) Country of origin (separately for solar cells and module)
v) I-V curve for the module
vi) Peak Wattage, Im, Vm and field factor (FF) for the module
vii) Unique Serial No. and Model No. of the module
viii) Date and year of obtaining IEC PV module qualification certificate
ixX) Name of the test lab issuing IEC certificate
x) Other relevant information on traceability of solar cells and module as per ISO 9000
series.
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f)

)

h)

)

It may be noted that from 1st April 2013 onwards; RFID shall be mandatory placed inside
the module laminate.

Each module shall have low iron tempered glass front for strength & superior light
transmission. It shall also have tough multi-layered polymer back sheet for environmental
protection against moisture & provide high voltage electrical insulation.

Solar module shall be laminated using lamination technology using established polymer
(EVA) and Tedlar /Polyester laminate.

The module frame shall be made of aluminium or corrosion resistant material, which shall
be electrically compatible with the structural material used for mounting the modules.

The peak-power point voltage and the peak-power point current of any supplied module
and/or any module string (series connected modules) shall not vary more than 3 (three)
per cent from the respective arithmetic mean for all modules and/or for all module
strings, as the case may be.

The module frame shall be made of anodized Aluminium, which shall be electrically &
chemically compatible with the structural material used for mounting the modules. It is
required to have provision for earthing to connect it to the earthing grid. The anodisation
thickness shall not be less than 15 micron.

Minimum three number of bypass diodes (Schottky type) and two number of MC4
connectors with appropriate length of TUV 2 Pfg 1169/08.2007 certified 4 sg.mm, Cu.
armoured cable should be used only.

Photon conversion efficiency of SPV Module should be greater than 17%. Module shall
be made of high transmittance glass front surface giving high encapsulation gain.
Technical Requirements:

The modules should be 100% PID (Potential Induced Degradation) tolerant and should
comply with IEC 62804.

Modules shall perform satisfactorily in relative humidity up to 85% and temperature
between 10° C and 85°C (module temperature).

Modules should have rugged design to withstand tough environmental conditions and
high wind speeds (minimum up to 270 km/h).Fill Factor should be 0.72 minimum.

SPV module shall have module safety class-Il and should be highly reliable, light weight
and must have a service life of more than 25 years.

Modules only with the same rating and of same manufacturer and model shall be
supplied.

Component Specifications:

The glass used to make the PV modules shall be toughened low iron glass with minimum
thickness of 4.0 mm for 72 cell module. The glass used shall have transmittance of
above90%.Glass must have bending of less than 0.3%.

The back sheet used in the PV modules shall be of three layered or mono layered
structure. The back sheet used in the crystalline silicon based modules shall be 3 layered
structures. Outer layer of fluoro polymer, middle layer of Polyester (PET) based and Inner
layer of fluoropolymer or UV resistant polymer. Back sheet with additional layer of
Aluminium also will be considered.
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The back sheet should be durable for humid — hot conditions with properties of moisture
barrier, elongation retention and UV resistance.

Authorised Testing Laboratories / Centers:

The PV modules must be tested and approved by one of the IEC authorized test centers.
Test certificates can be issued by any of the NABL / BIS Accredited Testing / Calibration
Laboratories.

Test certificates for the system/ components/ items from any of the NABL / BIS
Accredited Testing Calibration Laboratories / MNRE approved test centers to be
submitted to the Bank.

The Contractor shall provide the Bill of Materials (BOM) of the module that is submitted
for approval along with the datasheets of each component. The component datasheet
shall contain all the information to substantiate the compliance for component
specifications mentioned above. The Contractor shall also provide complete test reports
and certifications for the module proposed as per above. The BOM proposed shall be the
subset of Constructional Data Form (CDF)’s of all the test reports.

m) Warranties:

a).Material Warranty:

Material Warranty is defined as: The manufacturer should warrant the Solar Module(s) to
be free from the defects and/or failures specified below for a period not less than twenty
five (25) years from the date of sale to the original customer.

Defects and/or failures due to manufacturing

Defects and/or failures due to quality of materials.

Non conformity to specifications due to faulty manufacturing and/or inspection processes.
If the solar Module(s) fails to conform to this warranty, the manufacturer will replace the
solar module(s), at the Owners sole option.

b).Performance Warranty:

The manufacturer should warrant the output of Solar Module(s) for at least 90% of its
rated power after initial 10 years & 80% of its rated power after 25 years from the
completion of trial run at site/date of final commissioning.

Modules with lower degradation rate less than 0.7% per year will be considered.

The contractor shall collect the Warranty Certificate for performance of the modules from
the manufacturer and submit the same to SBI prior to delivery of the products to the
respective sites.

If, Module(s) fail(s) to exhibit such power output in prescribed time span, the Contractor
will bound to either deliver additional PV Module(s) to replace the missing power output
with no change in area of site used or replace the PV Module(s) with no extra cost
claimed at Owner’s sole option.

. Solar PV Mounting Structure
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. The mounting structure shall have to be designed by the Contractor after spot verification.

. The module mounting structures should be made suitable for Sheet Roof & Flat RCC
roof.

. Structures shall be supplied complete with all members to be compatible for allowing easy
installation at the rooftop site.

. The structures shall be designed to allow easy replacement of any module.

. Each structure will have a provision to adjust its angle of inclination to the horizontal as
per the site condition and will be capable of withstanding a wind load of 150 Km/hr after
grouting and installation. The vendor has to submit the installation drawings approved by
the registered structural engineer that designed structure and grouting method is capable
of withstanding a wind pressure of 150 Km/hr.

Few locations/site are of Flat RCC roof, where the suitable Elevated Gl Structure to be
fabricated to utilize the space beneath the Structure.

. The Modules on the elevated structures with Gl Sheet roofs & existing Gl Sheet roof will
be mounted with Anodized Aluminium Channels/structures. The Anodized Aluminium
Rails/channels should be fixed with suitable Adhesives to the Gl Sheet roof withstanding
wind speed of 150Km/hr

. Mounting Structure must be designed to withstand all weights of modules and to
withstand wind speed of 150km/hr. Anti-theft Nut & Bolts must be used for modules.

For Elevated Structure Hot dip galvanized MS angles & poles to be used adhering to IS
standards. The thickness of galvanization should be minimum of 90 microns. All the nuts,
bolts are made of good quality Stainless Steel (SS 304). Space must be provided in
between rows for proper maintenance and cleaning.

The minimum clearance of the lowest part of the module structure and the developed
ground level shall not be less than 600 mm. The structure shall be fixed tilt type to give

maximum output from the plant

Material Specification for MS Items for Elevated Structure:

Column MB200

Rafter Rectangular Tube 100 x 50 x 4mm
Purlin Rectangular Tube 80x50x4mm
Base Plate HR Plate 300x300x10mm
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Bidders have to submit detailed designs and Drawings to SBI for acceptance and
approval before execution of work.

Vendor shall carry out all the tasks such as cleaning/ scratching/ roughening/
smoothening etc required to prepare the floor for effective bonding with the concrete
pedestal of the module mounting structures (MMS). Foundation that is Concrete pedestal
for the MMS structures shall be of 300X300X300mm @ ratio 1:2:4 concrete mix as per IS:
456. Two-part epoxy compound (NITO Bond Epoxy Resin Bonding agent) shall be
applied between the floor and pedestal surfaces to facilitate effecting bonding.

. Contractor to confirm that no damage to existing water proofing of the roof shall be made

during the course of installation of the structure on roof top. Any damage to the
waterproofing found during the above should be rectified to the existing roof condition at
Contractor’s cost. All pedestals shall be finished to the existing roof condition to prevent
any water seepage later. Contractor shall commence the work only after clearance of
drawings by SBI authority

Racks will be laid out in parallel matrices allowing individuals to access the area between
the racks for cleaning and other maintenance needs. In between the row of solar panels
sufficient gap need to be provided to avoid falling of shadow of one row on the next row.
Seismic factors for the site will be considered while making the design of the foundation.
Array support structure shall be fabricated using corrosion resistant Gl sections
electrically compatible with the structural material. Adequate spacing shall be provided
between any two modules secured on PV panel for improved wind resistance

Provision for installing the Array Junction Box shall be available on the same frame
material and specification as defined for Module mounting structure.

The total load of the structure (when installed with PV modules) on the terrace should be
less than 60 kg/m2. The array structure shall be grounded properly using maintenance
free earthing kit suitable for mounting over building terrace.

. Bidder has to design MMS as per the actual site conditions and loads of roof top.

Elevated systems to be installed on any roof, if the obstacles found within the
terrace area. Structural integrity and safety is afforded the topmost priority during
the design process. The expected life of a solar power plant is 25 years and ensure
that structures are designed in a manner to ensure achieving of said milestone

Cable Trays:
Cable trays should be overhead .It should be avoided at ground installation

The perforated cable trays with Tray cover shall be manufactured from good commercia |,
high grade strength sheet steel having minimum thickness of 1.6mm for Tray and 1m m

for Tray Cover. The perforated cable trays shall be hot dip galvanized according to IS
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OR
Equivalent standard suitable for indoor/outdoor use having moderate humidity and air
pollution. The zinc coating thickness shall work out by applying a 610 gm of zinc per
square meter surface with an approximate thickness of 80 microns

-2629, BS729-1971

Approx.

Sr  [Size of Tray Size Size of Tray Cover Quantity

No
1 250mm X 100mm X 1.6mm [250mm X 15mm X 1mm  |As required
2 100mm X 50mm X 1.6mm  |100mm X 15mm X 1mm  |As required
3 50mm X 25mm X 1.6mm 50mm X 15mm X 1mm As required

. Junction Box:

A DC Junction/Combiner Box shall be used to combine the DC cables of the solar module
arrays with DC fuse protection for the outgoing DC cable(s) to the DC Distribution Box.
The junction boxes are to be provided in the PV array for termination of connecting
cables. The Junction Boxes (JBs) shall be made of GRP/FRP/with full dust, water&
vermin proof arrangement. All wires/cables must be terminated through cable lugs. The
JBs shall be such that input &output termination can be made through suitable cable
glands.

Suitable markings shall be provided on the busbar for easy identification and the cable
ferrules must be fitted at the cable termination points for identification.

Copper bus bars/terminal blocks housed in the junction box with suitable termination
threads conforming to IP 65 standard and IEC62208 Hinged door with EPDM rubber
gasket to prevent water entry, Single/ double compression cable glands, Provision of
earthings. It should be placed at a height suitable for ease of accessibility.

Each combiner box/ junction box will have suitable Reverse Blocking Diodes of maximum
DC blocking voltage of 1000 V with suitable arrangement for its connecting.

Junction boxes should be equipped with fuses on both positive & negative input to protect
the PV module from short circuits.

The combiner box/ Array junction Box will also have suitable surge protection device to
protect the PV modules as well as the other electrical / electronic systems from transients
over voltages created due to lightning and to reduce insulation break downs due to
lighting. The SPD’s should be tested and approved according to IEC 61643-11 and EN
50539-1:2013-03.

4. Solar Array Fuse

The cables from the array strings to the solar grid inverters shall be provided with DC
fuse protection. Fuses shall have a voltage rating and current rating as required. The
fuse shall have DIN rail mountable fuse holders and shall be housed in thermoplastic IP
65 enclosures with transparent covers.

Selection of fuses: It is important to coordinate the power dissipation of fuse-links with
the acceptable power dissipation of fuse holders. Rated voltage of fuse-link and fuse
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holder should be at least 20% higher than open circuit voltage of photovoltaic installation.
Typical rated voltage of fuse-links and fuse holders is 1000 V DC. Rated current of fuse-
links =2 1.4 ISC. (ISC = short circuit current of photovoltaic modules), Utilization category
g PV (protection against overload and short-circuit), Minimum interrupt rating 1.35In, Non
fusing current 1.13 In.

5. DC Distribution Board:

A DC distribution box shall be mounted close to the solar grid inverter. The DC
distribution box shall be of the thermo-plastic IP65 DIN-rail mounting type and shall
comprise the following components and cable terminations:

Incoming positive and negative DC cables from the DC Combiner Box- DC circuit
breaker, 2 pole & DC surge protection device (SPD), class 2 as per IEC 60364-5-53;
Outgoing positive and negative DC cables to the solar grid inverter.

6. Power Conditioning Units:

a) General:

Vi.

Vil.

DCDB output will be fed to Inverter/ Power Conditioning Unit (PCU), grid interactive in
nature, which mainly consists of Maximum Power Point Tracker (MPPT), Charge
Controller, Inverter, Voltage Stabilizer, Frequency and voltage and distribution panel
along with necessary Displays, Indicators and Alarms. It shall provide necessary
protections for Grid Synchronization and Data Logging/Monitoring. The Invertors should
convert DC power produced by SPV modules in to AC power and must synchronize
automatically its AC output to the exact AC Voltage and frequency OF 90 KWP
CAPACITY GRID. The bidder have to choose the inverter as string as per the design.
PCU should conform IEC 61683, IEC 60068 as per specifications.

The string inverter shall be installed near to the solar array and hence it shall be suitable
for weather proof and shall have IP65 class of protection. Also, a separate hood type
arrangement using Gl metal sheet to cover top of the string inverter enclosure shall also
be provided with necessary mounting arrangements.

The inverters shall have protection against any sustained fault, lighting discharge in
feeder line and earth leakage faults.

PCU/inverter shall be capable of complete automatic operation including wake-up,
synchronization & shutdown.

The combined wattage of all inverters should not be less than rated capacity of power
plant.

The PCU shall be mounted on a suitable reinforced concrete pad inside control room not
susceptible to inundation by water. All cable entry to and from the PCU shall be fully
sheathed to prevent access of rodents, termites or other insects into the PCU from
bottom/top of the PCU in form of a detachable gland plate.

In case OF 90 KWP CAPACITY GRID failure, the PCU shall be re-synchronized with grid
after revival of power supply. Vendor to furnish the time taken by PCU to be re-
synchronized after restorations OF 90 KWP CAPACITY GRID supply same to be
indicated in data sheet to be submitted during detail engineering stage.
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viii.  Typical technical features of String inverter of following ratings is required as mentioned
below: Bidder should ensure compatibility of inverter system with SPV modules with
325Wp and above.

5r. Technical parameter Specification
1 Type Grid Connected String Inverter
2 Make Waree/SMA / ABB / SCHNEIDER /
Delta/Poly Cab / Refusol/
3.0 Standards:
3.1 Efficiency Measurement IEC 61683/ Equivalent BIS Std.
3.2 Environmental testing IEC 60068-2 (1,2,14,30) / Equivalent
BIS Std.
3.3 Interfacing with utility grid EMC IEC 61727, IEC 61000-6-2
3.4 |Islanding Prevention Measurement IEC 62116
3.5 MPPT IEC 62093
3.6 Type Test certificate issuing NABL/ IEC Accredited Testing
authority (for SI. No. 3.1, Laboratories or MNRE approved test
3.2,3.3,34and 3.5) centers.
4.0 Input DC
4.1 Voltage range Min 250-1000
4.2 MPP voltage range Min 420-850
4.3 Power Control MPPT
5.0 Output AC
5.1 Sine wave 3 Phase 415V +10% 50Hz
AC, minimum 4 wire output RYBN or
Output voltage and phase RYBN+PE
5.2 Reactive power 0.8 lagging to 0.8 leading
5.3 Total Harmonic Distortion (THD) < 1.8 % at rated power
5.4 Power factor at rated current 0.98-1.00
5.5 |Phase Load Imbalance at least 30
% at least 30 %
5.6 Grid frequency synchronization
range +/- 3 Hz
5.7 Grid frequency tolerance range +/-2 or more
5.8 Grid voltage tolerance range +/- 20%
5.9 Standby power consumption of Inverter
Standby power consumption shall not exceed 20 Watts
6.0 Efficiency viin 94% at 100% load as per IEC 61683
7.0 Protection
7.1 e Disconnection device
e Reverse polarity protection
e Reverse current to PV array
DC Side protection overvoltage, under
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voltage and over curent
protection
e Short circuit protection: PV fuse
e Surge protection: SPD type Il
7.2 e Short circuit protection
e Over voltage, under voltage over
current protection over and under
Grid frequency protection.
¢ Anti-Islanding protection
AC Side e AC surge protection
7.3 Ground fault / Grid Monitoring Yes
7.4 Over Temperature protection Yes
8.0 Display:
8.1 Display type LCD/LED
8.2 Voltage, current, power, line status, grid
voltage grid frequency, export power
Display parameter and export energy.
9.0 Communication:
9.1 Ethernet, RS485, port for web based
remote monitoring system and should
Communication port match with data
10.0 General:
10.1 Operating Temperature -20 Deg. Cto + 60 De. C
Humidity 95% non-condensing
10.2 Dimensions Shall be provided by the Bidder.
10.3 Weight Shall be provided by the Bidder.
10.4 Cooling arrangement (if any) details
Cooling shall be furnished by the Bidder.
0.5 Ingress protection (IP) IP 65 or better (Out Door Installation)
10.6 Bidder to mention up to what altitude
above sea level inverters will work
Maximum altitude without de-rating.
10.7 Noise level <45Dba
11 Switching devices IGBT/MOSFET
12 Control Microprocessor /DSP

DC side of each inverter shall be earthed to distinct earth pit through adequate size

conductor as per IS 3043 -1987. The size of conductor/ procedure for earthing for

inverters shall be as per the maximum fault current of DC system.
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To allow maintenance of the PV Inverter, means of isolating the PV Inverter from the DC
side must be provided by a DC isolator mandated in each photovoltaic power system
according to IEC 60364-7-712.

Operating Modes: Operating modes of PCU shall include, but not limited to, the following
modes.

). Low Power Mode: The control system shall continuously monitor the output of the

solar arrays connected to the inverter until preset value is exceeded & begins to export
power provided there is sufficient solar energy and grid voltage and frequency are in
specified range.

I). Active Maximum Power point tracking (MPPT) mode: When solar radiations

increases further, the PCU shall enter Maximum Power Point Tracking (MPPT) mode
and adjust the voltage of SPV arrays to maximize solar energy fed into the grid. When
the solar power from arrays falls below threshold level, the PCU shall enter into low
power mode.

[I) Sleep mode: Automatic ‘sleep’ mode shall be provided so that unnecessary losses

are minimized at night.

The PCU/ inverter generated harmonics, flicker, DC injection limits, Voltage Range,
Frequency Range and Anti-Islanding measures at the point of connection to the utility
services should follow the latest CEA (Technical Standards for Connectivity Distribution
Generation Resources) Guidelines.

Integration of PV Power with Grid: The output power from SPV would be fed to the
inverters which converts DC produced by SPV array to AC and feeds it into the main
electricity grid after synchronization. In case OF 90 KWP CAPACITY GRID failure, or
low or high voltage, solar PV system shall be out of synchronization and shall be
disconnected from the grid. Once the DG set comes into service, PV system shall again
be synchronized with DG supply and load requirement would be met to the extent of
availability of power. 4 pole isolation of inverter output with respect to the grid/DG Power
connection need to be provided.

Grid Islanding:

Anti-islanding (Protection against Islanding OF 90 KWP CAPACITY GRID): The PCU
shall have anti islanding protection in conformity to IEEE 1547/UL 1741/ IEC 62116 or

equivalent BIS standard.
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i).The Rooftop PV system shall be equipped with islanding protection. In addition to
disconnection from the grid (due to islanding protection) disconnection due to under and
over voltage conditions shall also be provided.

i).A manual disconnect 4pole isolation switch beside automatic disconnection to grid
would have to be provided at utility end to isolate the grid connection by the utility
personnel to carry out any maintenance. This switch shall be locked by the utility
personnel.

iii) Inverter shall be tested for islanding protection performance. When the mains power
is off, the PCU should also get automatically off so that back-feeding to the grid is not

possible.

Maximum Power Point Tracker (MPPT):

Maximum power point tracker shall be integrated into the PCU to maximize energy
drawn from the Solar PV array. The MPPT should be microprocessor / micro-controller
based to minimize power losses. The details of working mechanism of MPPT shall be
mentioned.
The efficiency of the Charge controller (MPPT based with data logger) shall not be less
than 94% and shall be suitably designed to meet array capacity.

MPPT must conform IEC 62093, IEC 60068 as per specifications.

Data Acquisition System / Plant Monitoring:

Data logger system (Hard ware) and the software for study of effect of various
environmental & grid parameters on energy generated by the solar system and various
analyses would be required to be provided. The communication interface shall be
suitable to be connected to local computer and also remotely via the Web using either a
standard modem or a GSM / WIFI modem.

Remote Monitoring system shall be provided to monitor the Solar Power
Generation such that all (i.e. AC & DC) electrical parameters (cumulative & instant)
in graphical presentation from string level, next inverter and so on as desired by
Bank/ owner

Monitoring complete systems including hardware and Modem/Router shall facilitate
monitoring of the performance of the Inverter /inverters, energy yield, temperature,

irradiance level etc through LAN based or GSM based network. PC based inverter
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monitoring is also required for local monitoring of each system. Some of the salient
features of the monitoring system shall be:

a) The data acquisition system shall have a real-time clock and data storage capacity for
recording data round the clock for min. one year.

b) The monitoring of the Solar system and logging / viewing of system data shall be
through a PC with latest software/hardware configuration and service connectivity to be
supplied, operation & maintenance/control to be ensured by the bidder.

c) The software package shall be preferably windows based MS Excel compatible. The
data shall be represented in both tabular and graphical form.

d) System shall have provision for remotely viewing the System status on local LAN
/INTRANET of bank.

e) The following parameters are accessible via the operating interface display in real time
separately for solar power plant:

AC Voltage.

AC Output current.

Output Power

Power factor.

DC Input Voltage.

DC Input Current.

Time Active.

Time disabled.

Time Idle.

Power produced

Protective function limits (Viz-AC Over voltage, AC Under voltage, Over frequency,
Under frequency ground fault, PV starting voltage, PV stopping voltage)

f) All major parameters available on the digital bus and logging facility for energy
auditing through the internal microprocessor and read on the digital front panel at any
time) and logging facility (the current values, previous values for up to a month and the
average values) should be made available for energy auditing through the internal
microprocessor and should be read on the digital front panel.

g) Metering and Instrumentation for display of systems parameters and status indication

to be provided.

PV array energy production:
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a) Digital Energy Meters to log the actual value of AC/ DC voltage, Current &
Energy generated by the PV system provided. Energy meter along with CT/PT
should be of 0.5 accuracy class shall be provided.

b) All major parameters available on the digital bus and logging facility for energy
auditing shall be available on the display.

c) The following parameters should be accessible via the operating interface
display.

e AC Voltage.

e AC Output current.
e QOutput Power

e DC Input Voltage.
e DC Input Current.
e Time Active

e Time disabled.

e Time Idle

e Temperatures

e [nverter Status

POWER CONSUMPTION:

Regarding the generated power consumption, priority need to give for internal consumption

first and thereafter any excess power can be exported to grid

7) AC Distribution Board (ACDB):

AC Distribution Panel Board (DPB) shall control the AC power from PCU/ inverter, and
should have necessary surge arrestors. Interconnection from ACDB to mains at LT Bus
bar while in grid tied mode. ACDB shall be installed on roof-top.

All switches and the circuit breakers, connectors should conform to IEC 60947, part I,lI
and 111/ 1S60947 part I, Il and III.

The changeover switches, cabling work should be undertaken by the bidder as part of
the project.

All the Panels shall be metal clad, totally enclosed, rigid, floor mounted, air - insulated,
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cubical type suitable for operation on three phase / single phase, 415 or 230 volts, 50 Hz
and designed for minimum expected ambient temperature of 45degree Celsius, 80
percent humidity and dusty weather.

All indoor panels will have protection of IP54 or better. All outdoor panels will have
protection of IP65 or better.

Should conform to Indian Electricity Act and rules (till last amendment).

ACDB shall be 3-phase, 50Hz, 415VAC, 1.1kV system voltage, outdoor, with canopy,
IP55, neoprene gasket for doors/ frame joints, CRCA sheets 2mm (frame)/ 1.6mm
(door)/ 3mm (removable gland plate bottom side), painting seven tank process, colour
RAL 7032, base frame with section 75mm min/ black painted, panel lifting hooks, Al bus
bars as per SLD, RYB colour coded heat-shrinkable sleeves for bus bars, SMC/DMC
insulator supports, Al earth bus, accessible live parts shrouded with FRP/polycarbonate
sheets, MCBs for i/c feeders, 25mm min phase to phase clearance, LED indicators for
RYB at o/g, colour coded Cu-cable AC/DC wiring (1.5/2.5 mm2 as applicable) etc. For
the incoming and outgoing power cables, nickel plated brass double compression
glands, Al cable lugs, SS304 plain/ spring washers shall be provided.

Modifications/ addition if any, in existing L T panel and D G set panel of SBI shall
be done at site and covered in scope of Bidder. Also required size cable and other
equipment between existing panel to solar AC distribution panel is covered in
scope of Bidder.
An AC distribution box shall be mounted close to the solar grid inverter.
The AC distribution box shall be of the thermo plastic IP65 DIN rail mounting type and
shall comprise the following components and cable terminations:
e Incoming 3-core / 5-core (single-phase/three-phase) cable from the solar grid

inverter
e AC circuit breaker, 2-pole / 4-pole
e AC surge protection device (SPD), class 2 as per IEC 60364-5-53
e Outgoing cable to the grid interconnection point
Extra feeders (including two spare feeders) shall be provided to meet the various
auxiliary supply requirements at the roof-top such as module washing pumps, data
loggers etc.
MCCB, MCB shall be L&T/C&S/Siemens/ABB/ Schneider or reputed equivalent subject
SBI approval.
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xiii. ~ Vendor shall submit the detailed GA, SLD, BOM, MQP etc of ACDBs for SBI approval

during detailed engineering.

8) Cables & Wirings:

The Specification of wiring material of PV Power plant shall include but not limited to the
following:

SI.

Item

Description

1.0

DC Cable

From PV module to inverter

11

Type

1.1kV grade heavy duty PVC insulated, Double sheathed, UV
Protected XLPO stranded copper cables as per IS: 7098 (Part | &
II) — 1976 or IS 1554 or IS9537/IEC60227/IS694.

The voltage drop shall not exceed more than 2% of peak
power voltage

1.2

Size

The minimum DC cable size shall be 6.0 mm2 copper.

1.3

Laying

The cable must be laid through PVC conduit /Gl pipe/ cable tray
on roof and indoor. In case of using metallic pipe as conduit
proper grounding of the conduit must be done.

2.0

AC Cable

From inverter to ACDB and ACDB to distribution panel/LT panel

2.1

Type

1.1kV grade heavy duty PVC insulated Aluminum armored XLPE
stranded cables as per IS: 7098 (Part I& II) — 1976 or IS 1554
or 1IS9537/IEC60227/1S694. The voltage drop shall not exceed
more than 2% of peak power voltage
e Outdoor AC cables shall have a UV-stabilised outer
sheath.

2.2

Laying

The cable must be laid through PVC conduit /Gl pipe/ cable tray
on roof and indoor. In case of using metallic pipe as conduit
proper grounding of the conduit must be done.

a) Procedure of cable laying:
i Cable terminations shall be made with suitable cable lugs & sockets etc, crimped
properly and cables shall be provided with dry type compression glands wherever
they enter junction boxes/ panels/ enclosures at the entry & exit point of the cubicles.
The panels bottoms should be properly sealed to prevent entry of snakes/lizard etc.
inside the panel. All cables shall be adequately supported. Outside of the terminals /
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panels / enclosures, shall be protected by conduits. Cables and wire connections
shall be soldered, crimp-on type or thimble or bottle type.

Only terminal cable joints shall be accepted. Cable joint to join two cable ends shall
not be accepted.

All cable/wires/control cable shall be marked with good quality letter and number
ferrules of proper sizes so that the cables can be identified easily.

All fasteners will be made of Stainless steel or Aluminum or UV Protected PVC.

All power, control, communication cables running from buildings shall be routed from
one building to another building through underground cable trench (direct burying) as
per 1S: 1255.

The DC cables from the SPV module array shall run through a UV stabilised PVC
conduit pipe of adequate diameter with a minimum wall thickness of 1.5mm. The
conduits shall not run across the path way of the terrace. Flexible corrugated PVC
conduits shall not be used.

Cables and wires used for the interconnection of solar PV modules shall be provided
with solar PV connectors (MC4) and couplers.

All cables and conduit pipes shall be clamped to the rooftop, walls and ceilings with
thermo-plastic clamps at intervals not exceeding 50 cm. The minimum DC cable size
shall be 6.0 mm2 copper. The minimum AC cable size shall be 4.0 mm2 copper. In
three phase systems, the size of the neutral wire size shall be equal to the size of the
phase wires. The following colour coding shall be used for cable wires:

- DC positive: red (the outer PVC sheath can be black with a red line marking)

- DC negative: black

- AC single phase: Phase: red; neutral: black

-AC three phase: Phases: red, yellow, blue; neutral: black

-Earth wires: green

Cables and conduits that have to pass through walls or ceilings shall be taken
through a PVC pipe sleeve.

Cable conductors shall be terminated with tinned copper end-ferrules to prevent
fraying and breaking of individual wire strands. The termination of the DC and AC
cables at the Solar Grid Inverter shall be done as per instructions of the
manufacturer, which in most cases will include the use of special connectors.

The total voltage drop on the DC cable segments from the solar PV modules to the
solar grid inverter shall not exceed 2.0%. Conductor size of less than 6 sq. mm shall
not be accepted.

Cable/wire connections shall be soldered, crimp-on type or split bolt type. Wire nut
connections shall not be used.

The wiring must be carried out in pvc precesion make conduit only.

Cable Routing/ Marking: All cable/wires are to be routed in a GI/PVC cable tray and
suitably tagged and marked with proper manner by good quality ferule or by other
means so that the cable easily identified use

The Cable should be so selected that it should be compatible up to the life of the
solar PV panels i.e. 25years.
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The size of each type of AC cable selected shall be based on minimum voltage drop
however; the maximum drop shall be limited to 2 %.

9) LTPDB combiner boxes:

AC outputs from ACDB installed at the Roof top of building are terminated at a LT
power distribution board (LTPDB) which is located in the ground floor of the same
building where LT evacuation point is provided. Supply and installation LTPDB is in
vendor scope.

LTPDB comprises of 320A, 4 Pole MCCB suitable for termination of cable coming
from AC Distribution Board. PVC insulated AL armoured cable coming from solar
ACDB at incoming end shall be provided in main control room with Out going of
320A, 4 Pole MCCB The panel shall be 3-phase, 50Hz, 415VAC, 1.1kV system
voltage, outdoor, with canopy, cubicle design, compartmentalized (Breaker/ control
box/ CTPT chamber etc), floor mounted, free standing IP55, neoprene gasket for
doors/ frame joints, CRCA sheets 2mm (main frame)/ 1.6mm (door)/ 3mm
(removable gland plate bottom side), painting seven tank process,), panel
illumination lamp, space heater, thermostat etc. CU bus bars as per SLD, RYB
colour coded heat-shrinkable sleeves for bus bars, SMC/DMC insulator supports for
the incoming and outgoing power cables, nickel plated brass double compression
glands, Al cable lugs, SS304 plain/ spring washers shall be provided.

Vendor shall provide bus bar extension at LT panel if Spare breakers are not
available for LT evacuation.

Digital MFM shall be EM6300 of Schneider along with Indicator lamps shall be L&T/
C&S or reputed equivalent subject to SBI approval

MCCB: L&T/ C&S/ ABB/ Siemens/ Schneider or reputed equivalent subject to SBI
approval

Vendor shall install the LTPDB panels near to Customer LT evacuation point

Laying and termination of cables from ACDB box to LTPDB box:

Cables are 1.1kV, Al, XLPE, armoured as per IS: 7098 part-1 shall be in vendor
scope of supply and installation for laying between ACDB to LTPDB.

These cables shall be routed using the same type of Gl cable trays/ accessories/
hardware used for 1Cx4 cables up to the ground level outside the buildings.

All power, control, communication cables running from buildings shall be routed from
one building to another building through underground cable trench (direct burying)
as per 1S:1255.

10) NET METERING:

Net Metering: Bi Directional Meter (As per MSEDCL Standard) shall have the provision
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for measurement for Current, Voltage, frequency, Energy, Power/Load, power factor,
maximum demand with RS232 with class 0.5 accuracy.

Net metering shall be provided by the contractor for the captioned sites of SBI. The scope

of work for net metering is detailed as below:

* Preparation of necessary documentation and submission of  application

(online/offline) to MSEDCL for net metering.

* Obtaining site feasibility report from MSEDCL.

+ Obtaining net metering approval from MSEDCL.

+ Contractor shall work with MSEDCL to enable SBI's signing of Power Purchase
Agreement (PPA).

* Supply & Testing of net meter (Main & Check meter) and related accessories (Cubicle,

CTs, PTs, earthing etc.) as per requirements of MSEDCL.

* Replacement of existing meter and related accessories (Cubicle, CTs, PTs, earthing

etc.) with new metering systems as per requirements of MSEDCL.

+ CEIG/CEA/MSEDCL inspectorate approval for supply, testing and replacement of new

net metering system including preparation and submission of necessary documentation.

+ CEIG/CEA/MSEDCL inspectorate approval of Solar Power Plant including preparation

and submission of necessary documentation.

* Synchronization / Commissioning approval from CEIG/CEA/MSEDCL.

* Synchronization/Commissioning certificate for the Plant from CEIG/CEA/MSEDCL.

Note:

The contractor shall take up net metering for SBI turnkey basis including any statutory
fees, fee towards testing of net meter, CTs, PTs, Cubicle etc. to be paid. Any other item /
supply / activity / approvals/NOCs/fees not specifically defined in the above clause but
required for successful completion of net metering with MSEDCL as per the latest Net
Metering Policy for SBI shall be to the scope of the Contractor. In other case of non-
applicability of Net metering, Contractor has to take care of approval of alternative
mechanism as per state electricity regulatory norms & latest revisions of state grid code,
all the required fees/NOC/other activity adhering to alternative mechanism shall be
responsibility of contractor only

11) PROTECTIONS

The system should be provided with all necessary protections like earthing, Lightning, and
grid islanding as follows:

I. LIGHTNING PROTECTION:

The SPV power plants shall be provided with lightning & overvoltage protection. The entire
space occupying the SPV array shall be suitably protected against Lightning by deploying
required number of Lightning Arrestors. Lightning protection should be provided as per IEC
62305 /IS 2309 standard. The protection against induced high-voltages shall be provided by
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the use of metal oxide varistors (MOVs) and suitable earthing such that induced transients
find an alternate route to earth. ESE Lightning and surge protection for the SPV plant shall
be provided using adequate number of earthing kits but not less than two independent
earthing stations. It shall be ensured that all the earth are bonded together to bring them to
the same potential. Earth resistance shall not be more than 5 ohms with earthing Strip of
25x6mm Gl.

a) Lightning Arrester is composed of one main striking point, emission device, fixing
element, and a connection to the down conductor.

b) The area protected by LA is determined using the early streamer emission test
method as per NFC 17 102 Standard and it is preferred to have LA installed on the
highest part of the structure.

c) Lightning arrester is advanced ESE type and provides protection radius of 107m in
Level IV.

d) Our ESE lightning arrester is testable from external tester for internal configuration as
well as magnetic field test.Carries 30 years warranty.

Tested as per NFC 17-102 standard for:

e Short circuit test of 115KA

e Advance triggering time of 63 microseconds.

e Temperature withstand test of -50 to +120 degree Centigrade

e Salt mist and humid sulphur test

e CE marking
e Internal test report available for each unique serial numbered rod provided with each
lightning rod.

ii. SURGE PROTECTION:

Surge protection shall be provided on both the DC and the AC side of the solar system. The
DC surge protection devices (SPDs) shall be installed in the DC distribution box adjacent to
the solar grid inverter.

The AC SPDs shall be installed in the AC distribution box adjacent to the solar grid inverter.
The SPDs earthing terminal shall be connected to earth through the above mentioned
dedicated earthing system. The SPDs shall be of type 2 as per IEC 60364-5-53.

iii.EARTHING PROTECTION:

Body and lightning protection system earthing shall be of provided with maintenance free
earthing (MFE) system comprising of 17mm (3M length) dia copper bonded stainless/ nickel
steel alloy rods suitably joined together with thread less/compression couplers made of
copper alloy including supply of copper rods and all other accessories required for the total
erection of the earthing system. The rod shall be driven in earth with augured hole dia of 75-
100 mm in ground filled with conductivity/earth enhancement compound.

Earth pit chamber with RCC cover as per standards shall be constructed for each
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maintenance free earth rod. Earthing conductor of size not less than 25x3mm Gl strip on
roof/wall mounting for body Earthing system shall be provided with proper clamping
arrangement using Gl spacer and saddles over a suitable concrete blocks on roof and with
necessary fixing materials with a spacing of not less than 600mm. Earth resistance shall not
be more than 5 ohms. All metal casing/shielding of the plant shall be thoroughly grounded to
ensure safety of the solar power plant

EARTHING SPECIFICATIONS:
e Electrode : Material - Cu. Bonded
e Diameter - @17 mm.
e Length-2m. long
e Earthing Chemical / Enhancement compound: 15- 25 kg.

Minimum four (04) numbers of interconnected earth pit needs to be provided in each
location. Minimum required gap shall be provided in between earth pits as per relevant
standard. Body earthing shall be provided in inverter, each panel, module mounting
structure, kiosk and in any other item as required. Separate dedicated earthing for LA
&SPD.

1) TOOLS. TACKLES AND SPARES
The Installer shall keep ready stock of tools, tackles and essential spares that will be
needed for the day-to-day maintenance of the solar PV system. This shall include but
not be limited to, the following:
l. Screw driver suitable for the junction boxes and combiner boxes.
Il. Screw driver and / or Allen key suitable for the connectors, power distribution
blocks, Circuit breaker terminals and surge arrestor terminals.
lll.  Spanners / box spanners suitable for the removal of solar PV modules from
the solar PV module support structure.
IV.  Solar panel mounting clamps.
V. Cleaning tools for the cleaning of the solar PV modules.
VI.  Spare fuses
2) CAUTION SIGNS
In addition to the standard caution and danger boards or labels as per Indian Electricity
Rules, the cable junction box near the solar grid-tie inverter, the building PCC board to
which the AC output of the solar PV system is connected shall be provided with a non-
corrosive caution label
The size of the caution label shall be minimum 105mm (width) x 20mm (height) with
white letters on a red background.

3) EIRE EXTINGUISHERS:
The firefighting system for the proposed power plant(s) for fire protection shall be
consisting of: Portable fire extinguishers in the control room for fire caused by electrical
short circuits. The installation of Fire Extinguishers should confirm to TAC regulations
and BIS standards. The suitable fire extinguishers shall be provided in the control room
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housing as well as near the Roof or site where the PV arrays have been installed.
Separate payment will not be made for the provision of fire prevention measures.

4) DOCUMENTATION TO ACCOMPANY FOR HANDING OVER THE PROJECT (Part-

AB.C)
Part A: DOCUMENTATION

The complete documentation should be as per IEC 62446 and submitted to Bank.
One set of operation manuals complete with drawing, parts list (with part codes)
circuit diagrams with list ratings of components and list of do’s and don’ts for the
main equipment as well as the sub-systems should be submitted to Bank.
One set of maintenance manuals with full information on drawings, circuit
diagrams, list and suppliers addresses for bought out parts, troubleshooting
charts, programs of built in controllers etc. for the main equipments as well as for
the sub-system.
These manuals should be in the form of hard (printed) copy in English Language
as well as in electronic storage form (disc pen drive etc.)
A certificate for the adequacy of the manuals should be obtained and provided
with the manuals. Such certificate must be signed by the QA engineer of the
manufacturer.
The Installer shall supply the following documentation also:
a) System description with working principles.
b) System single line diagram.
c) Solar PV array lay-out.
d) Routing diagram of cables and wires.
e) Data sheets and user manuals of the solar PV panels and the solar grid-tie
inverter.
f) A system operation and maintenance manual.
g) Name, address, mobile number and email address of the service centre to be
contacted in case of failure or complaint.
h) Guarantee & Warranty cards of the components supplied with seal and
signature of the manufacturer.
i) Maintenance Register

Part B:TEST CERTIFICATES AND REPORTS TO BE FURNISHED

a. Test Certificates / Reports from IECQ / NABL accredited laboratory or MNRE
approved test centers for relevant IEC / equivalent BIS standard for quoted
components shall be furnished.

b. Type Test Certificates shall be provided for the solar modules and the solar
grid inverters to provide evidence of compliance with standards as specified in
relevant articles of this Technical Specification.

c. Bank reserves the right to ask for additional test certificates or (random) tests
to establish compliance with the specified standards.

107



O SBI

PartC: INSTRUCTION AND O& M MANUALS

a.

b.
C.
d.

S g XT oo oQ o

o

Four copies of Instruction and Operation and Maintenance Manual should be
furnished. The manual shall be furnished at the time of dispatch of the
equipment and shall include the following aspects about:
Precautions during unpacking
Instructions for handling at site.
Erection drawings with written assembly instructions.
Detailed instructions and procedures for the installation, operation and
maintenance.
Pre-commissioning tests.
Solar PV system—its components and expected performance.

. Clear instructions about mounting of PV module (s)
. DO’s and DONT’s.

Specimen log book.

Principle of Operation of various equipment
Safety and reliability aspects

Metering scheme

. string inverter software and controls
. Clear instructions on regular maintenance and troubleshooting of solar power

plant.

. Name and address of the person or service centre to be contacted in case of

failure or complaint.

. Outline dimension drawings showing relevant cross sectional views, earthing

details and constructional features.

. Rated voltages, current and all other technical information which may be

necessary for correct operation of the SV plant.

Catalogue numbers of all the components which are liable to be replaced during
life of the SV plant and all the component parts.

Trouble shooting and diagnostic procedure
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S.No. |Components /Make Specifications/Standards Warranty
Solar Module Poly/Mono/crystalline/CIGS,
(GoldieGreen/ 325Wp - 375 Wp
Panasonic/TATA  Solar/ | IEC 61215/IS 14286, IEC

1 Waree / Vikram/ Navisol/ | 61730 (part 1 & 2) 25 years
Solar max/ Nano ) IEC 62716, IEC 61853-1
IEC 61701,IEC 62782
IEC 62804,IEC 62892
Solar Grid Tied Inverter IP 65; Transformer less
(Schnider/ABB/ Sungrow | with MPPT, minimum
| Delta / Solis/ Pwerone) | efficiency of 98%.
SMA/ /Solar age /Polycab/
? colare  Grow  watt |[EC 61683,  IEC > years
[Fronius/SMA Solar/Delta/ | 62109-2 and IEC
Waree 62093 or equivalent BIS
standards

Mounting Structure _and | Hot-dip  galvanized, 80

Gl tray microns thk,

3 Design wind speed 150 25 years

kmph

Cables DC Single core DC cable, UV |-

(Polycab/ V-Guard/ stabilised, multi-strand

Gloster XLPE PVC insulated)

/Havells/finolex/RR)

Cable AC 4 core solid CU conductor,

4 (Polycab/ V-Guard/ XLPE insulated, FLEXIBLE ,

Gloster /Havells/RR) PVC  inner  sheathed,
650/1100V, cable as per IS
IEC 60227 / 1S 694
IEC 60502/IS 1552 (Pt. | &ll)
TUV 2PFG 1169
Array Junction Box (if | Polycarbonate IP 65
5 required) (Protection DC fuses, DC

Isolator and DC SPD)
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AC/DC Distribution MDS/Hager/L&T
6 Board
String Combiner Box Robotina/Trinity
7 Touch/Hensel/Cape
Electric,AKG
LV Switchgear ABB/L&T/Schneider/ MDS
or Equivalent
8
IEC 60947 part I, I, Ill IEC
60947 part I, II, 1l EN 50521
IEC 62852
9 Energy Meter Secure/L&T or Equivalent
11 Connectors MC4/or Equivalent
12 Surge protection (spd) MDS, L&T, Hager
ACDB Polycarbonate IP 65
13 (if required) (Protection AC Isolator
along with phase
indicators)
Earthing (Chemical |chemical type 3 mtr ISI
Earthing Kit ) Mark along with Earthing
14 Chambers as per IS 3043
Ashlok, /Equivalent
15 Earthing Strip 25mmx3mm Gl Type
Lighting Arrestor Standard (Copper Type)
16 IEC 62305
Cable Trays Sharada Cable Trays
17 Bravo Cables Trays, CSR

Industries, BG Shirke
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COMPONENTS MAKE

Solar Photovoltaic Modules (Waree /GoldieGreen / Panasonic /
TATA Solar/ Vikram/ Navisol/ Solar
max/ Nano )

Solar Inverter (Schnider/ABB/ Sungrow / Delta /

Solis/ Pwerone) SMA/ /Solar age
Polycab/ solare Grow watt / Fronius /
SMA Solar /Delta / Waree

Cable RR/Polycab / Siechem / KEI

Cable Tray Sharada Cable Trays , Bravo Cables
Trays, CSR Industries, BG Shirke

Chemical Earthing Kit Ashlok, /Equivalent

Energy Meters Secure/ L&T/ LNG

Surge Protection Conzerve / Secure

Panel Meters Conzerve / Secure

Lightening Arrestor OBO / Indelec

SS Fasteners Unbrako / APL / Viraj / Raj

Components of LT panel Schneider / ABB/ Siemens

Note: -
1) The contractor should obtain prior approval from SBI/ Consultants before placing order
for any specific materials SBI may / delete any of the makes or brands out of the above list.

2) All materials should conform to relevant standards and codes of BIS. Materials with
I.S.1. mark shall be used duly approved by the SBI Engineer/Architect.
3) Any material is found to be not up to the mark, the contractor will have to produce

original bills/certificate from the manufacturer or his authorized Distributor for authenticity
and genuineness of the material for consideration and as per make approved by the SBI.
The same will not be considered for payment.

4) Any additional item as per BOQ specifications or as per the instructions of the bank /
Consultants. Any of the above items / other items if any will be as approved by the
Consultants & Engineer-in-charge.
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A.SCHEDULE OF TECHNICAL DATA TO BE FUNISHED BY THE CONTRACTOR

a SPV MODULE

i Manufacture’s Name & Address

. Type of Modules with cat. Reference

ii. Design of module at standard test condition

a) Peak power watt

b) Peak power voltage

c) Peak power current

d) Open circuit voltage

V. No. of SPV Modules proposed branch wise to achieve
minimum KWp DC power (i),ii,iii,iv,v,vi
V. Short circuit current of PV module (Amp.)
Vi. Open circuit voltage of PV Module (V)
Vii. Max. power rating of one PV Module (KWp) (not less than
320Wp)
viil. Photo electrical conversion efficiency of SPV module ( not

less than 14% )

IX. Fill factor of the SPV module (> 0.70)

X Designated life of the SPV modules

Xi. Overall dimensions (in mm)

Xil. Weight

Xiii Frame materials

Xiv. Reference of Standards / approval, if any
XV. Life of SPV Module (Years of Operation)
b PV ARRAY CAPACITY

Number of Module in series in each array

Peak power rating of one array

Number of array considered to achieve the specified
output
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c MODULE MOUNTING STRUCTURE
)] Type of structure and its materials used in frame and
accessories

1)) Type of mounting structures (Fixed or any other type)

i) Overall dimensions

iv) Type of mounting

V) Surface azimuth angle of PV Modules

Vi Tilt angle (Slope) of PV module

Vil. Confirm structure & module frame shall be designed at wind
speed 150 km/hr.

d POWER CONDITIONING UNITS (PCUSs)

i. Manufacturer's name & address

il. Type of PCU (Centralized or string type)

iii. Number of units proposed

V. Rated capacity of each PCU

V. Input DC Voltage range

Vi. Output voltage

Vii. Frequency

viii. Minimum efficiency at full load

iX. Location (outdoor/indoor)

X. Output wave shape

Xi. Dimensions in mm

Xil. IP protection level

Xiil. Type of cooling required

Xiv Type of mounting

XV. Suitability for specified Ambient Temp. range & Humidity at

XVi. Type of Protection provided

XVii Over Load Condition Yes/No

XVili Short Circuit Protection Yes/No
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XiX Low/High Voltage Protection Yes/No
XX Power Electronic Component Protection Yes/No Yes/No
e. METERING
I. Nos. of meters proposed to be provided
il. Location of meters
iii. Manufacturer’'s name & address
v Confirm compliance with laid down specification
f Item Quantities To be filled
by the
contractor
1 SPV Modules Total Quantities
(nos)
No. of Arrays
Nos. of SPV
modules in  each
array
2 Power Conditioning Units (PCUSs) Type
(Centralized / string type guantity
3 DC Junction Boxes
4 AC Junction Boxes
5 Other related items viz. control & LOT
power cables, cable trays, surge
diverters, earthing etc. for the
complete work as required &
specified

Signature of the contractor with company seal
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B-WARRANTY CERTIFICATE

Name & Address of the Manufacturer/Supplier

Name & Address of the Purchasing Agency

Date of Erection of system

PV Module a) Make
b) Model
c) Serial No (List Enclosed)
d) Wattage under STC

e) Warrantee valid up to

Electronics & Inverter
a) Make
b) Model
c) Serial No
Warrantee valid up to

Other BOS a) Make
b) Model
c) Serial No

d) Warrantee valid up to

Designation & Address of the person to be
contacted for claiming Warrantee obligations

Date:
Place:

(Signature)

Name

Designation

Name & Address of the Manufacturer
/Supplier (SEAL)
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FORMAT FOR BANK GUARANTEE TOWARDS SECURITY DEPOSIT AND PERFORMANCE
GUARANTEE

(To be submitted on Rs. 200/- non judicial stamp paper)
Bank Guarantee No. dated

M/s State Bank of India,

Dear Sirs,

In consideration of M/s SBI Infra management Solutions Pvt Ltd,[hereinafter referred to as 'SBI'
which expression unless repugnant to the context and meaning thereof shall include its successors
and assigns], having agreed to exempt, M/s. having its registered/principal
office at

[hereinafter referred to as ‘Supplier / Contractor’
which expression unless repugnant to the context and meaning thereof shall include its successors
and assigns], from depositing with SBI a sum of Rs. towards security / performance
guarantee in lieu of the said Supplier / Contractor having agreed to furnish an irrevocable bank
guarantee for the said sum of Rs. as required under the terms and conditions of
Contract / Work Order / Purchase Order no dated
[hereinafter referred as the ‘Order’] placed by SBlI on the said supplier / contractor, we,
[hereinafter referred to as ‘the Bank’ which expression shall
include its successors and assigns] do hereby undertake to pay SBI an amount not exceeding Rs.
[Rupees ] on demand made by SBI on us due to a breach committed by
the said Supplier / Contractor of the terms and conditions of the Order.

We the Bank hereby undertake to pay the amount under the guarantee without any
demur merely on a demand received in writing from SBI stating that the Supplier / Contractor has
committed breach of the term(s) and/or condition(s) contained in the Order and/or failed to comply
with the terms and conditions as stipulated in the Order or amendment(s) thereto. The demand
made on the Bank by SBI shall be conclusive as to the breach of the term(s) and/or condition(s) of
the Order and the amount due and payable by the Bank under this guarantee, notwithstanding any
dispute or disputes raised by the said Supplier / Contractor regarding the validity of such breach
and we agree to pay the amount so demanded by SBI forthwith and without any demur. However,
our liability under this guarantee shall be restricted to an amount not exceeding Rs.
[Rupees

We, the Bank further agree that this irrevocable guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said

116



Ca N

(W F }

i‘ W SBI
B A

Order and that it shall continue to be enforceable till all the dues of SBI under or by virtue of the
said Order have been fully paid and its claim satisfied or discharged or till SBI certifies that the
terms and conditions of the Order have been fully and properly carried out by the Supplier /
Contractor and accordingly discharge the guarantee.

We the Bank, undertake to pay to SBI any money so demanded
notwithstanding any dispute or disputes raised by the said Supplier / Contractor in any suitor
proceedings pending before any court or tribunal relating thereto as our liability under this present
being absolute and unequivocal. The payment so made by us under this Guarantee shall be valid
discharge of our liability for payment there under and the said Supplier / Contractor shall have no
claim against us for making such payment.

We the Bank further agree that SBI shall have full liberty, without our consent
and without affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the Order or to extend time of performance by the said Supplier / Contractor from time
to time or to postpone, for any time or from time to time, any of the powers exercisable by the SBI
against the said Supplier / Contractor and to forbear or enforce any of the terms and conditions
relating to the Order and shall not be relieved from

our liability by reason of any such variation or extension being granted to the said Supplier /
Contractor or for any forbearance, act or omission on the part of SBI or any indulgence by SBI to
the Supplier / Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would but for this provisions have effect of so relieving us.

In order to give full effect to this guarantee, SBI will be entitled to act as if the BANK were the
principal debtor and the BANK hereby waives all rights of surety ship.

5) Our liability under this bank guarantee is restricted to Rs. [Rupees ]
and shall remain in force up to and thereafter till the expiry of the extended period, if
any, (hereinafter Validity period). Unless a demand is made under this guarantee on us in
writing at any time from the date of issue of the guarantee till the expiry of the Validity period,
we shall be discharged from all liabilities under this guarantee thereafter.

6) The claim, if any, under this guarantee, shall be lodged at (address of BANK & Branch)

This guarantee will not be discharged due to change in the constitution in the Bank or the said
Supplier / Contractor or the provision of the contract between Supplier / Contractor and SBI

The BANK hereby agrees that the Courts in Mumbai shall have exclusive jurisdiction in any matter
of dispute between SBI and the Bank and the Bank hereby agrees to address all the future
correspondence in regard to this bank guarantee to The Deputy General Manager (Estate ), State
Bank of India, Estate Department, Corporate Center , 9th Floor, State bank Bhavan, Madam cama
Road, Mumabi-300021.
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We have the power to issue this Guarantee in your favour under the Charter of our Bank and the
undersigned has full power to execute this Guarantee under the Power of Attorney granted to him
by the Bank.

We, the Bank lastly undertake not to revoke this guarantee during its currency except
with the previous consent of the SBI in writing.

SIGNED AND DELIVERED ON THIS DAY OF

Yours faithfully,

For and on behalf of . (Bank) Signature of Authorised Official of bank
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FORMAT FOR SOLVENCY CERTIFICATE)
(On Bank’s Letter Head)

REF
NO:...ciiin, DATE
To Whomsoever Concerned
This is to certify that to the best of our knowledge and information, M/s

(Bidders name with complete address), a customer of our Bank,
is respectable, and is capable of executing orders to the extent of Rs

(Rupees ). M/s have been our customer since

to date and has been granted the following limits, at present, against various facilities granted by
the Bank:

This certificate is issued without any guarantee, risk or responsibility on behalf of the Bank or any of
its officials.

This certificate is issued at the specific request of the customer.
Yours faithfully,

(Bank Official’s signature & stamp)
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ENERGY GENERATION FOR 5 YEARS BRANCH WISE AFTER DEFECT LIABILITY PERIOD
OF ONE YEAR.

(On Company letter head)

Note: Efficiency of solar PV System shall be guaranteed to minimum 90% at the end of 5 years
after expiry of defect liability period of one year.

Year Total (KWh) of guaranteed generation

Year 2
Year 3
Year 4
Year 5
Year 6

Signature of the authorized person with company seal
DATE
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Part-ll
PRICE BID
(BILL OF QUANTITIES)

Description of Work:
Design, Tender For Design, Supply, Installation, Testing and Commissioning Of

40KWP Grid Connected Roof top Solar Power System Under Net Metering Policy
Including 5 Years Comprehensive Maintenance( from 2nd Year) at Shahgunj
Branch, Aurangabad Under RBO-I, Aurangabad.

The rate shall include for all the material required including required quantities of
SPV modules formed into arrays, their mounting arrangement with 30% Elevated
structure where the site doesn’t permit to achieve targeted solar power, power
conditioning units, required DC & AC distribution panels with surge protection
units, copper plate earthing stations with copper strip/cabling, data loggers for
system performance monitoring through licensed software, metering safety
arrangements, civil works, training etc. as defined in Part | of the tender to provide
a composite operational system. The rate shall also include for 5 (five) years
Warranty/Guarantee and Operation& Maintenance Including standard set of tools
and spares (to be supplied free of cost).

NOTE:

1. Total project works should strictly carried out complete as described in detailed
technical specification. Prices quoted must be for Turnkey project and should be
firm for the period of contract. No escalation shall be admissible in respect of any
item of the contract.

2. The system shall have guaranteed annualized ac_energy output of 58,400 kilo

watt hour (kwh) per year during the first five years of operation.

3. Prices Quoted should be Inclusive all Taxes, Transportation, Insurance, Loading
& unloading, Installation & commissioning, CMC for 5 Years (from 2nd year), Net
Metering PPA and Grid synchronization related approvals and Bi-directional meters

and CT’s to be provided as MSEDCL norms & modifications in existing LT Panels
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including supply of LT modules. Also the Liaisoning with MSEDCL will be in the

scope of bidder only

Sr Site Capacity Mini Qty Unit Rate Amount
Kwp KWH
1 Shahgunj 40KWP 58,400 1 Job
TOTAL Kwp 40 Kwp TOTAL AMOUNT

GST will be paid extra

(Signature of the authorized person with stamp of the firm/company)
Name of the authorized person:
Date:




