7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of spares,
which the CESL may procure in accordance with above sub-clause. In case of emergency
requirements of spares, the Con-tractor would make every effort to expedite the manufacture and
delivery of such spares on the basis of mutually agreed time schedule.

7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or long term
spares in the terms stipulated above, the CESL shall be entitled to purchase the same from the alternate
sources at the risk and the cost of the Implementing Partner and recover from the Implementing
Partner, the excess amount paid by the CESL over the rates worked on the above basis. In the event
of such risk purchase by the CESL, the purchases will be as per the Works and Procurement Policy of
the EESL prevalent at the time of such purchases and the CESL at his option may include a
representative from the Implementing Partner in finalising the purchases.

7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of relevant
clauses of the Contract Documents shall not relieve the Implementing Partner of any of his obligations
under the provision of long term availability of spares and such provisions shall continue to be
enforced till the expiry of 5 years period reckoned from the scheduled date of Commissioning of the
Plant and Equipment unless other-wise discharged expressly in writing by the CESL. Further, the
provisions pertaining to long term availability of spares shall be ex-tended beyond 5 years applicability
period mentioned hereinabove if so desired by the CESL and at the mutually acceptable escalation
formula.

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in accordance
with the Contract Documents and will be free from de-fects in design, material and workmanship and
shall further guarantee as under:

Q) For 3 years operational spares (both mandatory and recommended)

a) For any item of spares ordered or to be ordered by the CESL for 3 years operational
requirement of the plant which are manufactured as a continuous operation together with
the corresponding main equipment/component, the Defect Liability Period will be twelve
(12) months from the scheduled date of commercial operation of main equipment/ plant
under the Contract. '‘Commercial Operation' shall mean the conditions of operation in
which the complete equipment covered under the Contract is officially declared by the
CESL to be available for continuous operation at different loads up to and including rated
capacity. Such declaration by the CESL, however, shall not relieve or prejudice the
Implementing Partner any of his obligations under the Contract. In case of any failure in
the original component/equipment’s due to faulty designs, materials and workmanship,
the corresponding spare parts, if any, supplied will be replaced without any extra cost to
the CESL unless a joint examination and analysis by the CESL and the Implementing
Partner of such spare parts prove that the defect found in the original part that failed, can
safely be assumed not to be present in spare parts. Such replaced spare parts will have the
same Defect Liability as applicable to the replacement made for the defective original
part/component provided that such replacement for the original equipment and the spare
replaced are again manufactured together. The discarded spare parts will become the
property of the Implementing Partner as soon as they have been replaced by the
Implementing Partner.
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b) For the item of spares ordered or to be ordered by the CESL for 3 years operational
requirement of the plant, which with the written approval of the CESL, are not
manufactured as a continuous operation will be warranted for 7000 hrs of trouble free
operation if used within a period of eighteen (18) months reckoned from the date of
delivery at site. However, if such spare parts are put to use after eighteen (18) months of
the delivery at Site then the guarantee of such spares will stand valid till the expiry of
thirty six (36) months from the scheduled date of Commissioning of equipment/plant
covered under the contract or 7000 hrs of trouble free operation after such spares are put
in service, whichever is earlier.

c) For long term requirement

For item of spares that may be ordered by the CESL to cover requirements beyond 3 years of
Initial Operation of the plant, the warranty will be till the expiry of 7000 hrs of trouble free
operation if used within a period of eighteen (18) months from the date of delivery at site. For
item of spares that may be used after eighteen (18) months from the date of delivery at site,
the warranty period will be 12 months from the date they are put to use or 7000 hrs of trouble
free operation, whichever is earlier. In any case the defect liability of spares will expire at the
end of forty eight (48) months from the date of their receipt at site.

(i) The Defect Liability of spares covered in para (b) & (c) above, that are not used within
18 months from the respective date of the delivery at Site will, however, be subject
to condition that all such spares being stored/maintained/preserved in accordance
with Implementing Partner's standard recommended practice, if any, and the same has
been furnished to the CESL.

8. Time for Commencement and Completion

8.1 The Implementing Partner shall commence work on the Facilities from the date of Notification of
Award and without prejudice to GCC Sub-Clause 26.2 hereof, the Implementing Partner shall
thereafter proceed with the Facilities in accordance with the time schedule specified in Appendix 4 (Time
Schedule) to the Contract Agreement or / and as mentioned in special conditions of contract.

8.2 The Implementing Partner shall attain Completion of the Facilities (or of a part where a separate
time for Completion of such part is specified in the Contract) within the time stated in the SCC or within
such extended time to which the Implementing Partner shall be entitled under GCC Clause 40 (Extension
of Time for Completion) hereof.

9. Contractor or Implementing Partner’s Responsibilities

9.1 The Contractor or Implementing Partner shall design, manufacture (including associated purchases
and/or subcontracting), install and complete the Facilities with due care and diligence in accordance
with the Contract.
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9.2 The Contractor or Implementing Partner confirms that it has entered into this Contract on the
basis of a proper examination of the data relating to the Facilities (including any data as to boring tests)
provided by the CESL, and on the basis of information that the Contractor or Implementing Partner could
have obtained from a visual inspection of the Site (if access thereto was available) and of other data readily
available to it relating to the Facilities as at the date twenty-eight (28) days prior to bid submission. The
Implementing Partner acknowledges that any failure to acquaint itself with all such data and information
shall not relieve its responsibility for properly estimating the difficulty or cost of successfully performing
the Facilities.

9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses from all
local, state or national government authorities or public service undertakings in the country where the Site
is located that are necessary for the performance of the Contract, including, without limitation, visas for
the Contractor or Implementing Partner’s and Sub Contractor or Implementing Partner’s personnel and
entry permits for all imported Implementing Partner’s Equipment. The Implementing Partner shall acquire
all other permits, approvals and/or licenses that are not the responsibility of the CESL under GCC Sub-
Clause 10.3 hereof and that are necessary for the performance of the Contract.

9.4 The Implementing Partner shall comply with all laws in force in the country where the Facilities are
installed and where the Installation Services are carried out. The laws will include all national, provincial,
municipal or other laws that affect the performance of the Contract and bind upon the Implementing
Partner. The Implementing Partner shall indemnify and hold harmless the CESL from and against any
and all liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or resulting
from the violation of such laws by the Contractor or Implementing Partner or its personnel, including the
Contractor or Sub Implementing Partners and their personnel, but without prejudice to GCC Sub Clause
10.1 hereof.

9.5 Any Plant, Material and Services that will be incorporated in or be required for the Facilities
and other supplies shall have their origin as specified under GCC Clause 3.13 (Country of Origin).

10. CESL’s Responsibilities

10.1 The CESL shall ensure the accuracy of all information and/or data to be supplied by the CESL as
described in Appendix 6 (Scope of Works and Supply by the CESL) to the Contract, except when
otherwise expressly stated in the Contract.

10.2 The CESL shall be responsible for acquiring and providing legal and physical possession of the Site
and access thereto, and for providing possession of and access to all other areas reasonably required for
the proper execution of the Contract, including all requisite rights of way, as specified in Appendix 6
(Scope of Works and Supply by the CESL)to the Contract Agreement. The CESL shall give full
possession of and accord all rights of access thereto on or before the date(s) specified in Appendix 6.

10.3 The CESL shall acquire and pay for all permits, approvals and/or licenses from all local, state or
national government authorities or public service undertakings in the country where the Site is located
which such authorities or undertakings require the CESL to obtain them in the CESL’s name, are
necessary for the execution of the Contract (they include those required for the performance by both the
Implementing Partner and the CESL of their respective obligations under the Contract), including those
specified in Appendix 6 (Scope of Works and Supply by the CESL) to the Contract Agreement.

10.4 If requested by the Implementing Partner, the CESL shall use its best endeavours to assist the
Implementing Partner in obtaining in a timely and expeditious manner all permits, approvals and/or
licenses necessary for the execution of the Contract from all local, state or national government authorities
or public service undertakings that such authorities or undertakings require the Contractor or
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Implementing Partner or Subcontractor or Implementing Partners or the personnel of the Contractor or
Implementing Partner or Sub Contractor or Implementing Partners, as the case may be, to obtain.

10.5 Unless otherwise specified in the Contract or agreed upon by the CESL and the Implementing
Partner, the CESL shall provide sufficient, properly qualified operating and maintenance personnel; shall
supply and make available all raw materials, utilities, lubricants, chemicals, catalysts other materials
and facilities ; and shall perform all work and services of whatsoever nature, to enable the Implementing
Partner to properly carry out Pre commissioning, Commissioning and Guarantee Tests, all in accordance
with the provisions of Appendix 6 (Scope of Works and Supply by the CESL) to the Contract
Agreement at or before the time specified in the program furnished by the Contractor or Implementing
Partner under GCC Sub- Clause 18.2 (Program of Performance) hereof and in the manner there-upon
specified or as otherwise agreed upon by the CESL and the Contractor or Implementing Partner.

10.6 The CESL shall be responsible for the continued operation of the Facilities after Completion, in
accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test(s)
for the Facilities, in accordance with GCC Sub-Clause 25.2.

10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 10
shall be the responsibility of the CESL save those to be incurred by the Implementing Partner with respect
to the performance of Guarantee Tests, in accordance with GCC Sub-Clause 25.2.

C. Payment
11. Contract Price

11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of the
Form of Contract Agreement.

11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price Adjustment)
to the Contract Agreement, if applicable. It will be mentioned in SCC.

11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the Implementing
Partner shall be deemed to have satisfied itself as to the hereof, correctness and sufficiency of the Contract
Price, which shall, expect as otherwise provided for in the Contract, cover all its obligations under the
Contract.

12. Terms of Payment

12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of Payment) to
the Contract Agreement. The procedures to be followed in making application for and processing
payments shall be those outlined in the same Appendix 1.

12.2 No payment made by the CESL herein shall be deemed to constitute acceptance by the CESL of the
Facilities or any part(s) thereof.

12.3 The currency or currencies in which payments are made to the Implementing Partner under this
Contract shall be specified in Appendix 1 (Terms and Procedures of Payment) to the Contract
Agreement, subject to the general principle that payments will be made in the currency or currencies in
which the Contract Price has been stated in the Contract.

13. Securities
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13.1 Issuance of Securities
The Implementing Partner shall provide the securities specified below in favour of the CESL at the times,
and in the amount, manner and form specified below.

13.2 Advance Payment Security

13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of contract
award, provide a security in an amount equalto the advance payment calculated in accordance with
Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, and in the currency or
currencies of the contract, with ainitial validity of up to ninety (90) days beyond the schedule date of
Completion of the Facilities in accordance with GCC Clause24. However, in case of delay in completion
of facilities under the package, the validity of the security shall be extended by the period of such delay.

13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma provided
in Section VII (Forms and Procedures)- Form of Advance Payment Security. The Advance payment
Security shall be reduced prorate every three (3) months after First Running Account Bill/Stage Payment
under the Contract based on the value of equipment/facilities received. The cumulative amount of
reduction at any point of time shall not exceed seventy five percent (75%) of the advance corresponding
to cumulative value of the respective equipment Facilities supplied and received as per a certificate
issued by the Project Manager and the balance of 25% released after ninety (90) days beyond the
Completion of those Facilities. It should be clearly understood that reduction in the value of security for
advance shall not in any way dilute the Implementing Partner's responsibility and liabilities under the
Contract including in respect of the Facilities for which the reduction in the value of security is allowed.

13.3 Contract Performance Security

13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, provide
securities for the due performance of theContract for ten percent (10%) of the Contract Price of all the
Contracts, with ainitial validity upto ninety (90) days beyond the endof scheduled Defect Liability Period
of the last equipment covered under the package. If the CESL accepts to enters into 'Second Contract' and/or
‘Third Contract' with the Assignee of a foreign Implementing Partner, pursuant to GCC Sub-Clause 3.6, the
said Assignee, inaddition to the Contract Performance Securities to be provided bythe foreign Implementing
Partner for ten percent (10%) of the value of all the Contracts i.e. First Contract, Second Contract and
Third Contract, shall provide within twenty eight (28) days of the Notification of Award, separate Contract
Performance Security(ies) equivalent to ten percent (10%) of the value of Contract(s) entered into with
the Assignee, for the due performance of Contract, with a intial validity up to ninety (90) days beyond the
end of Scheduled Defect Liability period of the last equipment covered under the package. However, in
case of delay in completion of the defect liability period, the validity of all the contract performance
securities shall be extended by the period of such delay.

13.3.2 The performance security shall be denominated in the currency or currencies of the Contract, or in
a freely convertible currency acceptable to the CESL, and shall be in the form of unconditional bank
guarantee provided in Section-VII (Forms and Procedures)-Form of Performance Security of the bidding
documents.

13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract Price of a
part of the Facilities for which a separate time for Completion is provided, twenty one (21) months after
Completion of the Facilities or where relevant part thereof, or fifteen (15) months after Operational
Acceptance of the Facilities (or the relevant part thereof), whichever occurs first; provided, however, that
if the Defects Liability Period has been extended on any part of the Facilities pursuant to GCC Sub-
Clause 27.8 hereof, the Implementing Partner shall issue an additional  security in an amount
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proportionate to the Contract Price of that part. The security shall be returned to the Implementing
Partner immediately after its expiration, provided, however, that if the Implementing Partner, pursuant to
GCC Sub-Clause 27.10, is liable for an extended warranty obligation, the performance security shall be
extended for the period and up to the amount agreed upon or as specified in the SCC.

14. Taxes and Duties

14.1 Except as otherwise specifically provided in the Contract, the Implementing Partnershall bear and pay
all taxes, duties, levies and charges assessed on thelmplementing Partner, its Sublmplementing Partners
or their employees by all municipal, stateor national government authorities in connection with the
Facilities in andoutside of the country where the Site is located.

14.2 Notwithstanding GCC Sub-Clauses 14.1 above, the CESL shall bearand promptly reimburse all
customs and import duties, if imposed infuture, on the Plant and Equipment including Type Test and
mandatoryspares supplied from abroad and specified in Price Schedule (andon spare parts to be supplied
from abroad and specified in Schedule, when awarded) and that are to be incorporated into the Facilities,by
the law of the country where the Site is located. However, if the plantand equipment are shipped in
Shipper’s containers, then the custom duty levied on the cost of empty containers shall be borne
and paid/reimbursed by the Implementing Partner. The CESL shall also bear and pay/reimburse to the
Implementing Partner/Assignee of Foreign Implementing Partner (if applicable) Sales Tax (but not the
surcharge in lieu of Sales Tax), Local Tax including Entry Tax / Octroi (if applicable) in respect of direct
transactions between the CESL and the Implementing Partner, if imposed on the Plant and Equipment
including Type Test and Mandatory Spares manufactured within the CESL’s country and specified in
Price (and also on locally supplied spares quoted when awarded) to be incorporated in the Facilities, by
the law of country where the site is located. For this purpose, the Ex-works price if quoted in foreign
currency and so incorporated in the contract, shall be converted to Indian Rupees as per the TT buying
exchange rates established by State Bank of India prevailing on the actual date of Ex-works (India)
despatch.

All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and
no separate claim in this regard will be entertained by the CESL.

14.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner
in the country where the Site is located, the CESL shall use its best endeavours to enable the Implementing
Partner to benefit from any such tax savings to the maximum allowable extent.

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract
Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges
prevailing at the date seven (7) days prior to the last date of bid submission in the country where the Site
is located (hereinafter called “Tax” in this GCC Sub-Clause 14.4). If any rates of Tax are increased or de-
creased, a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or
application of any Tax occurs in the course of the performance of Contract, which was or will be assessed
on the Implementing Partner in connection with performance of the Contract, an equitable adjustment of
the Contract Price shall be made to fully take into account any such change by addition to the Contract
Price or deduction there-from, as the case may be, in accordance with GCC Clause 36 (Change in Laws
and Regulations) hereof. However, these adjustments would be restricted to direct transactions between
the CESL and the Contractor/assignee of Foreign Implementing Partner (if applicable). These adjustments
shall not be applicable on procurement of raw materials, intermediary components etc. by the
Implementing Partner/assignee and also not applicable on the bought out items despatched directly from
sub-vendor’s works to site.
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D. Intellectual Property
15. Copyright

15.1The copyright in all drawings, documents and other materials containing data and information
furnished to the CESL by the Implementing Partner here in shall remain vested in the Implementing
Partner or, if they are furnished to the CESL directly or through the Implementing Partner by any third
party, including suppliers of materials, the copyright in such materials shall remain vested in such third party.
The CESL shall however be free to reproduce all drawings, documents and other material furnished to
the CESL for

the purpose of the contract including, if required, for operation and maintenance of the facilities.

16. Confidential Information

16.1 The CESL and the Implementing Partner shall keep confidential and shall not, without the written
consent of the other party hereto, divulge to any third party any documents, data or other information
furnished directly or indirectly by the other party hereto in connection with the Contract, whether
such information has been furnished prior to, during or following termination of the Contract.
Notwithstanding the above, the Contractor or Implementing Partner may furnish to its Sub Contractor
or Implementing Partner(s) such documents, data and other information it receives from the CESL to
the extent required for the Sub Contractor or Implementing Partner(s) to perform its work under the
Contract, in which event the Implementing Partner shall obtain from such Sub-Contractor or Implementing
Partner(s) an undertaking of confidentiality similar to that imposed on the Implementing Partner under this
GCC

Clausel6.

16.2 The CESL shall not use such documents, data and other information received from the Implementing
Partner for any purpose other than the operation and maintenance of the Facilities.  Similarly, the
Implementing Partner shall not use such documents, data and other information received from the CESL
for any purpose other than the design, procurement of Plant and Equipment, construction or such
other work and services as are required for the performance of the Contract.

16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to
that information which

(a) now or hereafter enters the public domain through no fault of that party.

(b) can be proven to have been possessed by that party at the time of disclosure and which was not
previously obtained, directly or indirectly, from the other party hereto

(c) Otherwise lawfully becomes available to that party from a third party that has no obligation of
confidentiality.

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of
confidentiality given by either of the parties hereto prior to the date of the Contract in respect of the
Facilities or any part thereof.

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the
Contract.

E. Work Execution
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17. Representatives
17.1 Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date,
the CESL shall appoint and notify the Implementing Partner in writing of the name of the Project Manager.
The CESL may from time to time appoint some other person as the Project Manager in place of the person
previously so appointed, and shall give a notice of the name of such other person to the Implementing
Partner without delay. The CESL shall take reasonable care to see that no such appointment is made at
such a time or in such a manner as to impede the progress of work on the Facilities. The Project Manager
shall represent and act for the CESL at all times during the currency of the Contract. All notices,
instructions, orders, certificates, approvals and all other communications under the Contract shall be given
by the Project Manager, except as herein otherwise provided.

All notices, instructions, information and other communications given by the Implementing Partner to the
CESL under the Contract shall be given to the Project Manager, except as herein otherwise provided.

17.2 Contractor’s representative & Construction Manager

17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within fourteen
(14) days of the Effective Date, the Implementing Partner shall appoint the Implementing Partner’s
Representative and shall request the CESL in writing to approve the person so appointed. If the CESL
makes no objection to the appointment within fourteen (14) days, the Implementing Partner’s
Representative shall be deemed to have been approved. If the CESL objects to the appointment within
fourteen (14) days giving the reason therefor, then the Implementing Partner shall appoint a replacement
within fourteen (14) days of such objection, and the foregoing provisions of this GCC Sub-Clause 17.2.1
shall apply thereto.

17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing Partner
at all times during the currency of the Contract and shall give to the Project Manager all the
Implementing Partner’s notices, instructions, information and all other communications under the
Contract.

All notices, instructions, information and all other communications given by the CESL or the Project
Manager to the Implementing Partner under the Contract shall be given to the Implementing Partner’s
Representative or, in its absence, its deputy, except as herein otherwise provided.

The Implementing Partner shall not revoke the appointment of the Implementing Partner’s Representative
without the CESL’s prior written con-sent, which shall not be unreasonably withheld. If the CESL
consents thereto, the Implementing Partner shall appoint some other per-son as the Implementing Partner’s
Representative, pursuant to the procedure set out in GCC Sub-Clause 17.2.1

17.2.3 The Implementing Partner’s Representative may, subject to the approval of the CESL (which shall
not be unreasonably withheld), at any time delegate to any person any of the powers, functions and
authorities vested in him or her. Any such delegation may be revoked at any time. Any such delegation or
revocation shall be subject to a prior notice signed by the Implementing Partner’s Representative, and
shall specify the powers, functions and authorities thereby delegated or revoked. No such delegation or
revocation shall take effect unless and until a copy thereof has been delivered to the CESL and the Project
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Manager.

Any act or exercise by any person of powers, functions and authorities so delegated to him or her in
accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the Implementing
Partner’s Representative.

17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose of
execution of contract, the CESL and the Implementing Partner shall finalise and agree to a Contract Co-
ordination Procedure and all the communication under the Contract shall be in accordance with such
Contract Co-ordination Procedure.

17.2.4 From the commencement of installation of the Facilities at the Site until Operational Acceptance,
the Implementing Partner’s Representative shall appoint a suitable person as the construction manager
(hereinafter referred to as “the Construction Manager”). The Construction Manager shall supervise all
work done at the Site by the Implementing Partner and shall be present at the Site throughout normal
working hours except when on leave, sick or absent for reasons connected with the proper performance of
the Contract. When-ever the Construction Manager is absent from the Site, a suitable person shall be
appointed to act as his or her deputy.

17.2.5 The CESL may by notice to the Implementing Partner object to any representative or person
employed by the Implementing Partner in the ex-ecution of the Contract who, in the reasonable opinion
of the CESL, may behave inappropriately, may be incompetent or negligent, or may commit a serious
breach of the Site regulations provided under GCC Sub-Clause 22.3. The CESL shall provide evidence of
the same, whereupon the Implementing Partner shall remove such person from the Facilities.

17.2.6 If any representative or person employed by the Implementing Partner is removed in accordance
with GCC Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a replacement.

18. Work Program

18.1 Contractor or Implementing Partner’s Organization

The Implementing Partner shall supply to the CESL and the Project Manager a chart showing the proposed
organization to be established by the Implementing Partner for carrying out work on the Facilities. The
chart shall include the identities of the key personnel together with the curricula vitae of such key
personnel to be employed within twenty-one (21) days of the Effective Date. The Implementing Partner
shall promptly inform the CESL and the Project Manager in writing of any revision or alteration of such an
organization chart.

18.2 Program of Performance

Within twenty-eight (28) days after the date of notification of award of Contract, the Implementing
Partner shall prepare and submit to the Project Manager a detailed program of performance of the Contract,
made in the form of PERT Network and showing the sequence in which it proposes to design,
manufacture, transport, assemble, install and pre-commission the Facilities, as well as the date by which
the Implementing Partner reasonably requires that the CESL shall have fulfilled its obligations under
the Contract so as to enable the Implementing Partner to execute the Contract in accordance with the
program and to achieve Completion and Acceptance of the Facilities in accordance with the Contract.
The program so submitted by the Implementing Partner shall accord with the Time Schedule included
in Appendix 4 (Time Schedule) to the Contract Agreement and any other dates and periods specified in
the Contract. The Implementing Partner shall update and revise the program as and when appropriate or
when required by the Project Manager, but without modification in the Times for Completion given in
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the SCC and any extension granted in accordance with GCC Clause 40, and shall submit all such revisions
to the Project Manager.

18.3 Progress Report

The Contractor or Implementing Partner shall monitor progress of all the activities specified in the
program referred to in GCC Sub-Clause 18.2 (Program of Performance) above, and supply a progress
report to the Project Manager every month.

The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a)
percentage completion achieved compared with the planned percentage completion for each activity; and
(b) where any activity is behind the program, giving comments and likely consequences and stating the
corrective action being taken.

18.4 Progress of Performance

If at any time the Implementing Partner’s actual progress falls behind the program referred to in GCC
Sub-Clause 18.2 (Program of Performance), or it becomes apparent that it will so fall behind, the
Implementing Partner shall, at the request of the CESL or the Project Manager, prepare and submit to the
Project Manager a revised program, taking into account the prevailing circumstances, and shall notify the
Project Manager of the steps being taken to expedite progress so as to attain Completion of the Facilities
within the Time for Completion under GCC Sub-Clause 8.2 (Time for Commencement and Completion),
any extension thereof entitled under GCC Sub-Clause 40.1 (Extension of Time for Completion), or any
ex-tended period as may otherwise be agreed upon between the CESL and the Implementing Partner.

18.5 Work Procedures
The Contract shall be executed in accordance with the Contract Documents and the procedures given in
the section on Forms and Procedures of the Contract Documents.

If agreed between the CESL and the Implementing Partner, the Implementing Partner may execute the
Contract in accordance with its own standard project execution plans and procedures to the extent that
they do not conflict with the provisions contained in the Contract.

18.6 Maintenance of Records of Weekly Progress Review meeting at Site

The Contractor shall be required to attend all weekly site progress review meetings organised by the
'Project Manager' or his authorised representative. The deliberations in the meetings shall inter alia include
the weekly program, progress of work (including details of manpower, tools & plants deployed by the
Contractor vis-a-vis agreed schedule), inputs to be provided by Employer, delays, if any and recovery
program, specific hindrances to work and work instructions by Employer. The minutes of the weekly
meetings shall be recorded in triplicate in a numbered register available with the Project Manager or his
authorised representative. These representative and the Contractor and one copy of the signed records
shall be handed over to the Contractor.

19. Subcontracting

19.1 Appendix 5 (List of Approved Sub Implementing Partners) to the Contract Agreement specifies major
items of supply or services and a list of approved Sub-Implementing Partners against each item, including
vendors. Insofar as no Sub Implementing Partners are listed against any such item, the Implementing
Partner shall prepare a list of Sub Implementing Partners for such item for inclusion in such list. The
Implementing Partner may from time to time propose any addition to or deletion from any such list.
The Implementing Partner shall submit any such list or any modification thereto to the CESL for its approval
in sufficient time so as not to impede the progress of work on the Facilities. Such approval by the CESL
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for any of the Sub Implementing Partners shall not relieve the Implementing Partner from any of its
obligations, duties or responsibilities under the Contract.

19.2 The Implementing Partner shall select and employ its Sub Implementing Partners for such major
items from those listed in the lists referred to in GCC Sub-Clause 19.1.

19.3 For items or parts of the Facilities not specified in Appendix 5 (List of Approved Sub Implementing
Partners) to the Contract Agreement, the Implementing Partner may employ such Sub Implementing
Partners as it may select, at its discretion.

20. Design and Engineering
20.1 Specifications and Drawings

20.1.1 The Implementing Partner shall execute the basic and detailed design and the engineering work in
compliance with the provisions of the Contract, or where not so specified, in accordance with good
engineering practice.

The Implementing Partner shall be responsible for any discrepancies, errors or omissions in the
specifications, drawings and other technical documents that it has prepared, whether such specifications,
drawings and other documents have been approved by the Project Manager or not, provided that such
discrepancies, errors or omissions are not because of inaccurate information furnished in writing to the
Implementing Partner by or on behalf of the CESL.

20.1.2 The Implementing Partner shall be entitled to disclaim responsibility for any design, data,
drawing, specification or other document, or any modification thereof provided or designated by or on
behalf of the CESL, by giving a notice of such disclaimer to the Project Manager.

20.2 Codes and Standards
Wherever references are made in the Contract to codes and standards in accordance with which the
Contract shall be executed, the edition or the revised version of such codes and standards current at the
date twenty-eight (28) days prior to date of bid submission shall apply unless otherwise specified. During
Contract execution, any changes in such codes and standards shall be applied after approval by the CESL
and shall be treated in accordance with GCC Clause 39 (Changes Originating from Implementing
Partner).

20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable

20.3.1 The Implementing Partner shall prepare (or cause its Sub-Implementing Partners to prepare)
and furnish to the Project Manager the documents listed in Appendix 7 (List of Documents for Approval
or Review) to the Contract Agreement for its approval or review as specified and as in accordance with
the requirements of GCC Sub-Clause 18.2(Program of Performance).

Any part of the Facilities covered by or related to the documents to be approved by the Project Manager
shall be executed only after the Project Manager’s approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project Manager’s
approval, but not to those furnished to the Project Manager for its review only.

20.3.2 Within twenty one (21) days after receipt by the Project Manager of any document requiring the
Project Manager’s approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either
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return one copy thereof to the Implementing Partner with its approval endorsed thereon or shall notify the
Implementing Partner in writing of its disapproval thereof and the reasons therefor and the modifications
that the Project Manager proposes.

20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the document
does not comply with some specified provision of the Contract or that it is contrary to good engineering
practice.

20.3.4 If the Project Manager disapproves the document, the Implementing Partner shall modify the
document and resubmit it for the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.2.
If the Project Manager approves the document subject to modification(s), the Implementing Partner shall
make the required modification(s), and upon resubmission with the required modifications the document
shall be deemed to have been approved.

The procedure for submission of the documents by the Implementing Partner and their approval by the
Project Manager shall be discussed and finalised with the Implementing Partner.

20.3.5 If any dispute or difference occurs between the CESL and the Implementing Partner in connection
with or arising out of the disapproval by the Project Manager of any document and/or any modification(s)
thereto that cannot be settled between the parties within a reasonable period, then such dispute or
difference may be referred to an Adjudicator for determination in accordance with GCC Sub-Clause 6.1
(Adjudicator) hereof. If such dispute or difference is referred to an Adjudicator, the Project Manager shall
give instructions as to whether and if so, how, performance of the Contract is to proceed. The
Implementing Partner shall proceed with the Contract in accordance with the Project Manager’s
instructions, provided that if the Adjudicator upholds the Implementing Partner’s view on the dispute and
if the CESL has not given notice under GCC Sub-Clause 6.1.2 hereof, then the Implementing Partner shall
be reimbursed by the CESL for any additional costs incurred by reason of such instructions and shall be
relieved of such responsibility or liability in connection with the dispute and the execution of the
instructions as the Adjudicator shall decide, and the Time for Completion shall be extended accordingly.

20.3.6 The Project Manager’s approval, with or without modification of the document furnished by the
Implementing Partner, shall not relieve the Implementing Partner of any responsibility or liability imposed
upon it by any provisions of the Contract except to the extent that any subsequent failure results from
modifications required by the Project Manager.

20.3.7 The Implementing Partner shall not depart from any approved document unless the Implementing
Partner has first submitted to the Project Manage ran amended document and obtained the Project
Manager’s approval thereof, pursuant to the provisions of this GCC Sub-Clause 20.3.

If the Project Manager requests any change in any already approved document and/or in any document
based thereon, the provisions of GCC Clause 39 (Change in the Facilities) shall apply to such request.

21. Prourement

21.1 Plant and Equipment

Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture orprocure and transport all
the Plant and Equipment in an expeditious and orderly manner to the Site.

21.2 CESL-Supplied Plant, Equipment, and Materials
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If Appendix 6 (Scope of Works and Supply by the CESL) to the Contract Agreement provides that
the CESL shall furnish any specificitems of machinery, equipment or materials to the Implementing Partner,
the following provisions shall apply:

21.2.1 The CESL shall, at its own risk and expense, transport each item to the place on or near the Site
as agreed upon by the parties and make such item available to the Implementing Partner at the time
specified in the program furnished by the Implementing Partner, pursuant to GCC Sub-Clause 18.2
(Program of Performance),unless otherwise mutually agreed.

21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the same visually and notify the
Project Manager of any detected shortage, defect or default. The CESL shall immediately remedy any
shortage, defect or default, or the Implementing Partner shall, if practicable and possible, at the request of
the CESL, remedy such shortage, defect or default at the CESL’s cost and expense. After inspection, such
item shall fall under the care, custody and control of the Implementing Partner. The provision of this
GCC Sub-Clause21.2.2 shall apply to any item supplied to remedy any such shortage or default or to
substitute for any defective item, or shall apply to defective items that have been repaired.

21.2.3 The foregoing responsibilities of the Implementing Partner and its obligations of care, custody and
control shall not relieve the CESL of liability for any undetected shortage, defect or default, nor place the
Implementing Partner under any liability for any such shortage, defect or default whether under GCC
Clause 27 (Defect Liability) or under any other provision of Contract.

21.3 Transportation

21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and Equipment
and the Implementing Partner’s Equipment to the Site by the mode of transport that the Implementing
Partner judges most suitable under all the circumstances.

Packing Material

The Contractor shall ensure that all the plant and equipment are suitably packed and protected to prevent
damage or deterioration during its transportation to site, handling and storage at site till the time of its
installation. The ownership of all such packing material (except empty shipper's containers on which the
customs duty has been paid by the Contractor) shall stand transferred to the Employer upon dispatch
of the plant and equipment and endorsement of dispatch documents in favour of the Employer.

21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to select any
safe mode of transport operated by any person to carry the Plant and Equipment and the Implementing
Partner’s Equipment.

21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s
Equipment, the Implementing Partner shall notify the CESL by telex, cable, facsimile or Electronic Data
Interchange (EDI) of the description of the Plant and Equipment and of the Implementing Partner’s
Equipment, the point and means of dispatch, and the estimated time and point of arrival in the country
where the Site is located, if applicable, and at the Site. The Implementing Partner shall furnish the CESL
with relevant shipping documents to be agreed upon between the parties.

21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from the
authorities for transportation of the Plant and Equipment and the Implementing Partner’s Equipment to the
Site. The CESL shall use its best endeavours in a timely and expeditious manner to assist the Implementing
Partner in obtaining such approvals, if requested by the Implementing Partner. The Implementing Partner
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shall indemnify and hold harmless the CESL from and against any claim for damage to roads, bridges or
any other traffic facilities that may be caused by the transport of the Plant and Equipment and the
Implementing Partner’s Equipment to the Site.

21.4 Customs Clearance

The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment and
Implementing Partner’s Equipment at the point(s) of import and shall handle any formalities for
customs clearance, subject to the CESL’s obligations under GCC Sub-Clause 14.2, provided that if
applicable laws or regulations require any application or act to be made by or in the name of the CESL,
the CESL shall take all necessary steps to comply with such laws or regulations. In the event of delays
in customs clearance due to fault of the CESL, the Implementing Partner shall be entitled to an extension
in the Time for Completion, pursuant to GCC Clause 40.

22. Installation
22.1 Setting Out/Supervision/Labour

22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper setting-out of
the Facilities in relation to bench marks, reference marks and lines provided to it in writing by or on
behalf of the CESL.

If, at any time during the progress of installation of the Facilities, any error shall appear in the position,
level or alignment of the Facilities, the Implementing Partner shall forthwith notify the Project Manager
of such error and, at its own expense, immediately rectify such error to the reasonable satisfaction of the
Project Manager. If such error is based on incorrect data provided in writing by or on behalf of the CESL,
the expense of rectifying the same shall be borne by the CESL.

22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all necessary
superintendence during the installation of the Facilities, and the Construction Manager or its deputy shall
be constantly on the Site to provide full-time superintendence of the installation. The Implementing
Partner shall provide and employ only technical personnel who are skilled and experienced in their
respective callings and supervisory staff who are competent to adequately supervise the work at hand.

22.1.3 Labour:

(@) The Implementing Partner shall provide and employ on the Site in the installation of the Facilities
such skilled, semi-skilled and unskilled labor as is necessary for the proper and timely execution
of the Contract. The Implementing Partner is encouraged to use local labor that has the necessary
skills.

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible for the
recruitment, transportation, accommodation and catering of all labor, local or expatriate, required
for the execution of the Contract and for all payments in connection therewith.

(c) The Implementing Partner shall be responsible for obtaining all necessary permit(s) and/or visa(s)
from the appropriate authorities for the entry of all labor and personnel to be employed on the Site
into the country where the Site is located.
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(d) The Implementing Partner shall at its own expense provide the means of repatriation to all of its
and its Sublmplementing Partner’s personnel employed on the Contract at the Site to their various
home countries. It shall also provide suitable temporary maintenance of all such persons from the
cessation of their employment on the Contract to the date programmed for their departure. In the
event that the Implementing Partner defaults in providing such means of transportation and
temporary maintenance, the CESL may provide the same to such personnel and recover the cost
of doing so from the Implementing Partner.

(e) The Implementing Partner shall at all times during the progress of the Contract use its best
endeavours to prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its
employees and the labor of its Sub-Implementing Partners.

(f) The Implementing Partner shall, in all dealings with its labor and the labor of its Sub-
Implementing Partners currently employed on or connected with the Contract, pay due regard to
all recognized festivals, official holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor.

22.2 Contractor,s Implementing Partner’s Equipment

22.2.1 All Contractors or Implementing Partners’ Equipment brought by the Implementing Partner onto
the Site shall be deemed to be intended to be used exclusively for the execution of the Contract. The
Implementing Partner shall not remove the same from the Site without the Project Manager’s consent that
such Implementing Partner’s Equipment is no longer required for the execution of the Contract.

22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Implementing
Partner shall remove from the Site all Equipment brought by the Implementing Partner onto the Site and
any surplus materials remaining thereon.

22.2.3 The CESL will, if requested, use its best endeavours to assist the Implementing Partner in obtaining
any local, state or national government permission required by the Implementing Partner for the export of
the Implementing Partner’s Equipment imported by the Implementing Partner for use in the execution of
the Contract that is no longer required for the execution of the Contract.

22.3 Site Regulations and Safety

The CESL and the Implementing Partner shall establish Site regulations setting out the rules to be observed
in the execution of the Contract at the Site and shall comply therewith. The Implementing Partner shall
prepare and submit to the CESL, with a copy to the Project Manager, proposed Site regulations for the
CESL’s approval, which approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the
Facilities, gate control, sanitation, medical care, and fire prevention.

22.4 Opportunities for Other Implementing Partners

22.4.1 The Implementing Partner shall, upon written request from the CESL or the Project Manager, give
all reasonable opportunities for carrying out the work to any other Implementing Partners employed by
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the CESL on or near the Site.

22.4.2 If the Implementing Partner, upon written request from the CESL or the Project Manager, makes
available to other Implementing Partners any roads or ways the maintenance for which the Implementing
Partner is responsible, permits the use by such other Implementing Partners of the Implementing Partner’s
Equipment, or provides any other service of whatsoever nature for such other Implementing Partners, the
CESL shall fully compensate the Implementing Partner for any loss or damage caused or occasioned by
such other Implementing Partners in respect of any such use or service, and shall pay to the Implementing
Partner reasonable remuneration for the use of such equipment or the provision of such services.

22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the extent
possible, interference with the work of other Implementing Partners. The Project Manager shall determine
the resolution of any difference or conflict that may arise between the Implementing Partner and other
Implementing Partners and the workers of the CESL in regard to their work.

22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the other
Implementing Partners’ work that come to its notice, and that could affect the Implementing Partner’s
work. The Project Manager shall determine the corrective measures, if any, required to rectify the situation
after inspection of the Facilities. Decisions made by the Project Manager shall be binding on the
Implementing Partner.

22.5 Emergency Work

If, by reason of an emergency arising in connection with and during the execution of the Contract, any
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the
Implementing Partner shall immediately carry out such work.

If the Implementing Partner is unable or unwilling to do such work immediately, the CESL may do or
cause such work to be done as the CESL may determine is necessary in order to prevent damage to the
Facilities. In such event the CESL shall, as soon as practicable after the occurrence of any such emergency,
notify the Implementing Partner in writing of such emergency, the work done and the reasons therefor. If
the work done or caused to be done by the CESL is work that the Implementing Partner was liable to do
at its own expense under the Contract, the reasonable costs incurred by the CESL in connection therewith
shall be paid by the Implementing Partner to the CESL. Otherwise, the cost of such remedial work shall
be borne by the CESL.

22.6 Site Clearance

22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the
Implementing Partner shall keep the Site reasonably free from all unnecessary obstruction, store or remove
any surplus materials, clear away any wreckage, rubbish or temporary works from the Site, and remove
any Implementing Partner’s Equipment no longer required for execution of the Contract.

22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Implementing
Partner shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall
leave the Site and Facilities clean and safe.

Disposal of Scrap

The Contractor shall with the agreement of the Employer promptly remove from the site any 'Scrap'
Page | 26

Signature -

Subject : CN=DEEPAK MITTAL, ST=DELHI, OID.2.5.4.17=110003, OU=5UPFLY CHAIN
MANAGEMENT, O=ENERGY EFFICIENCY SERVICES LIMITED, C=IN

User ID : deepak.mittal

Serial No - 1318433



