
 

 

 

 

      

  

  

Solar Energy Corporation of India Limited                                                                                                

(A Government of India Enterprise)                                                                                    

6th Floor, Plate-B, NBCC Office Block Tower-2,                                                       

East Kidwai Nagar, New Delhi – 110023                                                                                                                           

Tel: 011 - 24666200, e-mail: contracts@seci.co.in 

Request for Selection (RfS)                                                       

of                                                                                      

Solar Power Developer for setting up of 1000 kW 

Grid-Connected Rooftop Solar PV Project on 

buildings of Rashtrapati Bhavan under RESCO Mode 

through Tariff-based Competitive Bidding (RTSPV-

Tranche-III) 
 

 RfS No. SECI/C&P/IPP/11/0008/25-26 dated 09.09.2025 

 

Tender Search Code on ISN-ETS: SECI-2025-TN000019 



 

Setting up of 1000 kW Grid-Connected RTSPV Project on buildings 

of Rashtrapati Bhavan under RESCO mode (RTSPV-Tranche-III) 
SECI/C&P/IPP/11/0008/25-26 Page 1 of 129 

 

DISCLAIMER 

I.     Though adequate care has been taken while preparing the RfS document, the bidder(s) shall 

satisfy themselves that the document is complete in all respect. Intimation regarding any 

discrepancy shall be given by the Prospective Bidders to the office of SECI immediately. 

If no intimation is received from any bidder within 20 (Twenty) days from the date of 

issuance of RfS documents, it shall be considered that the document is complete in all 

respect and has been received/ acknowledged by the bidder(s). 

II.     Solar Energy Corporation of India Limited (SECI) reserves the right to modify, amend or 

supplement this document. 

III.     This RfS document has been prepared in good faith, and on best endeavor basis. Neither 

SECI nor their employees or advisors make any representation or warranty, express or 

implied, or accept any responsibility or liability, whatsoever, in respect of any statements 

or omissions herein, or the accuracy, completeness or reliability of information, and shall 

incur no liability under any law, statute, rules or regulations as to the accuracy, reliability 

or completeness of this document, even if any loss or damage is caused by any act or 

omission on their part. 

IV.      In case of any discrepancy in the documents uploaded on the websites of SECI, ISN-ETS 

and CPPP, the documents uploaded on the ISN-ETS website will prevail. 

 

 

Place: New Delhi                                            Date: 09.09.2025 
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BID INFORMATION SHEET 

The brief details of the RfS are as under: 

(A) 

NAME OF WORK/ 

BRIEF SCOPE OF 

WORK/ JOB 

Selection of Solar Project Developer for setting up of 1000 

kW Grid-Connected Rooftop Solar PV Project on buildings 

of Rashtrapati Bhavan under RESCO mode 

(B) RfS NO. & DATE SECI/C&P/IPP/11/0008/25-26 dated 09.09.2025 

(C) 
TYPE OF BIDDING 

SYSTEM 

 

SINGLE BID 

SYSTEM 

 

TWO BID 

SYSTEM 

 

(D) 
TYPE OF RfS/ 

TENDER 

 

 

 

 

E-TENDER 
 

MANUAL 
 

(E) 

COMPLETION/ 

CONTRACT 

PERIOD 

As mentioned in RfS Document 

(F) 
BID PROCESSING 

FEE 

 

 

 

 

 

 

Amount: INR 6,000/- (Indian Rupees Six Thousand Only) 

including GST, to be submitted either through NEFT/RTGS 

transfer in the account of SECI, or in the form of DD/Pay 

Order along with the response to RfS in favor of “Solar 

Energy Corporation of India Limited”, payable at New 

Delhi. 

APPLICABLE 
 

NOT APPLICABLE 
 

Yes 

 

Yes 

 

Yes 
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(G) 
EARNEST MONEY 

DEPOSIT (EMD) 

 

 

 

 

 

In line with Clause 15 of the RfS, to be submitted in the form 

of Bank Guarantee/Payment on Order Instrument/ Insurance 

Surety Bond, along with the Response to RfS. 

APPLICABLE 
 

NOT APPLICABLE 
 

(H) 

PERFORMANCE 

BANK 

GUARANTEE 

 

 

 

APPLICABLE 
 

NOT APPLICABLE 
 

(I) 

DATE, TIME & 

VENUE OF PRE-

BID MEETING 

To be scheduled as per NIT on ISN-ETS portal and/or 

information provided on SECI website. 

(J) 

OFFLINE & 

ONLINE BID-

SUBMISSION 

DEADLINE 

As per NIT on ISN-ETS portal 

(K) 

TECHNO-

COMMERCIAL 

BID OPENING 

As per NIT on ISN-ETS portal 

(L) 
e-REVERSE 

AUCTION (e-RA) 
Not Applicable 

(M) 

CONTACT 

DETAILS OF ISN-

ETS PORTAL 

M/s Electronic Tender.com (India) Pvt. Ltd.  

Contact Person: ISN-ETS Support Team 

Customer Support: +91-124-4229071,4229072 

(From 10:00 Hrs to 18:00 Hrs on all working Days i.e. 

Monday to Friday except Govt. Holidays) 

Email: support@isn-ets.com  

(N) 

NAME, 

DESIGNATION, 

ADDRESS AND 

OTHER DETAILS  

(FOR SUBMISSION 

OF RESPONSE TO 

RfS) 

Sh. Atulya Kumar Naik 

Executive Director (Contracts & Procurement) 

Solar Energy Corporation of India Limited 

6th Floor, Plate-B, NBCC Office Block Tower-2,  

East Kidwai Nagar, New Delhi - 110023 

Contact No.: 011 24666200 

Email: contracts@seci.co.in 

(O) 

DETAILS OF 

PERSONS TO BE 

CONTACTED IN 

CASE OF ANY 

ASSISTANCE 

REQUIRED 

1) Sh. Pratik Prasun 

Senior Manager (C&P)  

Ph: 011-24666237 

pratikpr@seci.co.in 

 

 

Yes 

Yes 

 
 

 

mailto:pratikpr@seci.co.in
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2) Sh. Abhisekh Srivastav 

Manager (C&P)  

Ph: 011-24666260 

abhisekhsri@seci.co.in 

3) Sh. Swapnil Gandhi 

Senior Engineer (C&P) 

Ph: 011-24666359 

swapnil.gandhi@seci.co.in  

• Bids must be submitted strictly in accordance with Section-2 and 3 of the RfS, 

depending upon Type of Tender as mentioned at Clause no. (D) of Bid Information 

Sheet.   

• Bidders are required to quote strictly as per terms and conditions of the RfS documents 

and not to stipulate any deviations/ exceptions. 

• Any bidder, who meets the Qualifying Requirement and wishes to quote against this 

RfS, may download the complete RfS document along with its amendment(s) and 

clarifications if any, from ISN-ETS Portal (https://www.bharat-electronictender.com) 

and/or SECI website (www.seci.co.in) and submit their Bid complete in all respect as 

per terms & conditions of RfS Document on or before the due date of bid submission. 

• Clarification(s)/ Corrigendum(s) if any shall also be available on the above referred 

websites. 

Bidders are requested to remain updated for any notices/ amendments/ clarifications 

etc. to the RfS document through the websites https://www.bharat-

electronictender.com and www.seci.co.in. No separate notifications will be issued for 

such notices/ amendments/ clarifications etc. in the print media or individually. 

Intimation regarding notification on the above shall be updated on www.seci.co.in 

and the details only will be available from https://www.bharat-electronictender.com 

https://www.tcil-india-electronictender.com/
http://www.seci.co.in/
https://www.tcil-india-electronictender.com/
https://www.tcil-india-electronictender.com/
http://www.seci.co.in/
http://www.seci.co.in/
https://www.tcil-india-electronictender.com/
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SECTION 1. INTRODUCTION & INVITATION FOR BIDS 

1 Background & Introduction  

1.1 Solar Energy Corporation of India Limited (hereinafter called “SECI”) is a “Navratna” 

Government of India Enterprise under the administrative control of the Ministry of New 

& Renewable Energy (MNRE). One of the main objectives of the Company is to assist 

the Ministry and function as the implementing and facilitating arm of the National Solar 

Mission (NSM) for development, promotion and commercialization of solar energy 

technologies in the country. 

1.2 One of the targets enshrined by the Government under the “Panchamrit” announced by 

Hon’ble Prime Minister at the COP 26 summit in Glasgow, is meeting 50% of total 

energy requirements from renewable energy by 2030. As part of these initiatives, SECI 

has been approached by various Ministries and Government organizations to carry out 

the bidding and selection of Project developers through a competitive bidding process, 

to set up Projects under RESCO mode.  

1.3 In line with the above, SECI, on behalf of Rashtrapati Bhavan (hereinafter referred as 

“Client Organization”), hereby invites proposals for setting up of around 1000 kW Grid 

Connected Rooftop mounted Solar PV (RTSPV) Project on Build Own Operate (B-O-O) 

basis/RESCO mode.  

1.4 SECI shall be the bidding agency for selection of Project Developer for setting up of 

RTSPV project on various buildings. 

1.5 The Bidders will be free to avail fiscal incentives like Accelerated Depreciation, 

Concessional Customs and Excise Duties, Tax Holidays etc. as available for such Project. 

The same will not have any bearing on comparison of bids for selection. As equal 

opportunity is being provided to all Bidders at the time of tendering itself, it is up to the 

Bidders to avail various tax and other benefits. No claim shall arise on SECI for any 

liability if Bidders are not able to avail fiscal incentives and this will not have any bearing 

on the applicable tariff. SECI does not however, give a representation on the availability 

of fiscal incentive and submission of bid by the Bidder shall be independent of such 

availability or non-availability as the case may be of the fiscal incentives. 

1.6 No separate Central Financial assistance is envisaged for implementation of the Project 

selected under this RfS. 

2 Invitation for Bids 

2.1 A Single Stage, Two-Envelope Bidding Procedure will be adopted and will proceed as 

detailed in the RfS Documents. Bidding will be conducted through the competitive 

bidding procedures as per the provisions of this RfS. The respective rights of SECI, client 

and the Bidder/SPD shall be governed by the RfS Documents/Agreement signed between 

Client and the SPD for the Project. 
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2.2 Interested bidders have to necessarily register themselves on the portal 

https://www.bharat-electronictender.com (“ETS portal”) through M/s Electronic 

Tender.com (India) Pvt. Limited to participate in the bidding under this invitation for 

bids. It shall be the sole responsibility of the interested bidders to get themselves 

registered at the aforesaid portal for which they are required to contact M/s Electronic 

Tender.com (India) Pvt. Limited, New Delhi to complete the registration formalities. 

Contact details of ISN-ETS is mentioned on the Bid Information Sheet. All required 

documents and formalities for registering on ISN-ETS are mentioned in the subsequent 

RfS documents. 

They may obtain further information regarding this RfS from the registered office of 

SECI at the address given on the Bid Information Sheet from 10:00 hours to 17:00 hours 

on all working days. 

For proper uploading of the bids on the ETS portal, it shall be the sole responsibility of 

the bidders to apprise themselves adequately regarding all the relevant procedures and 

provisions as detailed in the portal as well as by contacting M/s Electronic Tender.com 

(India) Pvt. Limited (ETI) directly, as and when required, for which contact details are 

also mentioned on the Bid Information Sheet. SECI in no case shall be responsible for 

any issues related to timely or properly uploading/ submission of the bid in accordance 

with the relevant provisions of the Bidding Documents.  

2.3 For the implementation of above-mentioned work, Bidders should submit their Techno- 

Commercial & Price Bid proposals complete in all aspect through ISN-ETS Portal 

(https://www.bharat-electronictender.com) on or before last date and time of Bid 

Submission as indicated in the Bid Information Sheet. Bid documents will be sent directly 

to the invited Bidders through ISN-ETS bidding portal/email by SECI. Any 

amendment(s)/corrigendum/clarifications with respect to this Limited Tender shall be 

shared with Bidder through ISN-ETS bidding portal only.  

2.4 Bidder shall submit its proposal along with non-refundable Bid Processing Fees and 

Earnest Money Deposit (EMD) (if applicable) complete in all respect as per the Bid 

Information Sheet. Techno-Commercial bids will be opened as per the Bid Information 

Sheet in online presence of authorized representatives of bidders who wish to be present 

online. Bid proposals received without the Bid Processing Fees and/or Earnest Money 

Deposit (EMD) (as applicable) will be rejected. In the event of any date indicated being 

declared a holiday, the next working day shall become operative for the respective 

purpose mentioned herein. 

RfS documents which include Eligibility Criteria, Technical Specifications, various 

Conditions of Contract, and Formats etc. can be downloaded from the ISN-ETS Portal 

or from SECI’s website. It is mandatory to download official copy of the RfS Document 

from Electronic Tender System (ISN-ETS) Portal to participate in the Tender. Any 

amendment(s)/ corrigendum(s)/ clarification(s) with respect to this RfS shall be uploaded 

on ISN-ETS website. The Bidder should regularly check for any Amendment(s)/ 

Corrigendum(s)/ Clarification(s) on the above mentioned ISN-ETS website. The same 

https://www.bharat-electronictender.com/
https://www.bharat-electronictender.com/
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may also be uploaded on SECI website also. However, in case of any discrepancy, the 

information available on ISN-ETS website shall prevail. 

2.5 SECI reserves the right to cancel/withdraw/defer this invitation for bids without 

assigning any reason and shall bear no liability whatsoever consequent upon such a 

decision. 

2.6 INTERPRETATIONS 

• Words comprising the singular shall include the plural & vice versa. 

• An applicable law shall be construed as reference to such applicable law including 

its amendments or re-enactments from time to time. 

• A time of day shall save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time. 

• Different parts of this contract are to be taken as mutually explanatory and 

supplementary to each other and if there is any differentiation between or among the 

parts of this contract, they shall be interpreted in a harmonious manner so as to give 

effect to each part. 

• The table of contents and any headings or sub headings in the contract has been 

inserted for case of reference only & shall not affect the interpretation of this 

agreement. 
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SECTION 2. SPECIAL CONDITIONS OF CONTRACT 

3 Scope of Work 

3.1 Under this RfS, the Solar Power Developer (SPD) shall be required to set up a Grid-

Connected Rooftop Solar PV (RTSPV) Project, with the primary objective of supplying 

solar power to Client Organization, as per the provisions of the RfS and draft standard 

Power Purchase Agreement (PPA). 

3.2 The Project shall be set up under the RESCO Mode, as defined by MNRE. The scope of 

work of the SPD, inter alia, includes but is not limited to, obtaining No Objection 

Certificate (NOC) from the Distribution Company (DISCOM) for grid connectivity, 

complete design, engineering, supply, storage, civil work, erection, testing & 

commissioning of the RTSPV Project including Operation and Maintenance (O&M) of 

the project for the term of the PPA. The O&M of the Project may include wear, tear, 

overhauling, machine breakdown, insurance, and replacement of defective modules, 

invertors/ Power Conditioning Unit (PCU), spares, consumables & other parts for the 

PPA term.  

3.3 Obtaining Net-metering and grid connectivity of the Project under this tender would be 

the responsibility of the SPD in accordance with the prevailing guidelines of the 

respective State Regulators (SERC) or Central Electricity Authority (CEA) or the 

DISCOM in the respective area. The Client Organization may facilitate connectivity and 

necessary approvals; however, the entire responsibility lies with the SPD only. 

3.4 The SPD shall take all necessary permits, approvals and licenses, insurance etc., provide 

training and such other items and services required to complete the scope of work 

mentioned above.  

3.5 The Project to be selected under this scheme provide for deployment of Solar 

Photovoltaic Technology. However, the selection of Project would be technology 

agnostic. 

4 Total capacity offered 

4.1 The estimated cumulative Project capacity envisaged for the Client Organization is 

around 1000 kW. The list of buildings under the Client Organization have been annexed 

at Annexure-C. The final capacity to be installed will be determined at the time of 

signing of PPA between the SPD and the Client Organization. 

5 Maximum Eligibility for Contracted Capacity Allocation for a Bidder 

Following conditions shall be applicable to the Bidders for submission of bids against 

this RfS: 

5.1 A Bidder, including its Parent, Affiliate or Ultimate Parent or any Group Company shall 
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submit a single bid offering a cumulative quantum of Contracted Capacity of 1000 kW.  

Note: In case a common Company/Companies directly or indirectly hold(s) more than 

10% but less than 26% shareholding in more than one Bidder participating in the RfS, 

each one of such Bidders will be required to submit the Disclosure as per Format 7.8A. 

In all other cases, Format 7.8 will be applicable.  

5.2 The total capacity to be allocated to a Bidder including its Parent, Affiliate or Ultimate 

Parent or any Group Company shall be up to 1000 kW. 

5.3 The evaluation of bids shall be carried out as described in Section-5 of the RfS. The 

methodology for Allocation of Project is elaborated in Section-5 of the RfS. 

5.4 Subject to the exception as per Clause 5.1 above, multiple bids from same company 

including its Parent/ Ultimate Parent/ Affiliates/ Group Companies shall make all the 

bids submitted by the group invalid. 

6 Project Location 

6.1 The Project shall be installed at various locations in campus of the Client Organization. 

To facilitate the Bidders, an indicative list of possible rooftops has been enclosed as 

Annexure-C. Prospective Bidders will be required to visit the respective sites and assess 

the feasibility of space including installation capacity in consultation with respective site 

in charge/ rooftop owner. However, the entire responsibility of identifying the roofs and 

ground will be of the Successful Bidder. SECI shall not bear any responsibility in this 

regard.  

6.2 Project Configuration: 

The term “Project” shall have the meaning as defined in Section 6 of the RfS. A single 

Project shall refer to one or multiple Grid-connected RTSPV systems installed on a 

single/group of buildings, connected to the grid through a single or multiple meter for a 

particular client organization.  

A single PPA shall be signed for the Project. Configuration of the Project shall be decided 

mutually between Client Organization and Successful Bidder/SPD. Project shall be 

allocated in single configuration as per the capacity defined in clause 4 above.  

7 Connectivity with the Grid 

7.1 The Project should be designed for interconnection with the grid in accordance with 

prevailing CERC/SERC/DISCOM regulations in this regard. For interconnection with 

the grid and metering, the SPD shall abide by applicable Grid Code, Grid Connectivity 

Standards, Regulations on Communication System for transmission of electricity and 

other regulations/procedures (as amended from time to time) issued by Appropriate 

Commissions and Central Electricity Authority (CEA), and any other regulations of the 
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concerned DISCOM where the Project is located. Minimum voltage level for 

interconnection with the grid shall be as determined by the respective DISCOM. 

7.2 The responsibility of getting connectivity and necessary approvals for grid connection 

and net-metering shall entirely be with the SPD and shall be at the risk and cost of the 

SPD. The transmission of power up to, and including at the point(s) of interconnection 

where metering is done for energy accounting, shall be the responsibility of the SPD at 

its own cost. The maintenance of transmission system up to and including at the 

Interconnection Point shall be responsibility of the SPD, to be undertaken entirely at its 

risk and cost. 

7.3 Metering arrangement of the Project shall have to be adhered to in line with relevant 

clauses of the PPA. The entire cost of transmission (if applicable) including cost of 

construction of line, wheeling charges, SLDC/Scheduling charges, SOC, MOC, 

maintenance, losses etc. and any other charges from the Project up to and including at 

the Interconnection Point will be borne by the SPD. 

7.4 Note: The SPD shall apply for Net-metering approval with the respective DISCOM 

within 90 days of signing of PPA, failing which, the PPA will be liable to be terminated 

by the Client Organization, along with encashment of PBG for the respective Project. 

8 Energy Supply by the Solar Power Developer 

8.1 Criteria for Energy Supply 

The Bidders shall declare the annual CUF of the Project at the time of submission of 

response to RfS, and the SPD shall be allowed to revise the same once within first year 

after COD. Thereafter, the CUF for the Project shall remain unchanged for the entire 

term of the PPA. The declared annual CUF shall in no case be less than 15% for Project 

under this RfS. It shall be the responsibility of the SPD, entirely at its cost and expense 

to install such number of Solar panels and associated equipment as may be necessary to 

achieve the required CUF. The SPD shall maintain generation so as to achieve annual 

energy supply corresponding to CUF within + 10% and - 15% of the declared value till 

the end of 10 years from COD, subject to the annual CUF remaining minimum of 15%, 

and within +10% and -20% of the declared value of the annual CUF thereafter till the 

end of the PPA term. The lower limit will, however, be relaxable to the extent of Force 

Majeure events and non-availability of grid during solar generation hours, for evacuation 

which is beyond the control of the SPD. The annual CUF will be calculated every year 

from 1st April of the year to 31st March next year. Relaxation to the non-availability of 

grid beyond the control of SPD need to be certified by Client. Further, duly signed 

hindrance register shall be maintained during the time of execution and O&M. 

8.2 Shortfall in Energy Supply 

Subsequent to Project commissioning, if for any Contract Year, except for the first year 

after Project commissioning, it is found that the SPD has not been able to supply 
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minimum energy corresponding to the value of annual CUF within the permissible lower 

limit of CUF declared by the SPD, the SPD shall be levied penalty @50% of the PPA 

tariff for the shortfall in energy terms, in accordance with terms of the PPA. 

9 Commissioning of Project 

When the SPD fulfils its obligation under the PPA, it shall be eligible to apply for 

completion/commissioning certificate. SECI shall normally issue to the SPD the 

completion certificate within one month after receiving any application therefore from 

the SPD, subject to verification of the documents as per the PPA. For the issuance of 

commissioning/completion certificate, the following documents will be deemed to form 

the completion documents:  

a. At least 15 days’ prior intimation to SECI and the Client Organization for 

witnessing the Project’s inspection/performance.  

b. Project Completion Report (PCR) containing the detailed checklist for inspection 

of Rooftop SPV power plants as per SECI’s format (Annexure-G-II). 

c. Photographs of the Project.   

9.1 Early Commissioning:  

 

The SPD shall be permitted commission the project even prior to SCD. Early 

commissioning of the Project will be allowed solely at the risk and cost of the SPD, 

however, procurement of such energy from such early commissioned Project will be 

based on mutual agreement between all the parties i.e. SPD and Client Organization. In 

case the Client agrees to purchase energy from such early commissioned Project prior to 

SCD, such energy will be purchased by Client Organization at PPA tariff.  

Such intimation regarding consent to procure energy from early commissioned project 

shall be provided by Client Organization within 30 days of intimation by the SPD, 

beyond which it would be considered as deemed refusal. 

9.2 Commissioning Schedule and Penalty for Delay in Commissioning 

 

a. The Scheduled Commissioning Date (SCD) for commissioning of full capacity of 

the Project shall be the date as on 09 months from the Effective Date of PPA (for 

e.g. if Effective Date of the PPA is 07.01.2026, then SCD shall be 07.10.2026).  

 

b. The maximum time period allowed for commissioning of the full Project Capacity 

with applicable penalty shall be limited to the date as on 6 months from the SCD or 

the extended SCD (if applicable) (for e.g. if SCD of the Project is 07.10.2026, then 

the above deadline for Project commissioning shall be 07.04.2027). 

 

c. In case of delay in commissioning of the Project beyond the SCD until the date as 
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per Clause 9.1.b above, as part of the penalty, the total PBG amount for the Project 

shall be encashed on pro-rata basis and proportionate to the balance capacity not 

commissioned. 

 

d. In case Commissioning of the Project is delayed beyond the date as per Clause 9.2.b 

above, the PPA capacity shall stand reduced/amended to the Project Capacity 

commissioned and the PPA for the balance capacity will stand terminated. 

10 Operation & Maintenance (O&M) Guidelines to be mandatorily followed by the 

SPD 

10.1 The SPD shall be responsible for all the required activities for successful O&M of the 

Rooftop Solar PV systems during the entire PPA term from the date of commissioning 

of the Project. 

10.2 Following guidelines shall be followed in this regard. In addition, following O&M 

practices shall be strictly followed.  

i. O&M of the Project shall be compliant with grid requirements to achieve committed 

energy generation/CUF.  

ii. Deputation of qualified and experienced engineer/ technicians till the O&M period 

at project site. 

iii. Periodic cleaning of solar modules. The modules shall be cleaned with a periodic 

interval of 15 days or as and when required as per actual site conditions. It’s the 

responsibility of the SPD to get the modules cleaned during O&M Period.  

iv. A “hindrance register” shall be maintained to record any issues affecting Project 

O&M. The same shall be duly signed by both parties of the PPA, recording  

v. Periodic checks of the Modules, PCUs and BoS shall be carried out as a part of 

routine, preventive and breakdown maintenance. 

vi. Replacement of defective Modules, Invertors/PCUs and other equipment, as and 

when required, will be carried out within 15 working days from the date of reporting 

of defect which can be extended based on the site accessibility, etc. as mutually 

agreed by the two parties. 

vii. Supply of all spares, consumables and fixtures as required. Such stock shall be 

maintained for all associated equipment and materials as per manufacturer’s / 

supplier’s recommendations. 

viii. All the testing instruments required for Testing, Commissioning and O&M for the 

healthy operation of the Plant shall be maintained by the SPD. The testing equipment 

must be calibrated once in a year from NABL accredited labs and the certificate of 

calibration must be kept for reference as required. 
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ix. If negligence/ mal-operation on part of the SPD's operator results in failure of 

equipment, such equipment should be repaired/ replaced by the SPD free of cost. 

x. Co-ordination with Owner/ DISCOM/ CEIG as per the requirement for Joint Meter 

Reading (JMR) Report. The person-in-charge present at site from the SPD’s side 

shall take a joint meter reading in the presence of rooftop owner on a monthly basis.  

xi. Online Performance Monitoring, controlling, troubleshooting, maintaining of logs 

& records. A maintenance record register is to be maintained by the operator with 

effect from Commissioning to record the daily generation, regular maintenance work 

carried out as well as any preventive and breakdown maintenance along with the 

date of maintenance, reasons for the breakdown, duration of the breakdown, steps 

taken to attend the breakdown, etc. 

xii. For any issues related to operation & maintenance, a toll-free number shall be made 

available to the rooftop owner to resolve the same within 72 hours. 

xiii. If any jobs covered in O&M Scope as per RfS are not carried out by the SPD during 

the O&M period, the Client Organization shall take appropriate action as deemed fit. 

SECI reserves the right to make surprise checks/ inspection visits at its own or 

through authorized representative to verify the O&M activities being carried out by 

the SPD. Failure to adhere to above guidelines may result in penal action including 

debarring from participation in next tender.  

xiv. It is up to SPD and Client to mutually decide on the source and amount of water to 

be supplied for module cleaning during O&M period.   


