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bidder in addition to two original at bidder’s own cost. Total five copies of contract including two originals copies 

are to be submitted. This is to be done  on instructions of Contract deptt. 

 

Upon the successful bidder’s furnishing of the performance security pursuant to ITB Clause 5.9, the EESL will 

promptly notify each unsuccessful bidder and will discharge its bid security.  

5.7.   Cancellation 

 

EESL reserves the rights to cancel the order in the part or in full by giving one week advance notice thereby if- 

 The bidder fails to comply with any of the terms of the order. 

 The bidder becomes bankrupt or goes in to liquidation. 

 The bidder makes general assignment for the benefit of the creditors and any receiver is 

appointed for the property owned by the bidder. 

5.8.   Modifications 

 

This order constitutes an entire agreement between the parties hereto. Any modifications to this Order shall 

become binding only upon the same being confirmed in writing duly signed by both the parties. 

 

Signing the Contract Agreement 

 

At the same time as the EESL notifies the successful Bidder that its bid has been accepted, the EESL will send 

the bidder the contract agreement provided in the bidding documents, incorporating all agreements between the 

parties.  

 

Within twenty-one (21) days of receipt of the contract agreement, the successful bidder shall sign and date the 

contract agreement and return it to the EESL. Contract agreement will contain agreement on stamp paper, bid 

documents and bidder’s offer etc. 

5.9.   Performance security 

 

Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish the 

performance security for ten percent (10%) of the contract price or as specified in tender documents and in the 

form provided in the section "Forms and Procedures" of the bidding documents or in another form acceptable to 

the EESL. 

 

In case Joint Deed(s) of Undertaking by the Contractor along with his associate(s)/collaborator(s) form part of the 

Contract, then, unconditional Bank Guarantee(s) from such associate(s)/collaborator(s) for amount(s) specified in 

Bid  

 

Failure of the successful Bidder to comply with the requirements of ITB Clause 5.7 or Clause 5.8 shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event the EESL may 

make the award to the next lowest evaluated bidder or call for new bids.  

5.10.   Corrupt or Fraudulent practices:   

 

The EESL requires that bidders observe the highest standard of ethics during the procurement and execution of 

such contracts. In pursuance of this policy, the EESL: defines, for the purposes of this provision, the terms set 

forth below as follows:  

a. i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution; and 

 

ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the EESL, and includes collusive practice among bidders (prior 

to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive 

the EESL of the benefits of free and open competition;  

 

b) will reject a proposal for award if it determines that the bidder recommended for award has engaged in 

corrupt or fraudulent practices in competing for the contract in question;  
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c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it 

at any time determines that the firm has engaged in corrupt  or  fraudulent  practices  in  competing  for,  or 

in  executing,  a  contract  of  the  EESL. 

 

5.11 Ineligibility for Future Tenders 

 

Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.7 and 5.8, if a bidder after 

having been issued and letter of award, either does not sign the contract agreement pursuant to ITB clause 5.7 or 

does not submit an acceptable performance security pursuant to ITB clause 5.9, such bidder may be considered 

ineligible for participating in future tenders of EESL for a period as may be decided by the EESL. 

 

Successful bidder is to submit interchangeability certificate for its product supplied for replacement during 

warranty and maintenance period and even when it is purchased from open market. In case due to change in 

technology, the supplied product is not available during warranty/ maintenance period than the improved 

version of product can be used in warranty/ maintenance period with same or improved technical parameters 

or the combination thereof after written communication of Engineer in Charge at same cost& terms and 

conditions. Successful Bidder, on whom letter of award has been placed, has also to confirm that the prices 

of improved version of product is not lesser than the original product or its parts in comparison.  

 

Note: Special Terms and Conditions will prevail upon the instruction to Bidders. 

6.0 Liquidated Damages  

 

In case of any delay in the execution of the order beyond the stipulated time schedule including any extension 

permitted in writing, EESL reserves the right to recover from the bidder a sum equivalent to 0.5% of the value of 

the delayed equipment installation/unexecuted portion of work for each week of delay and part thereof subject to 

a maximum of 5% of the total value of the contract.  

 

Alternatively, EESL reserves the right to purchase and distribute equipment/ material from elsewhere at the sole 

risk at the cost of successful bidder/contractor and recover all such extra cost incurred by EESL in procuring the 

material from resources available including EMD/Bid Security/encashment of Bank Guarantee or any other 

sources etc. Further, if any extra cost is incurred by EESL due to delay in work completion by the party beyond 

the completion time as per P.O./L.O.A., the same shall also be recovered from party’s invoice/EMD/BGs etc. 

 

Alternatively, EESL may cancel the order completely or partly without prejudice to his right under the alternatives 

mentioned above.  

7.0 Governing Law 

 

The Contract shall be governed by and interpreted in accordance with laws in force in India. The Courts of Delhi 

shall have exclusive jurisdiction in all matters arising under the Contract. 

8.0 Tax and Duties 

 

8.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear and pay all 

taxes, duties, levies and charges assessed on the Implementing Partner, its Sub Implementing Partners or 

their employees by all municipal, state or national government authorities in connection with the Facilities 

in and outside of the country where the Site is located. 

 

8.2 Notwithstanding above Sub-Clause 8.1 above, the EESL shall bear and promptly reimburse all customs and 

import duties, if imposed in future, on the Plant and Equipment including Type Test and mandatory spares 

supplied from abroad and specified in Price Schedule (and on spare parts to be supplied from abroad and 

specified in Schedule, when awarded) and that are to be incorporated into the Facilities, by the law of the 

country where the Site is located. However, if the plant and  equipment  are  shipped  in  Shipper’s  containers,  

then  the  custom duty  levied  on  the  cost  of  empty  containers  shall  be  borne  and  paid/ reimbursed by 

the Implementing Partner. The EESL shall also bear and pay/ reimburse to the Implementing 

Partner/Assignee of Foreign Implementing Partner (if  applicable) Sales Tax (but not the surcharge in lieu 

of Sales Tax), Local Tax including Entry Tax / Octroi (if applicable) in respect of direct transactions between 

the EESL and the Implementing Partner, if imposed on the Plant and Equipment including Type Test and 

Mandatory Spares manufactured within the EESL’s country and specified in Price (and also on locally 
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supplied spares quoted when awarded) to be incorporated in the Facilities, by the law of country where the 

site is located. For this purpose, the Ex-works price if quoted in foreign currency and so incorporated in the 

contract, shall be converted to Indian Rupees as per the TT buying exchange rates established by State Bank 

of India prevailing on the actual date of Ex-works (India) dispatch. 

 

All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and no 

separate claim in this regard will be entertained by the EESL. 

 

8.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner in the 

country where the Site is located, the EESL shall use its best endeavors to enable the Implementing Partner 

to benefit from any such tax savings to the maximum allowable extent.  

 

8.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Contract Price and Terms of 

Payment of the Contract Agreement is based on the taxes, duties, levies and charges prevailing at the date 

seven (7) days prior to the last date of bid submission in the country where the Site is located (hereinafter 

called “Tax” in this Sub-Clause 8.4). If any rates of Tax are increased or de-creased, a new Tax is introduced, 

an existing Tax is abolished, or any change in interpretation or application of any Tax occurs in the course 

of the performance of Contract, which was or will be assessed on the Implementing Partner in connection 

with performance of the Contract, an equitable adjustment of the Contract Price shall be made to fully take 

into account any such change by addition to the Contract Price or deduction there-from. However, these 

adjustments would be restricted to direct transactions between the EESL and the Contractor/assignee of 

Foreign Implementing Partner (if applicable). These adjustments shall not be applicable on procurement of 

raw materials, intermediary components etc. by the Implementing Partner/assignee and also not applicable 

on the bought out items dispatched directly from sub-vendor’s works to site. 

 

9.0 Completion Time Guarantee: 

 

If the Successful bidder, on whom award is made/Implementing Partner/Consultant fails to attain Completion of 

the Facilities or any part thereof within the Time for Completion or any extension thereof under ITB Clause 2.23, 

the Successful bidder, on whom award is made/Implementing Partner/Consultant shall pay to the EESL liquidated 

damages in the amount computed at the rates specified in the SCC.   The aggregate amount of such liquidated 

damages shall in no event exceed the amount specified as “Maximum” in the SCC.  Once the “Maximum” is 

reached, the EESL may consider termination of the Contract. 

 

Such payment shall completely satisfy the Successful bidder, on whom award is made/Implementing 

Partner/Consultant obligation  to attain Completion of the Facilities or the relevant part thereof within the Time  

for  Completion  or  any  extension  thereof  under  ITB Clause 2.23. The Implementing Partner shall have no 

further liability whatsoever to the EESL in respect thereof. 

 

However, the payment of liquidated damages shall not in any way relieve the Successful bidder, on whom award 

is made/Implementing Partner/Consultant from any of its obligations to complete the Facilities or from  any  other  

obligations  and  liabilities  of  the  Implementing Partner  under  the Contract. 

10.0 Defect Liability 

 

10.1 The Successful bidder, on whom award is made/Implementing Partner/Consultant warrants that the Facilities 

or any part thereof shall be free from defects in the design, engineering, materials and workmanship of the 

Plant and Equipment supplied and of the work executed, wherever applicable. 

 

10.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the Facilities (or 

any part thereof) or twelve (12) months from the date of Operational Acceptance of the Facilities (or any 

part thereof), whichever first occurs, unless specified otherwise in the SCC. 

 

If during the Defect Liability Period any defect should be found in the design, engineering, materials and 

workmanship of   the Plant and Equipment supplied  or  of  the  work  executed  by the Implementing Partner, the 

Implementing Partner shall promptly, in consultation and agreement with the EESL regarding appropriate 

remedying of the  defects,  and  at its cost, repair, replace or otherwise make good (as the Implementing Partner 

shall, at its discretion, determine) such defect  as  well as any damage to the Facilities caused by such defect.  The 

Implementing Partner shall not be responsible for the repair, replacement or making good of any defector of any 

damage to the Facilities arising out of or resulting from any of the following causes: 
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 improper operation or maintenance of the Facilities by the EESL 

 

 operation of the  Facilities  outside  specifications  provided  in  the Contract. 

 

 Normal wear and tear. 

 

10.3 The EESL shall give the Successful bidder, on whom award is made/Implementing Partner a notice stating 

the nature of any such defect together with all available evidence thereof, promptly following the discovery 

thereof. The EESL shall afford all reasonable opportunity for the Implementing Partner to inspect any such 

defect.  

 

10.4 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to enable 

the Implementing Partner to perform its obligations.  

 The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 

Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any damage to the 

Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at the Site.  

 

10.5 If the repair, replacement or making good is of such a character that it may affect the efficiency of the 

Facilities or any part thereof, the EESL may give to the Implementing Partner a notice requiring that tests of 

the defective part of the Facilities shall be made by the Implementing Partner immediately upon completion 

of such remedial work, whereupon the Implementing Partner shall carry out such tests.  

 

If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making good 

(as the case may be) until that part of the Facilities passes such tests. The tests in character shall in any case be 

not less than what has already been agreed by the EESL and the Implementing Partner for the original 

equipment/part of the Facilities.  

 

10.6  If the Implementing Partner fails to commence the work necessary to remedy such defect or any damage to 

the Facilities caused by such defect within a reasonable time (which shall in no event be considered to be 

less than fifteen (15) days), the EESL may, following notice to the Implementing Partner, proceed to do such 

work, and the reasonable costs incurred by the EESL in connection therewith shall be paid to the EESL by 

the Implementing Partner or may be deducted by the EESL from any monies due to the Implementing Partner 

or claimed under the Performance Security.  

 

10.7 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such 

defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by a 

period equal to the period during which the Facilities or such part cannot be used by the EESL because of 

any of the aforesaid reasons.Upon correction of the defects in the Facilities or any part thereof by repair/ 

replacement, such repair/replacement shall have the Defect Liability Period extended by a period of twelve 

(12) month from the time such replacement/ repair of the Facilities or any part therof.  

 

10.8 In addition, the Implementing Partner shall also provide an extended warranty for any such component of 

the Facilities and during the period of time as may be specified in the SCC. Such obligation shall be in 

addition to the defect liability specified under ITB Clause 10.2 or as specified in SCC.  

11.0 Functional Guarantees 

 

11.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts thereof shall 

attain the Functional Guarantees as specified in the Contract Agreement, subject to and upon the conditions 

therein specified. 

 

11.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional Guarantees 

specified in the Contract Agreement are not met either in whole or in part, the Implementing Partner shall, 

within a mutually agreed time, at its cost and expense make such changes, modifications and/or additions to 

the Plant or any part thereof as may be necessary to meet such Guarantees. The Implementing Partner shall 

notify the EESL upon completion of the necessary changes, modifications and/or additions, and shall seek 

the EESL's consent to repeat the Guarantee Test.  If the specified Functional Guarantees are not established 

even during the repeat of the Guarantee Test, the EESL may at its option, either  

 

 Reject the Equipment and recover the payments already made, or 
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 Terminate the Contract and recover the payments already made, or 

 Accept the equipment after levy of liquidated damages in accordance with the provisions 

specified in the Contract Agreement. 

12.0 Inspections and Tests 

 

12.1.  Inspection of Goods: The Employer or its representative shall have the right to inspect and/or to test the 

Goods to confirm their conformity to the Contract specifications at no extra cost to the Employer. (SCC 

and the Technical Specifications shall specify what inspections  and  tests  the  Employer  requires  and  

where  they  are  to  be conducted). The Employer shall notify the Contractor in writing in a timely 

manner of the identity of any representatives retained for these purposes. 

12.2  The inspections and tests may be conducted on the premises of the Contractor or  its  subcontractor(s),  

at  point  of  delivery  and/or  at  the  Goods  final destination.   If   conducted on the premises   of   

the   Contractor   or   its subcontractor(s), all reasonable Works and assistance, including access to 

drawings and production data shall be furnished to the inspectors at no cost to the Employer. 

12.3  Should any inspected or tested Goods fail to conform to the specifications, the Employer may reject 

and the Contractor shall either replace the rejected Goods or make alterations necessary to meet 

specification requirements free of cost to the Employer. 

12.4  The Employer's right to inspect, test and, where necessary, reject the Goods after the  arrival at Site 

shall in no way be limited or waived by reason of the Goods having previously been inspected, tested 

and passed by the Employer or its Representative prior to the Goods shipment. 

12.5  Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other 

obligations under this Contract. 

12.5  Manuals and Drawings 

12.6  Before the Goods and Services are taken over by the Employer, the Contractor shall supply 

operation and maintenance manuals together with drawings of the goods and equipment. These shall be 

in such detail as will enable the Employer to operate, maintain, adjust and repair all parts of the equipment 

as stated in the specifications. 

12.7  The manuals and drawings shall be in the English ruling language and in such form and numbers as 

stated in the contract. 

12.8  Unless and otherwise agreed, the goods and equipment shall not be considered to be completed 

for the purpose of taking over until such manuals and drawings have been supplied to the Employer. 

12.9  It shall be the obligation of the Contractor to train and familiarize the designated person by the 

Employer in regard to the operation manual and drawings. 

13.0 Insurance 

 

The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or damage incidental 

to manufacture or acquisition, transportation, storage and delivery. For delivery of goods at site, the 

insurance shall be obtained by the Contractor, for an amount not less than the Contract Price of the goods from 

“warehouse to warehouse” (final destinations) on “All Risks” basis including War risks and strikes. 

14.0 Transportation, Demurrage Wharfage, Etc. 

 

Contractor is required under the Contract to transport the Goods to place of destination defined as Site. 

Transport to such place of destination in India including insurance, as shall be specified in the Contract, 

shall be arranged by the Contractor, and the related cost shall be included in the Contract Price. 

Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and 

regulations, labour laws etc. Successful bidder indemnify EESL for any accident, injury met by its labour, 

employee or any other person working for him. Any compensation sought by its labour, employee or any 

other person working for him shall be paid by successful bidder as per settlement solely. EESL has  no 

role to play in this matter 

15.0 Warranty 

 

15.1  The Contractor warrants that the Goods supplied under this Contract are new, unused, of the most 

recent or current models and that they incorporate all recent improvements in design and materials 

unless provided otherwise in the Contract. The Contractor further warrants that all Goods supplied 

under this Contract shall have no defect arising from design, materials or workmanship (except  when  

the  design  and/or  material  is  required  by  the  Employer's Specifications) or from any act or omission 



 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 

 

EESL/06/ICB-Smart Meter/Pan India/202109001        Dated. 01-09-2020. SECTION - 2 (ITB) Page 32 of 37 

 
 
 
 
 
 

of the Contractor, that may develop  under normal use of the supplied Goods in the conditions 

prevailing in the country of final destination. 

15.2  This  warranty  of  all  the  Works  shall  remain  valid  for 2  year  after  the Commissioning. The 

Contractor shall, in addition, comply with the performance  

and/or guarantees specified under the Contract. If for reasons attributable to  

the Contractor, these guarantees are not attained in whole or in part, the  

Contractor shall: 

 

15.3   make such changes, modifications, and/or additions to the Goods or any part thereof as may be 

necessary in order to attain the contractual guarantees specified in the Contract at its own cost and 

expense and to carry out further performance tests in accordance with SCC Clause 2;  

OR 

15.4  pay liquidated damages to the Employer with respect to the failure to meet the contractual guarantees. 

 

15.5.  The Employer shall notify the Contractor in writing of any claims arising under this warranty. 

 

15.6  Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all reasonable 

speed, repair or replace the defective Goods or parts thereof, free of cost at the ultimate destination. 

The Contractor shall take over the replaced parts/goods at the time of their replacement. No claim 

whatsoever shall lie on the Employer for the replaced parts/goods thereafter. In the event of any  

correction  of  defects  or  replacement  of  defective  material  during  the Warranty period, the 

Warranty for the corrected or replaced material shall be extended to a further period. 

 

15.7  If the Contractor, having been notified, fails to remedy the defect(s) within 15 days, the Employer 

may proceed to take such remedial action as may be necessary, at the Contractor's risk and expense 

and without prejudice to any other rights which the Employer may have against the Contractor under 

the Contract. The performance guarantee and liquidated damaged be entitled to be recovered without 

prejudice to other rights of the Employer. 

16.0.  Termination for Default 

 

16.1  The Employer may, without prejudice to any other remedy for breach of contract, by written 

notice of default sent to the Contractor, terminate the Contract in whole or part: 

16.2  if the Contractor fails to deliver any or all of the Goods and complete the Work within the period(s) 

specified in the Contractor within any extension thereof granted by the Employer pursuant to GCC 

Clause 20; or 

16.3  if the Contractor fails to perform any other obligation(s)/duties under the Contract. 

16.4  If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in 

competing for or in executing the Contract. 

16.5  In the event the Employer terminates the Contract in whole or in part, pursuant to GCC Clause 22.1, the 

Employer may procure, upon such terms and in such manner as it deems appropriate, Goods or Services 

similar to those undelivered,  and the Contractor shall be liable to the Employer for any excess costs 

for such similar  Goods  or  Services.  However, the Contractor shall continue the performance of the 

Contract to the extent not terminated. 

17.0. Settlement of Disputes  

 

17.1 Adjudicator 

 

17.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing Partner in 

connection with or arising out of the Contract, including without prejudice to the generality of the 

foregoing, any question regarding its existence, validity or termination,  or  the  execution  of  the  

Facilities—whether  during  the progress of the Facilities or after  their completion and whether before 

or after the termination, abandonment or breach of the Contract—the parties shall seek to resolve any 

such dispute or difference by mutual consultation.   If the parties fail to resolve such a dispute or 

difference by mutual consultation, then the dispute shall be referred in writing by either party to the 

Adjudicator, with a copy to the other party. 

 

17.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of a 

dispute being referred to it. If the Adjudicator has done so, and no notice of intention to commence 

arbitration has been given by either the EESL or the Implementing Partner within fifty-six (56) days of 
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such reference, the decision shall become final and binding upon the EESL and the Implementing Partner. 

Any decision that has    become final and binding shall be implemented by the parties forthwith. 

 

17.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree that the 

Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; another 

retired Judge of High Court/Supreme Court of India shall be jointly appointed by the EESL and the 

Implementing Partner as adjudicator under the Contract. Failing agreement between the two within 

twenty eight  (28)  days,  the  new  retired  judge  of  High  Court/Supreme Court of India shall be 

appointed as the Adjudicator under the Contract at the request of either party by the Appointing Authority 

specified in the SCC. The adjudicator shall be paid fee plus reasonable expenditures incurred in the 

execution of its duties as adjudicator under the contract. This cost shall be divided equally between the 

EESL and the Implementing Partner. 

 

 

17.2  Arbitration 

 

17.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if the 

Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, then 

either the EESL or the Implementing Partner may, within  fifty-six  (56) days of such reference, give 

notice to the other party, with a copy for information to the Adjudicator, of its intention to com- mence 

arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in respect of this matter 

may be commenced unless such notice is given. 

 

17.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 

accordance with Sub-Clause 17.2.1, shall be finally settled by arbitration. Arbitration may be commenced 

prior to or after completion of the Facilities. 

 

17.2.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed of three 

arbitrators, in accordance with the provisions set forth below.  

 

17.2.4 The EESL and the Implementing Partner shall each appoint one arbitrator, and these two arbitrators shall 

jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two arbitrators do not succeed 

in appointing a third arbitrator within twenty-eight (28) days after the latter of the two arbitrators has 

been appointed, the third arbitrator shall, at the request of either party, be appointed by the Appointing 

Authority for arbitrator designated in the SCC.  

 

17.2.5 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has named its 

arbitrator, the party which has named an arbitrator may request the Appointing Authority to appoint the 

second arbitrator.  

 

17.2.6 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 

terminate in accordance with the provisions of applicable laws as mentioned in ITB Clause 7 (Governing 

Law) and a substitute shall be appointed in the same manner as the original arbitrator.  

 

17.2.7 Arbitration proceedings shall be conducted (i) in accordance with the rules of procedure designated in 

the SCC, (ii) in the place designated in the SCC, and (iii) in the language in which this Con-tract has 

been executed.  

 

17.2.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration, if there is 

no such majority) shall be final and binding and shall be enforceable in any court of competent 

jurisdiction as decree of the court. The parties thereby waive any objections to or claims of immunity 

from such enforcement.  

 

17.2.9 The arbitrator(s) shall give reasoned award.  

 

17.3  Notwithstanding any reference to the Adjudicator or arbitration herein, 

 

 the parties shall continue  to  perform  their  respective  obligations under the Contract unless 

they otherwise agree 

 the EESL shall pay the Implementing Partner any monies due to the Implementing Partner. 
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18.0 MSME Bidder 

 

Are you registered as MICRO, SMALL or MEDIUM Enterprise under MSMED Act 2006?  

If YES, 

A) Please indicate relevant category with copy 

of documentary proof issued by the concerned authorities: 

B) Does your firm fall under MSE’s owned by SC/ST 

Entrepreneurs. If so, enclose a copy of documentary evidence: 

 

IN ADDITION TO ABOVE FOLLOWING WILL ALSO BE APPLICABLE FOR CONSULTANCY/PROJECT 

MANAGEMENT CONTRACT SERVICES.  

19.0 THIRD-PARTY CONSULTANCY SERVICES 

 

The Employer (EESL) is obliged, at its own expense, to make the necessary provision for the performance of 

those services by third parties commissioned by it, as described in Special Conditions of Contract  

20.0 SCOPE OF SERVICES  

 

20.1  The Consultant shall deliver the Services in full and on time. 

20.2  The Services to be performed by the Consultant encompass all the part services described and explained 

in Special Conditions of Contract, Terms of Reference plus Tender Documents and The Consultant's bid. 

Furthermore, the Consultant must deliver all the standard and special services as defined intender RfP. 

20.3  The Consultant shall work together with third parties wherever commissioned by the Employer. The 

Employer is not responsible for these third parties or their performance, when the work is assigned to 

consultant to co-ordinate with them. In addition, the Consultant must comprehensively coordinate their 

services with its own services, as far as possible. 

20.1  STANDARD AND SPECIAL SERVICES 

20.1.1 In addition to the Services specified explicitly in the Contract, the Consultant shall also perform all other 

services, if necessary, that are not listed under the contractual services, but are customarily required in 

order to properly discharge the contractual obligations ("standard services"). The standard services shall 

be fully compensated through the Agreed Remuneration in the contract. 

20.1.2  "Special Services" are services that are not included under the contractual or standard services, but must 

necessarily be delivered by the Consultant in order to properly perform its duties under the Contract, 

because the external circumstances of service delivery have changed unexpectedly, or because the 

Employer has suspended the Services Force Majeure or because the Employer, with the prior consent of 

EESL, requires services that were not included in the invitation to tender but are necessary.  

  No extra cost is payable to fulfill the standard and / or special services. 

20.2  DUE DILIGENCE 

20.2.1 Except where otherwise stipulated in this Contract, or otherwise legally stipulated within the country or 

within another legal system (including the legal system in the Consultant's jurisdiction) by provisions 

that impose higher demands than this Contract, when performing its obligations under this Contract the 

Consultant shall exercise due diligence and provide the Services in compliance with professional practice 

and to the recognized quality standards, in accordance with current scientific and generally accepted 

engineering standards. The Consultant must document its work, the progress of the Project and the 

decisions it takes in an appropriate form that is acceptable to the Employer, bearing in mind the 

requirements of tender/RfP/Letter of Award. 

20.3  REPORTING 

20.3.1 The Consultant shall inform the Employer promptly of all extraordinary circumstances that arise during 

the performance of the services and of all matters requiring EESL approval. The consultant is to make 

reports as defined in scope of work and submit the same as per timelines defined in the contract. 

20.4  STAFFING 

20.4.1 The Consultant shall employ the staff specified in bid [Staffing Schedule] to implement performance of 

the Services. The list of designated key staff and any changes to it shall require the prior written approval 

of the Employer. 

20.4.2 The Employer may require the Consultant to terminate the contract of, or replace, any staff member who 

fails to meet the requirements as per contract. Any such demand must be submitted in writing to the 

Consultant stating the reasons for it. 
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20.4.3 If staff employed by the Consultant need to be replaced, the Consultant shall ensure that the staff member 

in question is replaced promptly by an individual who possesses at least equivalent qualifications. 

20.4.4 If any one of the Consultant's staff falls ill for more than one month and this jeopardizes the performance 

of this Contract by the Consultant, the Consultant shall replace this staff member with another staff 

member who possesses at least equivalent qualifications. 

20.4.5 Staff shall only be replaced after prior approval by the Employer, such approval not to be unreasonably 

withheld. The exchange, replacement, or planned dispensation of replacement (as exception to existing 

rules) of key staff specified by name shall require the prior approval of EESL. 

20.4.6 If the Consultant must terminate the contract of, or replace, any staff during the Contract period, the costs 

thus accrued shall be borne by the Consultant, except where staff are removed or replaced at the 

Employer's request. In this case, the Employer shall meet the costs of replacing the staff member, unless 

the staff member in question does not meet the requirements.  

20.5  CONTACT PERSON OF THE CONSULTANT 

 

20.5.1 The Consultant shall appoint for the exercise ofall rights and obligations arising from this Contract a 

natural person as its contact person for the Employer under this Contract. 

 

20.5.2 The Consultant shall specify and provide respective contact data to the Employer - for an individual at 

the Consultant's place of business who can be reached at any time in cases of emergency or crisis as well 

as a deputy of the Consultant. The Consultant shall notify the Employer without delay of any change of 

elected person or their contact data. 

21.0 INDEPENDENCE OF THE CONSULTANT 
 

21.1  The Consultant undertakes that neither the Consultant nor any enterprise associated with the Consultant 

shall bid for the Project as manufacturer, supplier, or building contractor. This prohibition also applies 

to any bidding for any further consulting services, insofar as such consulting services might lead to a 

restriction of competition or a conflict of interests. Any violation of this stipulation may lead to the 

immediate cancellation of this Contract and require the reimbursement of any and all costs incurred by 

the Employer up to the time of such violation as well as compensation for any and all losses and damages 

incurred by the Employer as a result of such cancellation. 

22.0 COMMENCEMENT AND COMPLETION 
 

22.1.1 The Consultant shall begin performing the Services on the prescribed date on which execution of the 

Contract shall take place, but not earlier than and without undue delay after the Contract has come into 

force. The Consultant shall deliver the Services in accordance with the time schedule in the bid [Time 

Schedule for the Performance of the Services defined in SCC], and shall complete the Services within 

the Completion Period, subject to any further extensions to this Contract accorded by employer. 

22.1.2 In relation to optional services (if any), the Consultant shall commence delivery of the optional services 

not earlier than upon receipt of notification from the Employer,  

22.1.3 Any change to the time schedule [Time Schedule for the Performance of the Services] due to a reasonable 

request by either party shall be mutually agreed upon in writing. 

23.0 FORCE MAJEURE 

 

In addition to Force Majeure defined in clause 2.26, following will also be applicable for consultancy work. 

 

23.1 In the event of Force Majeure, the contractual obligations, as far as affected by such event, shall be suspended 

for as long as performance remains impossible due to the Force Majeure, provided that one party to the 

Contract receives notification of the Force Majeure event from the other party within two weeks after its 

occurrence and both the parties agree for that to be a force majeure. Any and all liability of the Consultant 

for damages arising due to its absence caused by the Force Majeure is excluded. 

 

23.2 In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract equal to the 

delay caused by such Force Majeure. If the performance of the Services is rendered permanently impossible 

by the Force Majeure, both parties to this Contract shall be entitled to terminate the Contract on mutual 

agreement basis only. 

23.3 In case of suspension or termination of the Contract due to Force Majeure, the Services performed up to the 

time of the Force Majeure and all necessary expenditure (which is evidenced) of the Consultant arising from 
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the discontinuing of the Services shall be invoiced on the basis of contractual prices subject to employer 

agreement with the work. Neither party shall make any further claims. 

24.0 SUSPENSIONS OR TERMINATION 
 

24.1 The Employer may fully or partially suspend the Services or terminate this Contract after serving written 

notice of at least 30 days. In this event, the Consultant must immediately take all measures necessary to 

ensure that the Services are discontinued and the expenditure minimized. The Consultant shall hand over all 

reports, drafts and documents to be drawn up by the date in question to the Employer. In case of termination 

Force majeure shall apply mutatis mutandis. 

24.2 If the Consultant fails to meet its contractual obligations without sufficient reason; in accordance with 

the Contract; or on time, the Employer may serve a notice upon the Consultant and request it to duly perform 

its Services. If the Consultant fails to remedy the performance deficit within a period of 21 days of having 

been called upon to do so by the Employer, the Employer shall be entitled, after this period has elapsed, to 

terminate the Contract by written notice. 

24.3 If the termination of the Contract is due to a default on the part of the Consultant, the Consultant shall be 

entitled to demand the Agreed Remuneration for the Services performed until the date of termination but not 

yet remunerated. The Employer shall be entitled to demand compensation for the direct damages caused by 

the default. 

25.0 REMUNERATION OF THE CONSULTANT 

 

The Consultant shall receive the remuneration agreed in the Special Conditions and bid price schedule for 

performing the Services owed under this Contract, subject to the conditions listed therein and the conditions 

below.  

26.0 TERMS OF PAYMENT 

 

Except where otherwise agreed in the Special Conditions, the Employer shall pay the Consultant's remuneration 

as follows: 

(a) Advance payment, due within 30 days of award of Contract upon presentation of an invoice 

against equivalent advance bank guarantee, if mentioned in SCC. 

(b) Payments based on deliverables as per tender/SCC or as agreed upon in amendments. 

(c) The final payment shall be made after the Services have been performed in full and 

confirmation had been provided by the Employer to that Consultant. 

27.0 METHOD OF PAYMENT 

 

Payment shall be made according to the conditions set out in the Special Conditions or as agreed upon. 

28.0 INSURANCE AGAINST LIABILITY AND DAMAGES 

 

The Consultant is advised to take out insurance for the period of the Contract, on the terms specified in the 

Special Conditions, including, but not limited to, the following: 

a) Professional liability insurance; 

b) Personal liability insurance; 

c) Equipment insurance covering loss of or physical damage to all equipment acquired, used, 

provided or paid for by the Employer within the context of this Contract; and 

d) Motor vehicle third party liability insurance and motor vehicle comprehensive insurance 

for the vehicles acquired in connection with this Contract. 

 

EESL will not be responsible in case any accident/ mis-happenings with consultant employee or contract person 

and for any equipment damage or theft occurs and in no case EESL shall pay for it.  

 

In case of any contradiction in ITB and SCC, then SCC will prevail. 

LIST OF ACRONYMS 

EMD:    Earnest Money Deposit 

EoI:       Expression of Interest 

SCC:     Special Conditions of Contract 

INR:      Indian Rupees 
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IST:       Indian Standard Time 

LED:     Light Emitting Diodes 

LoI:       Letter of Intent 

LoA: Letter of Acceptance  

MoU:     Memorandum of Understanding 

MoP:      Ministry of Power 

RECL:    Rural Electrification Corporation Ltd 

EESL: Energy Efficiency Services Ltd 

O&M:     Operation & Maintenance 

RfP:       Request for Proposal 

R&M:     Repair & Maintenance 

SD:        Security Deposit 

CPG: Contract Performance Guarantee 

FTL: Fluorescent Tube Light 

SVL: Sodium Vapor Lamp  

PMA:  Project Management Agency 
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A. Contract and Interpretation 

1. 

 
Definitions 

1.1 The following words and expressions shall have the meanings hereby assigned to them:  

 

“Contract” means the Contract Agreement entered into between the EESL   and   the Implementing Partner, 

together with the Contract Documents referred to therein; they shall constitute the Contract, andthe term “the 

Contract” shall in all such documents be construed accordingly. 

 

“Contract Documents” means the documents listed in Article. 1.1 (Contract Documents) of the Form of Contract 

Agreement (including any amendments thereto).  

 

“GCC” means the General Conditions of Contract hereof.  

 

“SCC” means the Special Conditions of Contract.  

 

“Day” means calendar day of the Gregorian calendar.  

 

“Month” means calendar month of the Gregorian calendar. 

 

“Employer” means EESL, New Delhi/Noida and includes the legal  successors  or  permitted  assigns  of  the 

EESL. 

 

 “Project Manager” means the person appointed by the EESLin themanner provided in GCC Sub-Clause 17.1 

(Project Manager) hereof and named as such in the SCC to perform the duties delegated by the EESL. 

 

 “Contractor or Implementing Partner” means the person(s) whose bid to perform the Contract has been accepted 

by the EESL and is named as such in the Con- tract Agreement, and includes the legal successors or permitted 

assigns of the Implementing Partner. 

 

“Contractor or Implementing Partner’s Representative” means any person nominated by the Implementing Partner 

and approved by the EESL in the manner provided in GCC Sub- Clause 17.2 (Implementing Partner’s 

Representative   and Construction Manager) hereof to perform the duties delegated by the Implementing Partner. 

 

 “Sub Contractor or SubImplementing Partner,” including vendors, means any person to whom execution  of any 

part of the Facilities, including preparation of any  design  or supply  of  any  Plant and Equipment, is sub-

contracted directly or indirectly by the Implementing Partner, and includes its legal successors or permitted 

assigns. 

 

 “Adjudicator” means the person or persons named as such in the SCC to   make   a decision on or to settle any 

dispute or difference between the EESL and the Implementing Partner referred to him  or  her  by  the  parties 

pursuant to GCC Sub-Clause 6.1 (Adjudicator) hereof. 

 

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement, subject to 

such additions and adjustments thereto or deductions there from, as may be made pursuant to the Con-tract. 

 

 

“Facilities” means the Plant and Equipment to be supplied and installed, as well as all the Installation Services to 

be carried out by the Implementing Partner under the Contract. 

 

“Plant and Equipment” means permanent plant, equipment, machinery, apparatus, articles and things of all kinds 

to be provided and incorporated in the Facilities by the Implementing Partner under the Contract (including the 

spare parts to be supplied by the Implementing Partner under GCC Sub-Clause 7.3 here-of), but does not include 

Implementing Partner’s Equipment. 

 

“Installation Services” means all those services ancillary to the supply of the Plant and Equipment for the 

Facilities, to be provided by the Implementing Partner under the Contract; e.g., transportation and provision of 
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marine or other similar insurance, inspection, expediting, Site preparation works (including the provision and use 

of Implementing Partner’s Equipment and the supply of all construction materials required), installation, testing, 

pre-commissioning, commissioning, operations, maintenance, the provision of operations and maintenance 

manuals, training of EESL's Personnel etc. 

 

“Contractor or Implementing Partner’s Equipment” means all plant, facilities, equipment, machinery, tools, 

apparatus, appliances or things of every kind required in or for installation, completion and maintenance of 

Facilities that are to be provided by the Implementing Partner, but does not include Plant and Equipment, or other 

things intended to form or forming part of the Facilities. 

 

“Site” means the land and other places upon which the Facilities are to be installed, and such other land or places 

as may be specified in the Contract as forming part of the Site. 

 

“Effective Date” means the date from which the Time for Completion shall be determined as stated in Article 3 

(Effective Date for Determining Time for Completion) of the Form of Contract Agreement. 

 

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a part of the 

Facilities where a separate Time for Completion of such part has been prescribed) is to be attained in accordance 

with the stipulations in the SCC and the relevant provisions of the Contract. 

 

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in the SCC) 

have been completed operationally and structurally and put in a tight and clean condition, and that all work in 

respect of Pre-commissioning of the Facilities or such specific part thereof has been completed; and 

Commissioning has been attained as per Technical Specifications. 

 

“Pre-commissioning”  means  the  testing,  checking  and  other requirement specified in the Technical 

Specifications that are to be  carried out by the Implementing Partner in preparation for Commissioning  as 

provided  in GCC Clause 24 (Completion) hereof. 

 

Commissioning” means trial/intial operation of the Facilities or any part thereof by the Implementing Partner, which 

operation is to be carried out by the Con tractor as provided in GCC Sub-Clause 25.1 (Commissioning) hereof, for 

the purpose of carrying out Guarantee Test(s). 

 

“Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be carried out to ascertain 

whether the Facilities or a specified part thereof is able to attain the Functional Guarantees specified in the 

Technical Specifications in accordance with  the provisions of GCC Sub Clause 25.2 (Guarantee Test) hereof. 

 

Operational Acceptance” means the acceptance by the EESL of the Facilities (or any part of the Facilities where 

the Contract provides for acceptance of the Facilities in parts), which certifies the  Implementing Partner’s  

fulfilment  of  the  Contract  in  respect  of Functional  Guarantees  of  the Facilities  (or the relevant part thereof) 

in accordance with the provisions of GCC Clause 28 (Functional   Guarantees)   hereof  and  shall  include 

deemed acceptance in accordance with GCC Clause 25 (Commissioning and Operational Acceptance) hereof. 

 

Defect  LiabilityPeriod”  means  the period of validity of the warrantiesgiven by the Implementing Partner  

commencing at Completion of the Facilities  or a part thereof, during which the Implementing Partner is 

responsible for   defects with  respect  to the Facilities (or the relevant  part  thereof)as provided in GCC Clause 

27 (Defect Liability) hereof. 

 

2. Contract Documents 
 

2.1 Subject to Article1.2 (Order of Precedence) of the Contract Agreement all documents forming part of the 

Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. The 
Contract shall be read as a whole. 

 
2.2 The Contract will be signed in three originals and the Implementing Partner shall be provided with one signed 
original and the rest will be retained by the EESL. 

 
2.3 The  Implementing Partner  shall  provide  free  of  cost  to  the  EESL  all  the  engineering data, drawing and 
descriptive materials submitted with the bid,in  at  least  five  (5)  copies  to  form  a  part  of  the  Contract  
immediately after Notification of Award/ letter of Award. 
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2.4 Subsequent  to  signing  of  the  Contract,  the  Implementing Partner  at  his  own  cost shall  provide  the  EESL  
with  at  least  five(05)  true  copies  of Contract  Agreement  within  thirty  (30)  days  after  signing  of  the  Contract. 

 
3. Interpretation 
 
3.1 Language 
 
3.1.1 Unless the Implementing Partner is a national of the EESL’s country and the EESL and the Implementing 

Partner agree to use the local language, all Contract Documents, all correspondence and communications to be 
given, and all other documentation to be prepared and supplied under the Contract shall be written in English, and 
the Contract shall be construed and interpreted in accordance with that language. 

 
3.1.2 If any of the Contract Documents, correspondence or communications are prepared in any language other than 
the governing language under GCC Sub-Clause 3.1.1 above, the English translation of such documents, 
correspondence or communications shall prevail in matters of interpretation. 
 
3.2 Singular and Plural 

The singular shall include the plural and the plural the singular, except where the context otherwise requires. 
 
3.3 Headings 

The headings and marginal notes in the General Conditions of Contract are included for ease of reference, and 
shall neither constitute a part of the Contract nor affect its interpretation. 
 
3.4 Persons 

Words importing persons or parties shall include firms, corporations and government entities. 
 
3.5 Inco terms 

Unless inconsistent with any provision of the Contract, the meaning  of any trade term and the rights and 
obligations of parties there under shall be as prescribed by Incoterms. 
 
Inco terms means international rules for interpreting trade terms published by the International Chamber of 
Commerce (latest edition), 38 Cours Albert 1er, 75008 Paris, France. 
 
3.6 Construction of the Contract 
 
3.6.1 The  Contracts  to  be  entered  into  between  the  EESL  and  the successful  bidder  shall  be  as  under  

: 
 

i) First Contract: For Ex-works (India) supply of plant and equipment and accessories by bidder including 

mandatory spares and spares to be supplied during warranty  

ii) Second Contract: for providing all services i.e. loading, inland/air/shipment transportation for delivery at 

site, inland/air/shipment transit insurance, unloading, storage, handling at site, installation, insurance covers 

other than inland transit insurance, testing, commissioning and conducting Guarantee tests in respect of all 

the equipments supplied under the 'First Contract' and all other services including civil works, if any,  as 

specified in the Contract Documents including sales tax and duties as asked in price bid in section IV. It will 

also cover cost for Repair and Maintenance and equipmentsand/or additional warranty, where ever asked 

for ,supplied under the 'First Contract' and all other services including civil works, if any, as specified in the 

Contract Documents. All items in second contract must be quoted including service tax.  

iii) Third Contract: For providing all services including Awareness programme for public/stake 

holders/workshops/printing brochure and other materials, Survey cost, Monitoring and verification cost, scrap 

disposal cost, arrangement of office at both sites and Statuary agencies cost including service tax. 

All the above Contracts will contain a cross-fall breach clause specifying that breach of one Contract will 

constitute breach of the other Contracts which will confer a right on the Employer to terminate the other 

Contracts also at the risk and the cost of the contractor /Implementing Partner for the Project, for which 

awards have been made. 

In case, value of second contract viz transportation, insurance is lower or the supply cost includes 

transportation, insurance etc than three contract may be merged in two contract. 

Arbitration: 1. Appointing authority for adjudicator: MD, EESL 
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 2. The place of arbitration shall be: New Delhi 

Prices are to be quoted as Firm during currency of contract. No price adjustment is allowed. 

General: 

1. In case of investment partner, A project manager is to be deputed from their side for co-coordinating 
activities. 

2. Word Implementing Partner for any Project used in General Conditions of contract includes persons 
of Investment partner, executing and implementing agencies etc 

3. Notification of award  means Letter of Intent and Letter of award 
 

3.6.2 The award of separate Contracts shall not in any way dilute the responsibility of the Implementing 

Partner for the successful completion of the Facilities as per Contract Documents and a breach 

in one Con-tract shall automatically be construed as a breach of the other Contract(s) which will 

confer a right on the EESL to terminate the other Contract(s) also at the risk and the cost of the 

Implementing Partner.  

 

3.7 Entire Agreement  
 

Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between the 

EESL and Implementing Partner with respect to the subject matter of Contract and supersedes all 

communications, negotiations and agreements (whether written or oral) of parties with respect thereto 

made prior to the date of Contract.  

 

3.8 Amendment 
 

No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 

expressly refers to the Contract, and is signed by a duly authorized representative of each party here 

to.  

 

  3.9 Independent Contractor or Implementing Partner 
   

The Implementing Partner shall be an independent Implementing Partner performing the Contract. The 

Contract does not create any agency, partnership, joint venture or other joint relationship between the 

parties here to.  

 

Subject to the provisions of the Contract, the Contractor or Implementing Partner shall be solely 

responsible for the manner in which the Contract is performed. All employees, representatives or Sub 

Contractor or Sub Implementing Partners engaged by the Implementing Partner in connection with the 

performance of the Contract shall be under the complete control of the Implementing Partner and shall 

not be deemed to be employees of the EESL, and nothing contained in the Contract or in any 

subcontract awarded by the Implementing Partner shall be construed to create any contractual 

relationship between any such employees, representatives or Sub Contractor or Sub Implementing 

Partners and the EESL. 

 

3.10 Joint Venture or Consortium  
 

If the Implementing Partner is a joint venture or consortium of two or more firms, all such firms shall be 

jointly and severally bound to the EESL for the fulfilment of the provisions of the Contract and shall 

designate one of such firms to act as a leader with authority to bind the joint venture or consortium. The 

composition or the constitution of the joint venture or consortium shall not be altered without the prior 

consent of the EESL.  

 
3.11 Non-Waiver  
 

3.11.1Subject to GCC Sub-Clause 3.11.2 below, no relaxation, forbearance, delay or indulgence by 

either party in enforcing any of the terms and conditions of the Contract or the granting of time by either 

party to the other shall prejudice, affect or restrict the rights of that party under the Contract, nor shall 

any waiver by either party of any breach of Contract operate as waiver of any subsequent or continuing 

breach of Contract. 

 



 

Page | 5 

3.11.2Any  waiver  of  a  party’s  rights,  powers  or  remedies  under  the Contract must be in writing, must 

be dated and signed by an authorized representative of the party granting such waiver, and must specify 

the right and the extent to which it is being waived. 

 

3.12 Severability 

If  any  provision  or  condition  of  the  Contract  is  prohibited  or  rendered invalid or unenforceable, such 

prohibition, invalidity or unenforceability shall not affect the validity or enforceability of any other 

provisions and conditions of the Contract. 

 

3.13 Country of Origin 

“Origin” means the place where the materials, equipment and other supplies for the Facilities are mined, 

grown, produced or manufactured, and from which the services are provided. 

 

4. Notices 

 

4.1Unless otherwise stated in the Contract, all notices to be given underthe Contract shall be in writing, 
and shall be sent by personal delivery, airmail post, special courier, cable, telegraph, telex, facsimile or 
Electronic Data Interchange (EDI) to the address of the relevant party set out in the Contract Coordination 
Procedure to be finalised pursuant to GCC Sub-Clause 17.2.3.1, with the following provisions. 
 

4.1.1Any notice sent by cable, telegraph, facsimile or shall be confirmed within two (2) days  after despatch 
by notice sent by airmail/ post  or  special  courier,  except  as  otherwise  specified  in  theContract. 
 

 4.1.2Any notice sent by airmail post or special courier shall be deemed (in the absence of     evidence of 
earlier receipt)  to  have  beendelivered ten (10) days after despatch.   In proving the fact ofdespatch, it 
shall be sufficient to show that the envelope containing such notice was properly addressed, stamped and 
conveyedto the postal authorities or courier service for transmission by airmail or special courier. 

 
 4.1.3Any notice delivered personally or sent by telegraph, facsimileshall be deemed to have been 
delivered on date of its despatch. 
 
4.1.4Either party may change its postal, cable, telex, facsimile or EDIaddress or addressee for receipt of such 
notices by ten (10) days’ notice to the other party in writing.  

 

4.2Notices  shall  be  deemed  to  include  any  approvals,  consents,  instruction orders  and certificates  to 
be given under the Contract. 
 

5. Governing Law 
 

5.1The Contract shall be governed by and interpreted in accordance withlaws in force in India. The Courts 
of Delhi shall have exclusive jurisdictionin all matters arising under the Contract. 
 

6. Settlement of Disputes  
 
6.1 Adjudicator 

6.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing Partner in 
connection with or arising out ofthe Contract, including without prejudice to the generality of theforegoing, 
any question regarding its existence, validity or termination,  or  the  execution  of  the  Facilities—whether  
during  theprogress of the Facilities or after  their completion and whetherbefore or after the termination, 
abandonment or breach of theContract—the parties shall seek to resolve any such dispute ordifference by 
mutual consultation.   If the parties fail to resolvesuch a dispute or difference by mutual consultation, then 
thedispute shall be referred in writing by either party to the Adjudicator, with a copy to the other party. 
 

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of a dispute 
being referred to it. If theAdjudicator has done so, and no notice of intention to commence arbitration has been 
given by either the EESL or the Implementing Partner within fifty-six (56) days of such reference, the decision 
shall become final and binding upon the EESL and the Implementing Partner. Any decision that has    become 
final and binding shall be implemented by the parties forthwith. 
 
6.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree that the 
Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; another retired Judge 
of High Court/Supreme Court of India shall be jointly appointed by the EESL and the Implementing Partner as 
adjudicator under the Contract. Failing agreement between the two within twenty  eight  (28)  days,  the  new  
retired  judge  of  High  Court/Supreme Court of India shall be appointed as the Adjudicator under the Contract 
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at the request of either party by the Appointing Authority specified in the SCC. The adjudicator shall be paid 
fee plus reasonable expenditures incurred in the execution of its duties as adjudicator under the contract. This 
cost shall be divided equally between the EESL and the Implementing Partner. 
 
6.2 Arbitration 
 

6.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if the 
Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it, then either the 
EESL or the Implementing Partner may, within  fifty-six  (56) days of such reference, give notice to the other 
party, with a copy for information to the Adjudicator, of its intention to com- mence arbitration, as hereinafter 
provided, as to the matter in dispute, and no arbitration in respect of this matter may be commenced unless 
such notice is given. 
 

6.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 

accordance with GCC Sub-Clause 6.2.1, shall be finally settled by arbitration. Arbitration may be commenced 

prior to or after completion of the Facilities. 

 

In  case  the  Contractor  is  a  Public  Sector  Enterprise  or  a  Government Department 

 

6.2.3 In case the Contractor is a Public Sector Enterprise or a Government Department, the dispute shall be 

shall be referred for resolution in Permanent Machinery for Arbitration(PMA) of the Department of Public 

Enterprise, Government of India. Such dispute or difference shall be referred by either party for Arbitration 

to the sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The award of the Arbitrator shall be 

binding upon the parties to the dispute, provided, however, any party aggrieved by such award may make a 

further reference for setting aside or revision of the award to the Law Secretary, Department of Legal Affairs, 

Ministry of Law & Justice, Government of India. Upon such reference the dispute shall be decided by the 

Law Secretary or the Special Secretary/Additional Secretary, when so authorized by the Law Secretary, 

whose decision shall bind the Parties finally and conclusively. The Parties to the dispute 

will share  equally  the  cost  of  arbitration  as  intimated  by  the  Arbitrator. 

 

In  case  the  Contractor  is  not  a  Public  Sector  Enterprise or  a  Government Department 

 

6.2.4 In all other cases, any dispute submitted by a party to arbitration shall be heard by  an  arbitration panel  

composed  of  three  arbitrators,  in  accordance  with  the provisions set forth  below. 

 

6.2.5 The Employer and the Contractor shall each appoint one arbitrator, and these two arbitrators  shall  

jointly  appoint  a  third  arbitrator,  who  shall  chair  the  arbitration panel. If the two  arbitrators do not 

succeed in appointing a third arbitrator within twenty-eight (28) days after the  latter of the two arbitrators has 

been appointed, the third arbitrator shall,  at  the  request  of  either  party,  be  appointed  by  the Appointing 

Authority for arbitrator designated in the SCC. 

 

6.2.6 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has  named its 

arbitrator, the party which  has  named  an  arbitrator  may request the Appointing  Authority to appoint the 

second arbitrator. 

 

6.2.7 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 

terminate in accordance with the provisions of applicable laws as mentioned in GCC Clause 5(Governing 

Law) and a substitute shall be appointed in the same manner as the original arbitrator. 

 

6.2.8 Arbitration  proceedings  shall  be  conducted  in  accordance  with  The  Arbitration  and Conciliation  

Act, 1996 and its subsequent thereof. The venue of arbitration shall be New Delhi. 

 

6.2.9 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration panel, if 

there is no such majority) shall be final and binding and shall be enforceable in any  court of competent 

jurisdiction as decree of the court. The parties thereby  waive  any  objections  to  or  claims  of  immunity  

from  such enforcement. 

 

6.2.10 The arbitrator(s) shall give reasoned award. 

 

Notwithstanding any reference to the Adjudicator or arbitration herein, 
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the parties shall continue to perform their respective obligations under the Contract unless they otherwise 

agree 

 

the Employer shall pay the Contractor any monies due to the Contractor. 

 

B. Subject Matter of Contract 

 

7. Scope of Facilities  

 

7.1 Unless otherwise expressly limited in the Technical Specifications, the Implementing Partner’s obligations 

cover the provision of all Plant and Equipment and  the  performance  of all Installation Services required for the 

design, the manufacture (including procurement, quality assurance, construction, installation, associated civil 

works, Precommissioning and delivery) of  the  Plant  and  Equipment  and  the  installation,  completion,  

commissioning and performance testing of the Facilities in accordance with  the plans, procedures, specifications, 

drawings, codes and any other documents as specified  in the Technical Specifications.  Such specifications 

include, but are not limited to, the provision of supervision and engineering services; the supply of labour, 

materials, equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) and accessories;  Implementing 

Partner’s Equipment; construction utilities and supplies; temporary materials, structures and facilities; 

transportation (including, without limitation, unloading and  hauling  to,  from  and  at  the  Site);  and  storage,  

except  for  those supplies, works and services that will be provided or performed by the EESL, as set forth in 

Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement. 

 

7.2 The Contractor or Implementing Partner shall, unless specifically excluded in the Contract, perform  all  such  

work  and/or  supply  all  such  items  and  materials  not specifically mentioned in the Contract but that can be 

reasonably   inferred  from the Contract as being required for attaining Completion of the Facilities  as  if  such  

work  and/or  items  and  materials  were  expressly mentioned in the Contract. 

 

7.3 In  addition  to  the  supply  of  Mandatory  Spare  Parts if asked and warranty spares  included  in  the 
Contract, the Implementing Partner agrees to supply spare parts required for the operation and maintenance of 
the Facilities. However, the identity, specifications and quantities of such spare parts and the terms and conditions 
relating to the supply thereof are to be agreed between the EESL and the Implementing Partner, and the price of 
such if asked spare parts shall be that given in Price Schedule which shall be added to the Contract Price. The 
price of such spare parts shall include the purchase price there for and other costs and expenses (including the 
Implementing Partner’s fees) relating to the supply of spare parts.  The prices of spares covered under the Price 
Schedule shall be kept valid for a period as specified in SCC. 
 
7.3.1 The Contractor / Implementing Partner agrees that the spare parts recommended by him for 3 years 

operation and quoted in price Schedule shall be supplied by him at the same terms and conditions as are 

otherwise applicable to this Contract. Further, the Implementing Partner also agrees to supply spare parts 

required for the operation and maintenance of the Facilities as per provision of subsequent paragraphs of this 

Sub-Clause.  

 

7.3.1.1 All the spares for the equipment under the Contract will strictly conform to the Specification and other 

relevant documents and will be identical to the corresponding main equipment/components supplied under the 

Contract and shall be fully interchangeable. 

 

7.3.1.2 All the mandatory spares covered under the Contract shall be produced along with the main equipment 

as a continuous operation and the delivery of the spares will be effected along with the main equipment in a 

phased manner and the delivery would be completed by the respective dates for the various categories of 

equipment as per the agreed network. In case of recommended spares the above will be applicable provided the 

orders for the recommended spares have been placed with the Implementing Partner prior to commencement of 

manufacture of the main equipment.  

 

7.3.1.3 The Implementing Partner will provide the EESL with the manufacturing drawings, catalogues, assembly 

drawings and any other document required by the EESL so as to enable the EESL to identify the recommended 
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spares. Such details will be furnished to the EESL as soon as they are prepared but in any case not later than 

six months prior to commencement of manufacture of the corresponding main equipment.  

 

7.3.1.4 To enable the EESL to finalise the requirement of recommended spares which are ordered subsequent 

to placement of order for main equipment/plant, in addition to necessary technical details, catalogue and such 

other information brought-out herein above, the Implementing Partner will also provide a justification in support 

of reasonableness of the quoted prices of spares which will, inter-alia, include documentary evidence that the 

prices quoted by the Implementing Partner to the EESL are not higher than those charged by him from other 

customers in the same period.  

 

7.3.1.5 In addition to the spares recommended by the Implementing Partner, if the EESL further identifies certain 

items of spares, the Implementing Partner will submit the prices and delivery quotation for such spares within 

thirty (30) days of receipt of such request with a validity period of six (6) months for consideration by the EESL 

and placement of order for additional spares if the EESL so desires.  

 

7.3.1.6 The quality plan and the inspection requirement finalised for the main equipment will also be applicable 

to the corresponding spares.  

 

7.3.1.7 The Contractor or Implementing Partner will provide the EESL with all the addresses and particulars of 

his sub-suppliers while placing the order on vendors for items/components/equipment covered under the Contract 

and will further ensure with his vendors that the EESL, if so desires, will have the right to place order for spares 

directly on them on mutually agreed terms based on offers of such vendors.  

 

7.3.1.8 The Contractor or Implementing Partner shall guarantee the long term availability of spares to the EESL 

for the full life of the equipment covered under the Con-tract. The Implementing Partner shall guarantee that 

before going out of production of spare parts of the equipment covered under the Contract, he shall give the 

EESL at least 2 years advance notice so that the latter may order his bulk requirement of spares, if it so desires. 

The same provision will also be applicable to Sub-Implementing Partners. Further, in case of discontinuance of 

manufacture of any spares by the Contractor and/or his Sub- Contractor or Implementing Partner, Implementing 

Partner will provide the EESL, two years in advance, with full manufacturing drawings, material specification and 

technical information including information on alternative equivalent makes required by the EESL for the purpose 

of manufacture/procurement of such items. 

 

7.3.1.9 The prices of all future requirements of item of spares beyond 3 years operational requirement will be 

derived from the corresponding ex-works price at which the order for such spares have been placed by EESL as 

a part of mandatory spares or recommended spares, or from the rates of mandatory spares or recommended 

spares as quoted by/ negotiated with the Implementing Partner. Ex-works order price of future spares shall be 

computed in accordance with the price adjustment provisions covered under the main Contract excepting that 

the base indices will be counted from the scheduled date of Commissioning of the last equipment under the main 

project and there will be no ceiling on the amount of variation in the prices. The above option for procuring future 

recommended spares by the EESL shall remain valid for the period of 5 years from the date of Commissioning 

of the equipment.  

 

7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of spares, which the 

EESL may procure in accordance with above sub-clause. In case of emergency requirements of spares, the Con-

tractor would make every effort to expedite the manufacture and delivery of such spares on the basis of mutually 

agreed time schedule.  

 

7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or long term spares in 

the terms stipulated above, the EESL shall be entitled to purchase the same from the alternate sources at the 

risk and the cost of the Implementing Partner and recover from the Implementing Partner, the excess amount 

paid by the EESL over the rates worked on the above basis. In the event of such risk purchase by the EESL, the 

purchases will be as per the Works and Procurement Policy of the EESL prevalent at the time of such purchases 

and the EESL at his option may include a representative from the Implementing Partner in finalising the 

purchases.  

 

7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of relevant clauses of 

the Contract Documents shall not relieve the Implementing Partner of any of his obligations under the provision 

of long term availability of spares and such provisions shall continue to be enforced till the expiry of 5 years period 

reckoned from the scheduled date of Commissioning of the Plant and Equipment unless other-wise discharged 
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expressly in writing by the EESL. Further, the provisions pertaining to long term availability of spares shall be ex-

tended beyond 5 years applicability period mentioned hereinabove if so desired by the EESL and at the mutually 

acceptable escalation formula.  

 

 

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in accordance with the 

Contract Documents and will be free from de-fects in design, material and workmanship and shall further 

guarantee as under: 

 

(i) For 3 years operational spares (both mandatory and recommended) 

 

a) For any item of spares ordered or to be ordered by the EESL for 3 years operational requirement 

of the plant which are manufactured as a continuous operation together with the corresponding 

main equipment/component, the Defect Liability Period will be twelve (12) months from the 

scheduled date of commercial operation of main equipment/ plant under the Contract. 'Commercial 

Operation' shall mean the conditions of operation in which the complete equipment covered under 

the Contract is officially declared by the EESL to be available for continuous operation at different 

loads up to and including rated capacity. Such declaration by the EESL, however, shall not relieve 

or prejudice the Implementing Partner any of his obligations under the Contract. In case of any 

failure in the original component/equipments due to faulty designs, materials and workmanship, the 

corresponding spare parts, if any, supplied will be replaced without any extra cost to the EESL 

unless a joint examination and analysis by the EESL and the Implementing Partner of such spare 

parts prove that the defect found in the original part that failed, can safely be assumed not to be 

present in spare parts. Such replaced spare parts will have the same Defect Liability as applicable 

to the replacement made for the defective original part/component provided that such replacement 

for the original equipment and the spare replaced are again manufactured together. The discarded 

spare parts will become the property of the Implementing Partner as soon as they have been 

replaced by the Implementing Partner.  

 

b) For the item of spares ordered or to be ordered by the EESL for 3 years operational requirement of 

the plant, which with the written approval of the EESL, are not manufactured as a continuous 

operation will be warranted for 7000 hrs of trouble free operation if used within a period of eighteen 

(18) months reckoned from the date of delivery at site. However, if such spare parts are put to use 

after eighteen (18) months of the delivery at Site then the guarantee of such spares will stand valid 

till the expiry of thirty six (36) months from the scheduled date of Commissioning of equipment/plant 

covered under the contract or 7000 hrs of trouble free operation after such spares are put in service, 

whichever is earlier. 

 

c) For long term requirement 

 

For item of spares that may be ordered by the EESL to cover requirements beyond 3 years of Initial 

Operation of the plant, the warranty will be till the expiry of 7000 hrs of trouble free operation if used 

within a period of eighteen (18) months from the date of delivery at site. For item of spares that may be 

used after eighteen (18) months from the date of delivery at site, the warranty period will be 12 months 

from the date they are put to use or 7000 hrs of trouble free operation, whichever is earlier. In any case 

the defect liability of spares will expire at the end of forty eight (48) months from the date of their receipt 

at site.  

 

(ii) The Defect Liability of spares covered in para (b) & (c) above, that are not used within 18 

months from the respective date of the delivery at Site will, however, be subject to condition 

that all such spares being stored/maintained/preserved in accordance with Implementing 

Partner's standard recommended practice, if any, and the same has been furnished to the 

EESL.  

 

8. Time for Commencement and Completion 

 
8.1 The Implementing Partner shall commence work on the Facilities from the date of Notification of Award and without  
prejudice  to  GCC  Sub-Clause 26.2 hereof,  the Implementing Partner  shall  thereafter  proceed  with  the Facilities 
in accordance with the time schedule specified in Appendix 4 (Time Schedule) to the Contract Agreement or / and as 
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mentioned in special conditions of contract. 
 
 
8.2 The  Implementing Partner  shall  attain  Completion  of  the  Facilities  (or  of  a  part where a separate time for 
Completion of such part is specified in the Contract) within the time stated in the SCC or within such extended time to 
which the Implementing Partner shall be entitled under GCC Clause 40 (Extension  of Time for Completion) hereof. 
 
9. Contractor or Implementing Partner’s Responsibilities  

 
9.1 The Contractor or Implementing Partner shall design, manufacture (including associated purchases and/or   
subcontracting),   install and complete the Facilities   with due care and diligence in accordance with the Contract. 
 
9.2 The Contractor or Implementing Partner  confirms  that  it  has  entered  into  this  Contract  on  the basis of a 
proper examination of the data relating to the Facilities (including any data as to boring tests) provided by the EESL, 
and on the basis of information that the Contractor or Implementing Partner could have obtained from a visual 
inspection of the Site (if access thereto was available) and of other data readily available to it relating to the Facilities 
as at the date twenty-eight (28) days prior to bid submission.   The Implementing Partner acknowledges that any 
failure to acquaint itself with all such data and information shall not relieve its responsibility for properly estimating the 
difficulty or cost of successfully performing the Facilities. 
 
9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses from all local, state or 
national government authorities or public service undertakings in the country where the Site is located that are 
necessary for the performance of the Contract, including, without limitation, visas for the Contractor or Implementing 
Partner’s and Sub Contractor or Implementing Partner’s personnel and entry permits for all imported Implementing 
Partner’s Equipment. The Implementing Partner shall acquire all other permits, approvals and/or licenses that are not 
the responsibility of the EESL under GCC Sub-Clause 10.3 hereof and that are necessary for the performance of the 
Contract. 
 
9.4 The Implementing Partner shall comply with all laws in force in the country where the Facilities are installed and 
where the Installation Services are carried out.  The laws will include all national, provincial, municipal or other laws  
that  affect  the  performance  of  the  Contract  and  bind  upon  the Implementing Partner.  The Implementing Partner 
shall indemnify and hold harmless the EESL from and against any and all liabilities, damages, claims, fines, penalties 
and expenses of whatever nature arising or resulting from the violation of such laws by the Contractor or Implementing 
Partner or its personnel, including the Contractor or Sub Implementing Partners and their personnel, but without 
prejudice to GCC Sub Clause 10.1 hereof. 
 
9.5 Any  Plant,  Material  and  Services  that  will  be  incorporated  in  or  be required for the Facilities and other 
supplies shall have their origin as specified under GCC Clause 3.13 (Country of Origin). 

 

10. EESL’s Responsibilities 

 
10.1 The EESL shall ensure the accuracy of  all information and/or data to be  supplied  by  the  EESL  as  described  in  
Appendix  6  (Scope  of Works  and  Supply  by  the  EESL)  to  the  Contract,  except  when otherwise expressly stated 
in the Contract. 
 
10.2 The EESL shall be responsible for acquiring and providing legal and physical possession of the Site and access 
thereto, and for   providing possession of and access to all other areas reasonably required for the proper execution 
of the Contract, including all requisite rights of way, as specified in Appendix 6 (Scope of Works and Supply by the 
EESL)to the Contract Agreement.  The EESL shall give full possession of and accord all rights of access thereto on 
or before the date(s) specified in Appendix 6. 
 
10.3 The  EESL  shall  acquire  and  pay  for  all  permits,  approvals  and/or licenses  from all local, state or national 
government authorities or public service undertakings in the country where the Site is located which such authorities 
or undertakings require the EESL to obtain them in the EESL’s name, are necessary for the execution of the Contract 
(they include those required for the performance by both the Implementing Partner and the EESL of their respective 
obligations under the Contract), including those specified in Appendix 6 (Scope of Works and Supply by the EESL) 
to the Contract Agreement. 
 
10.4 If requested by the Implementing Partner, the EESL shall use its best endeavours  to  assist  the  Implementing 
Partner  in  obtaining  in  a  timely  and  expeditious manner all permits, approvals and/or  licenses necessary for the 
execution of the Contract from all local, state or national government authorities or public service undertakings that 
such authorities or undertakings require the Contractor or Implementing Partner or Subcontractor or Implementing 
Partners or the personnel of the Contractor or Implementing Partner  or Sub Contractor or Implementing Partners, as 
the case may be, to obtain. 
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10.5 Unless otherwise specified in the Contract or agreed upon by the EESL and the Implementing Partner, the EESL 
shall provide sufficient, properly qualified operating and maintenance personnel; shall supply and make available  all  
raw  materials,  utilities,  lubricants,  chemicals,  catalysts other materials and facilities ; and shall perform all work 
and services of whatsoever  nature, to  enable  the  Implementing Partner  to properly  carry out Pre commissioning,  
Commissioning and Guarantee Tests, all in accordance with the provisions of Appendix 6 (Scope of  Works and  
Supply by  the  EESL)  to  the  Contract  Agreement  at  or  before  the  time specified in the program furnished  by  
the Contractor or Implementing Partner  under GCC Sub- Clause 18.2 (Program of Performance) hereof and in the 
manner there-upon specified or as otherwise agreed upon by the EESL and the Contractor or Implementing Partner.   
 
10.6 The  EESL  shall  be  responsible  for  the  continued  operation  of  the Facilities after Completion, in accordance 
with GCC Sub-Clause 24.8, and  shall  be  responsible  for  facilitating  the  Guarantee  Test(s)  for  the Facilities, in 
accordance with GCC Sub-Clause 25.2. 
 
10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall be the 
responsibility of the EESL save those to be incurred by the Implementing Partner with respect to the performance of 
Guarantee Tests, in accordance with GCC Sub-Clause 25.2. 
 

C. Payment 

 
11. Contract Price 
 

11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of the Form of Contract 
Agreement. 
 
11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price Adjustment) to the 
Contract Agreement, if applicable. It will be mentioned in SCC. 
 
11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the Implementing Partner shall 
be deemed to have satisfied itself as to the hereof, correctness and sufficiency of the Contract Price, which shall, 
expect as otherwise provided for in the Contract, cover all its obligations under the Contract. 
 
12. Terms of Payment 

 
12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of Payment) to the Contract 
Agreement. The procedures to be followed in making application for and processing payments shall be those outlined 
in the same Appendix 1.   
 
12.2 No payment made by the EESL herein shall be deemed to constitute acceptance by the EESL of the Facilities 
or any part(s) thereof. 
 
12.3 The currency or currencies in which payments are made to the Implementing Partner  under  this  Contract  shall  
be  specified  in  Appendix  1  (Terms  and Procedures  of  Payment)  to  the  Contract  Agreement,  subject  to  the 
general principle that payments will be made in the currency or currencies in which the Contract Price has been stated 
in the Contract. 
 
 
13. Securities 
 
13.1 Issuance of Securities 

The Implementing Partner shall provide the securities specified below in favour of the EESL at the times, and in the 
amount, manner and form specified below. 
 
13.2 Advance Payment Security 
 

13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of contract award, provide a 
security in an amount equalto the advance payment calculated in accordance with Appendix 1 (Terms and 
Procedures of Payment) to the Contract Agreement, and in the currency or currencies of the contract, with ainitial 
validity of up to ninety (90) days beyond the schedule dateof Completion of the Facilities in accordance with GCC 
Clause24.  However, in case of delay in completion of facilities underthe package, the validity of the security shall be 
extended by the period of such delay. 
 
13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma provided in Section 
VII (Forms andProcedures)- Form of Advance Payment Security.The Advancepayment Security shall be reduced 
prorata every three (3) monthsafter First Running Account Bill/Stage Payment under the Contract based onthe  value  
of  equipment/facilities  received.  Thecumulative amount of reduction at any point of time shall notexceed seventy five 



 

Page | 12 

percent (75%) of the advance correspondingto cumulative value of the respective equipment Facilities supplied  and  
received  as  per  a  certificate  issued  by  the  ProjectManager and the balance of 25% released after ninety (90) 
daysbeyond the Completion of those Facilities. It should be clearlyunderstood that reduction in the value of security 
for advanceshall  not  in  any  way  dilute  the  Implementing Partner's  responsibility  andliabilities under the Contract 
including in respect of the Facilitiesfor which the reduction in the value of security is allowed. 
 

13.3 Contract Performance Security 

 
13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, provide securities for 

the due performance of theContract for ten percent (10%) of the Contract Price of all the Contracts, with ainitial validity 

upto ninety (90) days beyond the endof scheduled Defect Liability Period of the last equipment coveredunder the 

package.  If the EESL accepts to enters into 'SecondContract' and/or 'Third Contract' with the Assignee of a foreign 

Implementing Partner, pursuant to GCC Sub-Clause 3.6, the said Assignee, inaddition to the Contract Performance 

Securities to be provided bythe foreign Implementing Partner for ten percent (10%) of the value of all the Contracts 

i.e. First Contract, Second Contract and Third Contract, shall provide within twenty eight (28) days of the Notification 

of Award, separate Contract Performance Security(ies) equivalent to ten percent (10%) of the value of Contract(s) 

entered into with the Assignee, for the due performance of Contract, with a intial validity up to ninety (90) days beyond 

the end of Scheduled Defect Liability period of the last equipment covered under the package. However, in case of 

delay in completion of the defect liability period, the validity of all the contract performance securities shall be extended 

by the period of such delay. 

 

13.3.2 The performance security shall be denominated in the currency or currencies  of   the Contract, or in a freely 
convertible currency acceptable to the EESL, and shall be in the form of unconditional bank guarantee provided in 
Section-VII (Forms and Procedures)-Form of Performance Security of the bidding documents. 
 
13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract Price of a part of the 
Facilities for which a separate time for Completion is provided, twenty one (21) months after Completion of the Facilities 
or where relevant part thereof, or fifteen (15) months after Operational Acceptance of the Facilities (or the relevant part 
thereof), whichever occurs first; provided, however, that if the Defects Liability Period has been extended on any  part  of  
the  Facilities  pursuant  to  GCC  Sub-Clause  27.8 hereof, the Implementing Partner shall issue an additional   security 
in an amount  proportionate  to  the  Contract  Price  of  that  part.  The security shall be returned to  the  Implementing 
Partner  immediately after its expiration, provided,  however, that if the Implementing Partner, pursuant to GCC Sub-
Clause 27.10, is liable for an extended warranty obligation, the performance security shall be extended for the period and 
up to the amount agreed upon or as specified in the SCC. 
 

14. Taxes and Duties 

 

14.1 Except as otherwise specifically provided in the Contract, the Implementing Partnershall bear and pay all taxes, 
duties, levies and charges assessed on theImplementing Partner, its SubImplementing Partners or their employees 
by all municipal, stateor national government authorities in connection with the Facilities in andoutside of the country 
where the Site is located. 
 
14.2 Notwithstanding GCC Sub-Clauses 14.1 above, the EESL shall bearand promptly reimburse all customs and 
import duties, if imposed infuture, on the Plant and Equipment including Type Test and mandatoryspares supplied 
from abroad and specified in Price Schedule (andon spare parts to be supplied from abroad and specified in Schedule, 
when awarded) and that are to be incorporated into the Facilities,by the law of the country where the Site is located. 
However, if the plantand  equipment  are  shipped  in  Shipper’s  containers,  then  the  customduty  levied  on  the  
cost  of  empty  containers  shall  be  borne  and  paid/reimbursed by the Implementing Partner. The EESL shall also 
bear and pay/reimburse to the Implementing Partner/Assignee of Foreign Implementing Partner (if  applicable) Sales 
Tax (but not the surcharge in lieu of Sales Tax), Local Tax including Entry Tax / Octroi (if applicable) in respect of 
direct transactions between the EESL and the Implementing Partner, if imposed on the Plant and Equipment including 
Type Test and Mandatory Spares manufactured within the EESL’s country and specified in Price (and also on locally 
supplied spares quoted when awarded) to be incorporated in the Facilities, by the law of country where the site is 
located. For this purpose, the Ex-works price if quoted in foreign currency and so incorporated in the contract, shall 
be converted to Indian Rupees as per the TT buying exchange rates established by State Bank of India prevailing on 
the actual date of Ex-works (India) despatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and no separate 

claim in this regard will be entertained by the EESL. 

 

14.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner in the country 
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where the Site is located, the EESL shall use its best endeavours to enable the Implementing Partner to benefit from 

any such tax savings to the maximum allowable extent.  

 

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract Price and 

Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges prevailing at the date 

seven (7) days prior to the last date of bid submission in the country where the Site is located (hereinafter called “Tax” 

in this GCC Sub-Clause 14.4). If any rates of Tax are increased or de-creased, a new Tax is introduced, an existing 

Tax is abolished, or any change in interpretation or application of any Tax occurs in the course of the performance of 

Contract, which was or will be assessed on the Implementing Partner in connection with performance of the Contract, 

an equitable adjustment of the Contract Price shall be made to fully take into account any such change by addition to 

the Contract Price or deduction there-from, as the case may be, in accordance with GCC Clause 36 (Change in Laws 

and Regulations) hereof. However, these adjustments would be restricted to direct transactions between the EESL 

and the Contractor/assignee of Foreign Implementing Partner (if applicable). These adjustments shall not be 

applicable on procurement of raw materials, intermediary components etc. by the Implementing Partner/assignee and 

also not applicable on the bought out items despatched directly from sub-vendor’s works to site.  

 

D. Intellectual Property 

 

15. Copyright 
 

15.1The copyright in all drawings, documents and other materials containingdata and information furnished to the EESL 
by the Implementing Partnerhereinshall  remain  vested  in  the  Implementing Partner  or,  if  they  are  furnished  to  
theEESL directly or through the Implementing Partner by any third party, includingsuppliers of materials, the copyright 
in such materials shall remain vestedin such third party. The EESL shall however be free to reproduce alldrawings, 
documents and other material furnished to the EESL for 
the purpose of the contract including, if required, for operation and maintenance of the facilities. 
 

16. Confidential Information  
 

16.1 The EESL and the Implementing Partner shall keep confidential and shall not,without the written consent of the 
other party hereto, divulge to any thirdparty  any  documents,  data  or  other  information  furnished  directly  orindirectly  
by  the  other  party  hereto  in  connection  with  the  Contract,whether such information has been furnished  prior to, 
during or followingtermination of the Contract. Notwithstanding the above, the Contractor orImplementing Partnermay  
furnish  to  its  SubContractor or Implementing Partner(s)  such  documents,  data  and  otherinformation it receives 
from the EESL to the extent required for theSub Contractor or Implementing Partner(s) to perform its work under the 
Contract, in which eventtheImplementing Partner shall obtain from such SubContractor or Implementing Partner(s) an 
undertaking ofconfidentiality similar to that imposed on the Implementing Partner under this GCC 

Clause16. 
 
16.2 The EESL shall not use such documents, data and other informationreceived from the Implementing Partner for 
any purpose other than the operationand maintenance of the Facilities.   Similarly, the   Implementing Partner shall 
notuse such documents, data and other information received from the EESL for any purpose other than  the  design,  
procurement  of  Plantand  Equipment,  construction  or  such  other  work  and  services  as  are required for the 
performance of the Contract. 
 

16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to that 
information which 
 

(a) now or hereafter enters the public domain through no fault of that party. 
 

(b) can be proven to have been possessed by that party at the time of disclosure and which was not previously 
obtained, directly or indirectly, from the other party hereto 

 

(c) Otherwise lawfully becomes available to that party from a third party that has no obligation of confidentiality.  

 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of confidentiality 

given by either of the parties hereto prior to the date of the Contract in respect of the Facilities or any part 

thereof.  

 

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the Contract.  

 

E. Work Execution 
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17. Representatives 
 
17.1 Project Manager 

 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date, the EESL 

shall appoint and notify the Implementing Partner in writing of the name of the Project Manager. The EESL may from 

time to time appoint some other person as the Project Manager in place of the person previously so appointed, and 

shall give a notice of the name of such other person to the Implementing Partner without delay. The EESL shall take 

reasonable care to see that no such appointment is made at such a time or in such a manner as to impede the 

progress of work on the Facilities. The Project Manager shall represent and act for the EESL at all times during the 

currency of the Contract. All notices, instructions, orders, certificates, approvals and all other communications under 

the Contract shall be given by the Project Manager, except as herein otherwise provided. 

 

All notices, instructions, information and other communications given by the Implementing Partner to the EESL under 

the Contract shall be given to the Project Manager, except as herein otherwise provided. 

 

17.2 Contractor’s representative & Construction Manager 

 

17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within fourteen (14) days of 

the Effective Date, the Implementing Partner shall appoint the Implementing Partner’s Representative and shall 

request the EESL in writing to approve the person so appointed. If the EESL makes no objection to the appointment 

within fourteen (14) days, the Implementing Partner’s Representative shall be deemed to have been approved. If the 

EESL objects to the appointment within fourteen (14) days giving the reason therefor, then the Implementing Partner 

shall appoint a replacement within fourteen (14) days of such objection, and the foregoing provisions of this GCC Sub-

Clause 17.2.1 shall apply thereto. 

 

17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing Partner at all times 

during the currency of the Contract and shall give to the Project Manager all the Implementing Partner’s notices, 

instructions, information and all other communications under the Contract. 

 

All notices, instructions, information and all other communications given by the EESL or the Project Manager to the 

Implementing Partner under the Contract shall be given to the Implementing Partner’s Representative or, in its 

absence, its deputy, except as herein otherwise provided. 

 

The Implementing Partner shall not revoke the appointment of the Implementing Partner’s Representative without the 

EESL’s prior written con-sent, which shall not be unreasonably withheld. If the EESL consents thereto, the 

Implementing Partner shall appoint some other per-son as the Implementing Partner’s Representative, pursuant to 

the procedure set out in GCC Sub-Clause 17.2.1 

 

17.2.3 The Implementing Partner’s Representative may, subject to the approval of the EESL (which shall not be 

unreasonably withheld), at any time delegate to any person any of the powers, functions and authorities vested in him 

or her. Any such delegation may be revoked at any time. Any such delegation or revocation shall be subject to a prior 

notice signed by the Implementing Partner’s Representa-tive, and shall specify the powers, functions and authorities 

thereby delegated or revoked. No such delegation or revocation shall take effect unless and until a copy thereof has 

been delivered to the EESL and the Project Manager. 

 

Any act or exercise by any person of powers, functions and authorities so delegated to him or her in accordance with 

this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the Implementing Partner’s Representative. 

 

17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose of execution of 

contract, the EESL and the Implementing Partner shall finalise and agree to a Contract Co-ordination Procedure and 

all the communication under the Contract shall be in accordance with such Contract Co-ordination Procedure. 

 

17.2.4 From the commencement of installation of the Facilities at the Site until Operational Acceptance, the 

Implementing Partner’s Representative shall appoint a suitable person as the construction manager (hereinafter 

referred to as “the Construction Manager”). The Construction Manager shall supervise all work done at the Site by 

the Implementing Partner and shall be present at the Site throughout normal working hours except when on leave, 

sick or absent for reasons connected with the proper performance of the Contract. When-ever the Construction 

Manager is absent from the Site, a suitable person shall be appointed to act as his or her deputy.  
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17.2.5 The EESL may by notice to the Implementing Partner object to any representative or person employed by the 

Implementing Partner in the ex-ecution of the Contract who, in the reasonable opinion of the EESL, may behave 

inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site regulations provided 

under GCC Sub-Clause 22.3. The EESL shall provide evidence of the same, whereupon the Implementing Partner 

shall remove such person from the Facilities.  

 

17.2.6 If any representative or person employed by the Implementing Partner is removed in accordance with GCC 

Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a replacement.  

 

18. Work Program 

 
18.1 Contractor orImplementing Partner’s Organization 

The Implementing Partner shall supply to the EESL and the Project Manager achart showing the proposed organization 
to be established by the Implementing Partner for carrying out work on the Facilities. The chart shall include 
theidentities of the key personnel together with the curricula vitae of suchkey personnel to be employed within twenty-
one (21) days of the Effective Date.   The Implementing Partner shall promptly inform the EESL and theProject 
Manager in writing of any revision or alteration of such an organization chart. 
 

18.2 Program of Performance 

Within  twenty-eight (28)  days after the date of notification of award ofContract, the Implementing Partner shall prepare 
and submit to the Project Manager a detailed program of performance of the Contract, made in the form ofPERT Network 
and showing the sequence in which it proposes to design, manufacture, transport, assemble, install and pre-
commission theFacilities,  as  well  as  the  date  by  which  the  Implementing Partner  reasonably  requires  that  the  
EESL  shall  have  fulfilled  its  obligations  under  theContract  so  as  to  enable  the  Implementing Partner  to  execute  
the  Contract  inaccordance  with  the  program  and  to  achieve  Completion  and  Acceptance of the Facilities in 
accordance with the Contract.  The program sosubmitted  by  the  Implementing Partner  shall  accord  with  the  Time  
Schedule  included in Appendix 4 (Time Schedule) to the Contract Agreement andany other dates and periods 
specified in the Contract.   The Implementing Partnershall update and revise the program as andwhen  appropriate or 
whenrequired by the Project Manager, but without modification in the Timesfor Completion given in the SCC and any 
extension granted in accordance with GCC Clause 40, and shall submit all such revisions to the Project Manager. 
 
18.3 Progress Report 

The Contractor orImplementing Partner  shall  monitor progress of all the activities specified inthe program referred 
to in GCC Sub-Clause 18.2 (Program of Performance)  above,  and  supply  a  progress  report  to  the  Project 
Managerevery month. 
 
The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a) percentage 

completion achieved compared with the planned percentage completion for each activity; and (b) where any activity 

is behind the program, giving comments and likely consequences and stating the corrective action being taken. 

 

18.4 Progress of Performance  

 If at any time the Implementing Partner’s actual progress falls behind the program referred to in GCC Sub-Clause 

18.2 (Program of Performance), or it becomes apparent that it will so fall behind, the Implementing Partner shall, at 

the request of the EESL or the Project Manager, prepare and submit to the Project Manager a revised program, taking 

into account the prevailing circumstances, and shall notify the Project Manager of the steps being taken to expedite 

progress so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause 8.2 (Time 

for Commencement and Completion), any extension thereof entitled under GCC Sub-Clause 40.1 (Extension of Time 

for Completion), or any ex-tended period as may otherwise be agreed upon between the EESLand the Implementing 

Partner.  

 

18.5 Work Procedures  

The Contract shall be executed in accordance with the Contract Documents and the procedures given in the section 

on Forms and Procedures of the Contract Documents.  

 

If agreed between the EESL and the Implementing Partner, the Implementing Partner may execute the Contract in 

accordance with its own standard project execution plans and procedures to the extent that they do not conflict with 

the provisions contained in the Contract. 

 
18.6 Maintenanceof Recordsof Weekly Progress Review meeting at Site 

 

The Contractor shall be required to attend all weekly site progress review meetings organised by the 'Project Manager' 
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or his authorised representative. The deliberations in the meetings shall interalia include the weekly program, progress 

of work (including details of manpower, tools & plants deployed by the Contractor vis-a-vis agreed schedule), inputs 

to be provided by Employer, delays, if any and recovery program, specific hindrances to work and work instructions 

by Employer. The minutes of the weekly meetings shall be recorded in triplicate in a numbered register available with 

the Project Manager or his authorised representative. These representative and the Contractor and one copy of the 

signed records  shall  be handed over to the Contractor. 

 

19. Subcontracting 

19.1 Appendix 5 (List of Approved SubImplementing Partners) to the Contract Agreement specifies major items of 

supply or services and a list of approved Sub-Implementing Partners against each item, including vendors.  Insofar as 

no SubImplementing Partners are listed against any such item, the Implementing Partner shall prepare a list  of  

SubImplementing Partners  for  such  item  for  inclusion  in  such  list. The Implementing Partner  may from  time  to  

time  propose  any  addition to  or  deletion from  any  such  list. The Implementing Partner shall submit any such list or 

any modification thereto to the EESL for its approval in sufficient time so as not to impede the progress of work on the 

Facilities.  Such approval by  the  EESL  for  any  of  the  SubImplementing Partners  shall  not  relieve  the Implementing 

Partner from any of its obligations, duties or responsibilities under the Contract. 

 

19.2 The Implementing Partner shall select and employ its SubImplementing Partners for such major items from those 

listed in the lists referred to in GCC Sub-Clause 19.1.  

 

19.3 For items or parts of the Facilities not specified in Appendix 5 (List of Approved SubImplementing Partners) to 

the Contract Agreement, the Implementing Partner may employ such SubImplementing Partners as it may select, at 

its discretion.  

 

20. Design and Engineering 

 

20.1 Specifications and Drawings 

 

20.1.1 The Implementing Partner shall execute the basic and detailed design andthe engineering work in compliance 
with the provisions of theContract, or where not so specified, in accordance with goodengineering practice. 
 

The Implementing Partner shall be responsible for any discrepancies, errorsor omissions in the specifications, 
drawings and other technicaldocuments that it has prepared, whether such specifications,drawings and other documents 
have been approved by the ProjectManager or not, provided that   such   discrepancies,   errors oromissions are not 
because of inaccurate information furnished inwriting to the Implementing Partner by or on behalf of the EESL. 
 
20.1.2 The  Implementing Partner  shall  be  entitled  to  disclaim  responsibility  forany  design, data, drawing, 
specification or other document,  orany  modification thereof provided or designated by or on behalfof  the  EESL,  by  
giving  a  notice  of  such  disclaimer  to  the Project Manager. 
 

20.2 Codes and Standards 

Wherever  references are made in the Contract to codes and standardsin  accordance  with  which the Contract shall 
be executed, the editionor the revised version of such codes and standards current at the datetwenty-eight (28) days 
prior to date of bid submission shall apply unlessotherwise specified.   During Contract execution, any changes in 
suchcodes and standards shall be applied after approval by the EESL andshall be treated in accordance with GCC 
Clause 39 (Changes Originating from Implementing Partner). 
 

20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable 

 

20.3.1 The  Implementing Partner  shall  prepare  (or  cause  its  SubImplementing Partners  toprepare) and furnish to 
the Project Manager the documents listedin Appendix 7 (List of Documents for Approval or Review) to theContract 
Agreement for its approval or review as specified and asin accordance with the requirements of GCC Sub-Clause 
18.2(Program of Performance). 

 

Any part of the Facilities covered by or related to the documentsto be approved by the Project Manager shall be 
executed only after the Project Manager’s approval thereof. 
 
GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to thosedocuments requiring the Project Manager’s approval, but 
not tothose furnished to the Project Manager for its review only. 
 
20.3.2 Within twenty one (21) days after receipt by the Project Managerof any document  requiring  the  Project  
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Manager’s  approval  in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either return one copy 

thereof to the Implementing Partner with its approval endorsed thereon or shall notify the Implementing Partner in 

writing of its disapproval thereof and the reasons therefor and the modifications that the Project Manager proposes. 

 

20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the document does not 

comply with some specified provision of the Contract or that it is contrary to good engineering practice.  

 

20.3.4 If the Project Manager disapproves the document, the Implementing Partner shall modify the document and 

resubmit it for the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.2. If the Project Manager 

approves the document subject to modification(s), the Implementing Partner shall make the required modification(s), 

and upon resubmission with the required modifications the document shall be deemed to have been approved.  

 

The procedure for submission of the documents by the Implementing Partner and their approval by the Project 

Manager shall be discussed and finalised with the Implementing Partner.  

 

20.3.5 If any dispute or difference occurs between the EESL and the Implementing Partner in connection with or 

arising out of the disapproval by the Project Manager of any document and/or any modification(s) thereto that cannot 

be settled between the parties within a reasonable period, then such dispute or difference may be referred to an 

Adjudicator for determination in accordance with GCC Sub-Clause 6.1 (Adjudicator) hereof. If such dispute or 

difference is referred to an Adjudicator, the Project Manager shall give instructions as to whether and if so, how, 

performance of the Contract is to proceed. The Implementing Partner shall proceed with the Contract in accordance 

with the Project Manager’s instructions, provided that if the Adjudicator upholds the Implementing Partner’s view on 

the dispute and if the EESL has not given notice under GCC Sub-Clause 6.1.2 hereof, then the Implementing Partner 

shall be reimbursed by the EESL for any additional costs incurred by reason of such instructions and shall be relieved 

of such responsibility or liability in connection with the dispute and the execution of the instructions as the Adjudicator 

shall decide, and the Time for Completion shall be extended accordingly.  

 

20.3.6 The Project Manager’s approval, with or without modification of the document furnished by the Implementing 

Partner, shall not relieve the Implementing Partner of any responsibility or liability imposed upon it by any provisions 

of the Contract except to the extent that any subsequent failure results from modifications required by the Project 

Manager.  

 

20.3.7 The Implementing Partner shall not depart from any approved documentunless the Implementing Partner has 
first submitted to the Project Manageran amended document and obtained the Project Manager’sapproval thereof, 
pursuant to the provisions of this GCC Sub-Clause 20.3. 
 

If  the  Project  Manager  requests  any  change  in  any  alreadyapproved document and/or in any document based 
thereon, theprovisions  of  GCC  Clause  39  (Change  in  the  Facilities)  shallapply to such request. 
 

 

21. Prourement 

 
21.1 Plant and Equipment 

Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture orprocure and transport all the Plant 
and Equipment in an expeditious and orderly manner to the Site. 
 
21.2 EESL-Supplied Plant, Equipment, and Materials 

If  Appendix  6  (Scope  of  Works  and  Supply  by  the  EESL)  to  theContract Agreement provides that the EESL shall 
furnish any specificitems of machinery, equipment or materials to the Implementing Partner, the followingprovisions 
shall apply: 
 

 21.2.1 The EESL shall, at its own risk and expense, transport eachitem  to  the  place  on  or  near  the  Site  as  agreed  
upon  by  theparties and make such item available to the Implementing Partner at thetime  specified  in  the  program  
furnished  by  the  Implementing Partner,pursuant to GCC Sub-Clause 18.2 (Program of Performance),unless 
otherwise mutually agreed. 
 

21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the samevisually and notify the Project 
Manager of any detected shortage,defect or default.  The EESL shall immediately remedy anyshortage, defect or 
default, or the Implementing Partner shall, if practicableand possible, at the request of the EESL, remedy 
suchshortage, defect or default at the EESL’s cost and expense. After inspection, such item shall fall under the care, 
custody andcontrol of the Implementing Partner.  The provision of this GCC Sub-Clause21.2.2 shall apply to any item 
supplied to remedy any suchshortage or default or to substitute for any defective item, or shallapply to defective items 
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that have been repaired. 
 

21.2.3 The foregoing responsibilities of the Implementing Partner and its obligationsof care, custody and control shall 
not relieve the EESLofliability for any undetected shortage, defect  or default, nor placethe Implementing Partner 
under any liability for any such shortage, defect ordefault whether under GCC Clause 27 (Defect Liability) or underany 
other provision of Contract. 
 

21.3 Transportation 

 

21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and Equipment and the 

Implementing Partner’s Equipment to the Site by the mode of transport that the Implementing Partner judges most 

suitable under all the circumstances. 

 

Packing Material 

The Contractor shall ensure that all the plant and equipment are suitably packed and protected to prevent damage 

or deterioration during its transportation to site, handling and storage at site till the time of its installation. The 

ownership of all such packing material (except empty shipper's containers on which the customs duty has been paid 

by the Contractor) shall standtransferred  to  the  Employer upon dispatch of the plant and equipment and 

endorsement of dispatch documentsinfavouroftheEmployer. 

 

21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to select any safe mode 

of transport operated by any person to carry the Plant and Equipment and the Implementing Partner’s Equipment. 

 

21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s Equipment, the 

Implementing Partner shall notify theEESL by telex, cable, facsimile or Electronic Data Interchange (EDI) of the 

description of the Plant and Equipment and of the Implementing Partner’s Equipment, the point and means of 

dispatch, and the estimated time and point of arrival in the country where theSite is located, if applicable, and at the 

Site. The Implementing Partner shall furnish the EESL with relevant shipping documents to be agreed upon between 

the parties. 

 

21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from the authorities for 

transportation of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. The EESL shall use 

its best endeavors in a timely and expeditious manner to assist the Implementing Partner in obtaining such approvals, 

if requested by the Implementing Partner.  The Implementing Partner shall indemnify and hold harmless the EESL from 

and against any claim for damage to roads, bridges or any other traffic facilities that may be caused by the transport 

of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. 

 

 

21.4 Customs Clearance 

The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment  and  Implementing 

Partner’s  Equipment  at  the  point(s)  of  import  and shall  handle  any  formalities  for  customs  clearance, subject 

to the EESL’s  obligations  under  GCC  Sub-Clause  14.2,  provided that if applicable laws or regulations require any 

application or act to be made by or in the name of the EESL, the EESL shall take all necessary steps to comply with 

such laws or regulations.  In the event of delays in customs clearance due to fault of the EESL, the Implementing 

Partner shall be entitled to an extension in the Time for Completion, pursuant to GCC Clause 40. 

 

22. Installation 

 
22.1 Setting Out/Supervision/Labour 
 

22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper setting-out of the Facilities 

in relation to bench marks, reference marks and lines provided to it in writing by or on behalf of the EESL.  

If, at any time during the progress of installation of the Facilities, any error shall appear in the position, level or 

alignment of the Facilities, the Implementing Partner shall forthwith notify the Project Manager of such error and, at 

its own expense, immediately rectify such error to the reasonable satisfaction of the Project Manager. If such error is 

based on incorrect data provided in writing by or on behalf of the EESL, the expense of rectifying the same shall be 

borne by the EESL. 

 

22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all necessary 

superintendence during the installation of the Facilities, and the Construction Manager or its deputy shall be constantly 



 

Page | 19 

on the Site to provide full-time superintendence of the installation. The Implementing Partner shall provide and employ 

only technical personnel who are skilled and experienced in their respective callings and supervisory staff who are 

competent to adequately supervise the work at hand.  

 

22.1.3 Labour:  
 

(a) The Implementing Partner shall provide and employ on the Site in the installation of the Facilities such skilled, 

semi-skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. The 

Implementing Partner is encouraged to use local labor that has the necessary skills.  

 

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible for the recruitment, 

transportation, accommodation and catering of all labor, local or expatriate, required for the execution of the 

Contract and for all payments in connection therewith.  

 

 

(c) The Implementing Partner shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the 

appropriate authorities for the entry of all labor and personnel to be employed on the Site into the country 

where the Site is located.  

 

(d) The Implementing Partner shall at its own expense provide the means of repatriation to all of its and its 

SubImplementing Partner’s personnel employed on the Contract at the Site to their various home countries. 

It shall also provide suitable temporary maintenance of all such persons from the cessation of their 

employment on the Contract to the date programmed for their departure. In the event that the Implementing 

Partner defaults in providing such means of transportation and temporary maintenance, the EESL may 

provide the same to such personnel and recover the cost of doing so from the Implementing Partner.  

 

(e) The Implementing Partner shall at all times during the progress of the Contract use its best endeavors to 

prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees and the labor 

of its SubImplementing Partners.  

 

(f) The Implementing Partner shall, in all dealings with its labor and the labor of its SubImplementing Partners 

currently employed on or connected with the Contract, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and regulations pertaining to the employment of labor.  

 

 

 

22.2 Contractor,sImplementing Partner’s Equipment  
 

 22.2.1 AllContractors or Implementing Partners’ Equipment brought by the Implementing Partner onto the Site shall 

be deemed to be intended to be used exclusively for the execution of the Contract. The Implementing Partnershall 

not remove the same from the Site without the Project Manager’s consent that such Implementing Partner’s 

Equipment is no longer required for the execution of the Contract.  

 

22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Implementing Partner shall 

remove from the Site all Equipment brought by the Implementing Partner onto the Site and any surplus materials 

remaining thereon.  

 

22.2.3 The EESL will, if requested, use its best endeavours to assist the Implementing Partner in obtaining any local, 

state or national government permission required by the Implementing Partner for the export of the Implementing 

Partner’s Equipment imported by the Implementing Partner for use in the execution of the Contract that is no longer 

required for the execution of the Contract.  

 

22.3 Site Regulations and Safety  

 

The EESL and the Implementing Partner shall establish Site regulations setting out the rules to be observed in the 

execution of the Contract at the Site and shall comply therewith. The Implementing Partner shall prepare and submit 

to the EESL, with a copy to the Project Manager, proposed Site regulations for the EESL’s approval, which approval 

shall not be unreasonably withheld.  

 

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the Facilities, gate 
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control, sanitation, medical care, and fire prevention.  

 

22.4 Opportunities for Other Implementing Partners  

 

22.4.1 The Implementing Partner shall, upon written request from the EESL or the Project Manager, give all 

reasonable opportunities for carrying out the work to any other Implementing Partners employed by the EESL on or 

near the Site.  

 

22.4.2 If the Implementing Partner, upon written request from the EESL or the Project Manager, makes available to 

other Implementing Partners any roads or ways the maintenance for which the Implementing Partner is responsible, 

permits the use by such other Implementing Partners of the Implementing Partner’s Equipment, or provides any other 

service of whatsoever nature for such other Implementing Partners, the EESL shall fully compensate the Implementing 

Partner for any loss or damage caused or occasioned by such other Implementing Partners in respect of any such 

use or service, and shall pay to the Implementing Partner reasonable remuneration for the use of such equipment or 

the provision of such services. 

 

22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the extent possible, 

interference with the work of other Implementing Partners. The Project Manager shall determine the resolution of any 

difference or conflict that may arise between the Implementing Partner and other Implementing Partners and the 

workers of the EESL in regard to their work.  

 

22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the other Implementing 

Partners’ work that come to its notice, and that could affect the Implementing Partner’s work. The Project Manager 

shall determine the corrective measures, if any, required to rectify the situation after inspection of the Facilities. 

Decisions made by the Project Manager shall be binding on the Implementing Partner.  

 
22.5 Emergency Work  
 
If, by reason of an emergency arising in connection with and during the execution of the Contract, any protective or 

remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the Implementing Partner shall 

immediately carry out such work.  

 

 If the Implementing Partner is unable or unwilling to do such work immediately, the EESL may do or cause such work 

to be done as the EESL may determine is necessary in order to prevent damage to the Facilities. In such event the 

EESL shall, as soon as practicable after the occurrence of any such emergency, notify the Implementing Partner in 

writing of such emergency, the work done and the reasons therefor. If the work done or caused to be done by the 

EESL is work that the Implementing Partner was liable to do at its own expense under the Contract, the reasonable 

costs incurred by the EESL in connection therewith shall be paid by the Implementing Partner to the EESL. Otherwise, 

the cost of such remedial work shall be borne by the EESL.  

 

22.6 Site Clearance  
 

22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the Implementing Partner 

shall keep the Site reasonably free from all unnecessary obstruction, store or remove any surplus materials, clear 

away any wreckage, rubbish or temporary works from the Site, and remove any Implementing Partner’s Equipment 

no longer required for execution of the Contract.  

 

22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Implementing Partner 

shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall leave the Site and 

Facilities clean and safe.  

 
DisposalofScrap 

 

The Contractor shall with the agreement of the Employer promptly remove from the site any 'Scrap' generated during 

performance of any activities at site in pursuance of the Contract. The term 'Scrap' shall refer to scrap / waste / 

remnants arising out of the fabrication of structural steel work and piping work at the project site in the course of 

execution of the contract and shall also include any wastage of cables during the termination process while installing 

the cables. 

 

The ownership of such Scrap shall vest with the Contractor except in cases where the items have been issued by the 
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Employer from its stores for their installation only without any adjustment to the Contract Price. The removal of scrap 

shall be subject to the Contractor producing the necessary clearance from the relevant authorities (Custom, Excise 

etc.), if required by the law, in respect of disposal of the scrap.  The liability for the payment of the applicable 

taxes/duties shall be that of the Contractor. Harmful scrap shall be disposed as per environmental statuary or other 

guidelines at contractor or implementing partner own cost. 

 

The Contractor shall also indemnify to keep the Employer harmless from any act of omission or negligence on the 

part of the Contractor in following the statutory requirements with regard to removal/disposal of scrap. The Indemnity 

Bond shall be furnished by Contractor as per proforma enclosed in Section-VII (Forms and Procedure) as Form No. 

14. Further, in case the laws require the Employer to take prior permission of the relevant Authorities before handing 

over the scrap to the Contractor, the same shall be obtained by the Contractor on behalf of the Employer. 

 

However scrap generated in say replacement of pumps (i.e. old pumps as scrap) or any other scrap which is owned 

by EESL as per contract agreement, the same shall be disposed by EESL and EESL will get the payment.  Contractor 

or Implementing Partner will co-ordinate with EESL and the agency picking up the scrap, for scrap disposal. 

 

22.7 Watching and Lighting  

The Implementing Partner shall provide and maintain at its own expense all lighting,fencing, and watching when and 
where necessary for the proper executionand the protection of the Facilities, or for the safety of the owners and 
occupiers of adjacent property and for the safety of the public. 

 
 

22.8 Work at Night and on Holidays 

22.8.1 Unless  otherwise  provided  in  the  Contract,  no  work  shall  becarried out during the night and on public 
holidays of the countrywhere  the  Site  is  located  without  prior  written  consent  of  theEESL, except where work is 
necessary or required to ensuresafety of the Facilities or for the protection of life, or to preventloss  or  damage  to  
property,  when  the  Implementing Partner  shallimmediately advise the Project Manager, provided that provisionsof  
this  GCC  Sub-Clause  22.8.1  shall  not  apply  to  any  work which is customarily carried out by rotary or double-
shifts. 
 

22.8.2 Notwithstanding GCC Sub-Clauses 22.8.1 or 22.1.3, if and when the Implementing Partner considers it 
necessary to carry out work at night or on public holidays so as to meet the Time for Completion and requests the 
EESL’s consent thereto, the EESL shall not unreasonably withhold such consent. 
 
 

23. Test and Inspection 

 
23.1 The  Implementing Partner  shall at its own expense carry out at the place of manufacture and/or on the Site all 
such tests and/or inspections of the Plantand  Equipment  and  any  part  of  the  Facilities  as  are  specified  in  the 
Contract. 
 
23.2 The EESL and the Project Manager or their designated representatives shall be entitled to attend the aforesaid test 
and/or inspection, provided that the EESL shall bear all costs and expenses incurred in connection with such attendance 
including, but not limited to, all traveling and board and lodging expenses. 
 
23.3 Whenever   the   Implementing Partner   is ready to carry out any such test and/orinspection, the Implementing 
Partner shall give a reasonable advance notice of suchtest and/or inspection and of the place and time thereof to the 
ProjectManager.   The Implementing Partner shall obtain from any relevant third party ormanufacturer any necessary 
permission or consent to enable theEESL and the Project Manager (or their designated representatives)to attend 
the test and/or inspection 
 

23.4 The Implementing Partner shall provide the Project Manager with a certified report of the results of any such test 
and/or inspection. 
 
If the EESL or Project Manager (or their designated representatives)fails to attend the test and/or inspection, or if it 
is agreed between theparties  that  such  persons  shall  not  do  so,  then  the  Implementing Partner  mayproceed 
with the test and/or inspection in the absence of such persons,and may provide the Project Manager with a certified 
report of the results thereof. 
 

23.5 The Project Manager may require the Implementing Partner to carry out any test and/or inspection not required 

by the Contract, provided that the Implementing Partner’s reasonable costs and expenses incurred in the carrying out 

of such test and/or inspection shall be added to the Contract Price. Further, if such test and/or inspection impedes the 

progress of work on the Facilities and/or the Implementing Partner’s performance of its other obligations under the 
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Contract, due allowance will be made in respect of the Time for Completion and the other obligations so affected.  

 
23.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or inspection, the Implementing 

Partner shall either rectify or replace such Plant and Equipment or part of the Facilities and shall repeat the test and/or 

inspection upon giving a notice under GCC Sub-Clause 23.3.  

 
23.7 If any dispute or difference of opinion shall arise between the parties in connection with or arising out of the test 

and/or inspection of the Plant and Equipment or part of the Facilities that cannot be settled between the parties within 

a reasonable period of time, it may be referred to the Adjudicator for determination in accordance with GCC Sub-

Clause 6.1 (Adjudicator).  

 
23.8 The Implementing Partner shall afford the EESL and the Project Manager, at the EESL’s expense, access at any 

reasonable time to any place where the Plant and Equipment are being manufactured or the Facilities are being 

installed, in order to inspect the progress and the manner of manufacture or installation, provided that the Project 

Manager shall give the Implementing Partner a reasonable prior notice.  

 

23.9 The Implementing Partner agrees that neither the execution of a test and/or inspection of Plant and Equipment 

or any part of the Facilities, nor the attendance by the EESL or the Project Manager, nor the issue of any test certificate 

pursuant to GCC Sub-Clause 23.4, shall release the Implementing Partner from any other responsibilities under the 

Contract.  

 

23.10 No part of the Facilities or foundations shall be covered up on the Site without the Implementing Partner carrying 

out any test and/or inspection required under the Contract. The Implementing Partner shall give a reasonable notice 

to the Project Manager whenever any such part of the Facilities or foundations are ready or about to be ready for test 

and/or inspection; such test and/ or inspection and notice thereof shall be subject to the requirements of the Contract. 

 

23.11 The Implementing Partner shall uncover any part of the Facilities or foundations, or shall make openings in or 

through the same as the Project Manager may from time to time require at the Site, and shall reinstate and make 

good such part or parts. 

 

If any part of the Facilities or foundations have been covered up at the Site after compliance with the requirement of 

GCC Sub-Clause 23.10 and are found to be executed in accordance with the Contract, the expenses of uncovering, 

making openings in or through, reinstating, and making good the same shall be borne by the EESL, and the Time for 

Completion shall be reasonably adjusted to the extent that the Implementing Partner has thereby been delayed or 

impeded in the performance of any of its obligations under the Contract. 

 

 

24. Completion of the Facilities  

 
24.1 As soon as the Facilities orany part thereof has, in the opinionof the Implementing Partner, been completed 
operationally and structurally and putin a tight and clean condition as specified in the Technical Specifications, excluding 
minor items not materially affecting the operation or safety o the Facilities, the Implementing Partner shall so notify 
the EESL in writing. 
 

24.2 Within  seven  (7)  days  after  receipt  of  the  notice  from  the  Implementing Partnerunder GCC Sub-Clause 24.1, 
the EESL shall supply the operatingand maintenance personnel specified in Appendix 6 (Scope of Worksand Supply 
by the EESL) to the Contract Agreement, required forPrecommissioning of the Facilities or any part thereof. 
 
Unless otherwise specified in the Technical Specifications, the EESLshall also provide, within the said seven (7) day 
period, the raw materials,utilities, lubricants, chemicals, catalysts, facilities, services and othermatters required for 
Precommissioning of the Facilities or any part thereof. 
 

24.3 As soon as reasonably practicable after the operating and maintenance personnel have been supplied by the 
EESL and the  raw  materials, utilities,  lubricants,  chemicals,  catalysts,  facilities,  services  and  other matters, if so 
specified in Appendix 6 (Scope of Works and Supply by the  EESL)/  Technical  Specifications,  have  been  provided  
by  the EESL in accordance with GCC Sub-Clause 24.2, the Implementing Partner shall commence Precommissioning 
of the Facilities or the relevant part thereof in preparation for Commissioning. 
 
24.4 As   soon   as all works in respect of Precommissioning are completed and, in the opinion of the Implementing 
Partner, the Facilities or any part thereof is ready for Commissioning, the Implementing Partner shall commence 
Commissioning as per procedures stipulated in Technical Specifications, and as soon as Commissioning is satisfactorily 
completed, the Implementing Partner shall so notify the Project Manager in writing. 
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24.5 The Project Manager shall, within fourteen (14) days after receipt of the Implementing Partner’s notice under GCC 
Sub-Clause 24.4, either issue a Completion Certificate in the form specified in the Forms and Procedures section in the  
bidding  documents,  stating  that  the  Facilities  or  that  part  thereof have reached Completion as at the date of the 
Implementing Partner’s notice under GCC Sub-Clause 24.4, or notify the Implementing Partner in writing of any defects 
and/or deficiencies. 
 
If  the  Project  Manager  notifies  the  Implementing Partner  of  any  defects  and/or deficiencies,  the  Implementing 
Partner  shall  then  correct  such  defects  and/or deficiencies,  and  shall  repeat  the  procedure  described  in  GCC  
Sub Clause 24.4. 
 

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, the Project Manager 

shall, within seven (7) days after receipt of the Implementing Partner’s repeated notice, issue a Completion Certificate 

stating that the Facilities or that part thereof have reached Completion as at the date of the Implementing Partner’s 

repeated notice. 

 

If the Project Manager is not so satisfied, then it shall notify the Implementing Partner in writing of any defects and/or 

deficiencies within seven (7) days after receipt of the Implementing Partner’s repeated notice, and the above 

procedure shall be repeated. 

 
24.6  If the Project Manager fails to issue the Completion Certificate and fails to inform the Implementing Partner of 

any defects and/or deficiencies within fourteen (14) days after receipt of the Implementing Partner’s notice under GCC 

Sub-Clause 24.4 or within seven (7) days after receipt of the Implementing Partner’s repeated notice under GCC Sub-

Clause 24.5, or if the EESL makes use of the Facilities or part thereof, then the Facilities or that part thereof shall be 

deemed to have reached Completion as of the date of the Implementing Partner’s notice or repeated notice, or as of 

the EESL’s use of the Facilities, as the case may be.  

 
24.7 As soon as possible after Completion, the Implementing Partner shall complete all outstanding minor items so 

that the Facilities are fully in accordance with the requirements of the Contract, failing which the EESL will undertake 

such completion and deduct the costs thereof from any monies owing to the Implementing Partner.  

 
24.8 Upon Completion, the EESL shall be responsible for the care and custody of the Facilities or the relevant part 

thereof, together with the risk of loss or damage thereto, and shall thereafter take over the Facilities or the relevant 

part thereof.  

 

 

 

 

25. Commissioning, Guarantee  Test and Operational Acceptance 
 
25.1 Commissioning 
 

25.1.1 Commissioning of the Facilities or any part thereof shall becompleted by the Implementing Partner as per 

procedures detailed in the Technical Specifications. 

 

The EESL shall, unless otherwise specified in   Appendix 6(Scope of  Works  and  Supply  by  the  EESL)/  
TechnicalSpecifications, supply the operating and maintenance personneland all raw materials, utilities, lubricants, 
chemicals, catalysts ,facilities, services and other matters required for Commissioningof the Facilities. 
 

25.2 Guarantee Test (where ever applicable) 
 

25.2.1 The Guarantee Test (and repeats thereof) shall be conducted by the Implementing Partner after Commissioning of 

the Facilities or the relevant part thereof to ascertain whether the Facilities or the relevant part can attain the Functional 

Guarantees specified in the Contract Documents.  The Implementing Partner’s and Project Manager’s advisory 

personnel shall attend the Guarantee Test. The EESL shall promptly provide the Implementing Partner with such 

information as the Implementing Partner may reasonably require in relation to the conduct and results of the 

Guarantee Test (and any repeats thereof). 

 

25.2.2 If for reasons not attributable to the Implementing Partner, the Guarantee Test of the Facilities or the relevant 

part thereof cannot be successfully completed within the period from the date of Completion specified in the SCC or 

any other period agreed upon by the EESL and the Implementing Partner, the Implementing Partner shall be deemed 
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to have fulfilled its obligations with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall 

not apply.  

 

25.3 Operational Acceptance  

 
25.3.1 Subject to GCC Sub-Clause 25.4 (Partial Acceptance) below, Operational Acceptance shall occur in respect 

of the Facilities or any part thereof when  

 

(a) the Guarantee Test has been successfully completed and the Functional Guarantees are met; or  

(b) the Guarantee Test has not been successfully completed or has not been carried out for reasons not 

attributable to the Implementing Partner within the period from the date of Completion specified in the SCC 

or any other agreed upon period as specified in GCC Sub-Clause 25.2.2 above, but successful Completion 

of the Facilities has been achieved; or  

(C) the Implementing Partner has paid the liquidated damages specified in GCC Sub-Clause 28.3 hereof; and  

 

(d) any minor items mentioned in GCC Sub-Clause 24.7 hereof relevant to the Facilities or that part   thereof 

have been completed.  

 

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the Implementing Partner 

may give a notice to the Project Manager requesting the issue of an Operational Acceptance Certificate in the form 

provided in the Bidding Documents or in another form acceptable to the EESL in respect of the Facilities or the part 

thereof specified in such notice as at the date of such notice.  

 
25.3.3 The Project Manager shall, after consultation with the EESL, and within forty five (45) days after receipt of the 

Implementing Partner’s notice, issue an Operational Acceptance Certificate.  

 
25.3.4 If within forty five (45) days after receipt of the Implementing Partner’s notice, the Project Manager fails to issue 

the Operational Acceptance Certificate or fails to inform the Implementing Partner in writing of the justifiable reasons 

why the Project Manager has not issued the Operational Acceptance Certificate, the Facilities or the relevant part 

thereof shall be deemed to have been accepted as at the date of the Implementing Partner’s said notice. 

 

25.4 Partial Acceptance  
 

25.4.1 If the Contract specifies that Completion and Commissioning shallbe carried out in respect of parts of the 
Facilities, the provisionsrelating to Completion and Commissioning including the GuaranteeTest shall apply to each 
such part of the Facilities individually, andthe Operational Acceptance Certificate shall be issued accordingly for each 
such part of the Facilities. 
 

25.4.2 If a part of the Facilities comprises facilities such as buildings, forwhich no Commissioning or Guarantee Test is 
required, then theProject Manager shall issue the Operational AcceptanceCertificate for such facility when it attains 
Completion, providedthat the Implementing Partner shall thereafter complete any outstanding minoritems that are 
listed in the Operational Acceptance Certificate. 
 

F. Guarantees and Liabilities 

 

26. Completion Time Guarantee 

 
26.1 The Implementing Partner guarantees that it shall attain Completion of the Facilities (or a part for which a separate 
time for completion is specified in theSCC) within the Time for Completion specified in the SCC pursuant toGCC Sub-
Clause 8.2, or within such extended time to which the Implementing Partnershall be entitled under GCC Clause 40 
(Extension of Time for Completion) hereof. 

 
26.2 If the Implementing Partner fails to attain Completion of the Facilities or any part thereof within the Time for 
Completion or any extension thereof under GCC Clause 40 (Extension of Time for Completion), the Implementing 
Partner shall pay to the EESL liquidated damages in the amount computed at the rates specified in the SCC.   The 
aggregate amount of such liquidated damages shall in no event exceed the amount specified as “Maximum” in the 
SCC.  Once the “Maximum” is reached, the EESL may consider termination of the Contract, pursuant to GCC Sub-
Clause 42.2.2. 
 
Such  payment  shall  completely  satisfy  the  Implementing Partner’s  obligation  toattain Completion of the Facilities 
or the relevant part thereof within theTime  for  Completion  or  any  extension  thereof  under  GCC  Clause  40(Extension 
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of Time for Completion).  The Implementing Partner shall have no furtherliability whatsoever to the EESL in respect 
thereof. 
 
 
However, the payment of liquidated damages shall not in any way relieve the Implementing Partner from any of its 
obligations to complete the Facilities or from  any  other  obligations  and  liabilities  of  the  Implementing Partner  under  
the Contract. 
 
Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Implementing Partner to 

attain any milestone or other act, matter or thing by any date specified in Appendix 4 (Time Schedule) to the Contract 

Agreement and/or other program of work prepared pursuant to GCC Clause 18 (Program of Performance) shall not 

render the Implementing Partner liable for any loss or damage thereby suffered by the EESL. 

 

27. Defect Liability 

 
27.1 The Implementing Partner warrants that the Facilities or any part thereof shall befree from defects in the design, 
engineering, materials and workmanship of the Plant and Equipment supplied and of the work executed. 
 

27.2 The Defect Liability Period shall be eighteen (18) months from the date ofCompletion of the Facilities (or any 
part thereof) or twelve (12) monthsfrom the date of Operational Acceptance of the Facilities (or any partthereof), 
whichever first occurs, unless specified otherwise in the SCC. 
 

If during the Defect Liability Period any defect should be found in thedesign, engineering, materials and workmanship 
of   the Plant andEquipmentsupplied  or  of  the  work  executed  by the Implementing Partner, theImplementing 
Partner shall promptly, in consultation and agreement with theEESL regarding appropriate remedying of the  defects,  
and  at its cost, repair, replace or otherwise make good (as the Implementing Partner shall, at itsdiscretion, determine) 
such defect  as  well as any damage to the Facilitiescaused by such defect.  The Implementing Partner shall not be 
responsible for therepair, replacement or making good of any defect or of any damage to the Facilities arising out of 
or resulting from any of the following causes: 
 

(a) improper operation or maintenance of the Facilities by the EESL 
 

(b) operation  of  the  Facilities  outside  specifications  provided  in  the Contract. 

 

(c)  Normal wear and tear. 
 

 

27.3 The Implementing Partner’s obligations under this GCC Clause 27 shall not apply to  
 

(a) any materials that are supplied by the EESL under GCC Sub- Clause 21.2 (EESL-Supplied Plant, Equipment 
and Materials), are  normally consumed in operation, or have a normal life shorter than the Defect Liability Period 
stated herein. 

 
(b) any  designs,  specifications  or  other  data  designed,  supplied  or specified by or on behalf of the EESL or 

any matters for  which the  Implementing Partner has disclaimed responsibility herein. 
 
(c) any other materials supplied or any other work executed by or on behalf  of  the  EESL,  except  for  the  work  

executed  by  the EESL under GCC Sub-Clause 27.7. 
 

27.4 The EESL shall give the Implementing Partner a notice stating the nature of any such defect together with all 

available evidence thereof, promptly following the discovery thereof. The EESL shall afford all reasonable opportunity 

for the Implementing Partner to inspect any such defect.  

 

27.5 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to enable the 

Implementing Partner to perform its obligations under this GCC Clause 27.  

The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and Equipment or any 

part of the Facilities that are defective if the nature of the defect, and/or any damage to the Facilities caused by the 

defect, is such that repairs cannot be expeditiously carried out at the Site.  

 

27.6 If the repair, replacement or making good is of such a character that it may affect the efficiency of the Facilities 

or any part thereof, the EESL may give to the Implementing Partner a notice requiring that tests of the defective part 

of the Facilities shall be made by the Implementing Partner immediately upon completion of such remedial work, 
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whereupon the Implementing Partner shall carry out such tests.  

 

If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making good (as the 

case may be) until that part of the Facilities passes such tests. The tests in character shall in any case be not less 

than what has already been agreed by the EESL and the Implementing Partner for the original equipment/part of the 

Facilities.  

 

27.7  If the Implementing Partner fails to commence the work necessary to remedy such defect or any damage to the 

Facilities caused by such defect within a reasonable time (which shall in no event be considered to be less than fifteen 

(15) days), the EESL may, following notice to the Implementing Partner, proceed to do such work, and the reasonable 

costs incurred by the EESL in connection therewith shall be paid to the EESL by the Implementing Partner or may be 

deducted by the EESL from any monies due to the Implementing Partner or claimed under the Performance Security.  

 

27.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such defect, 

the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by a period equal to 

the period during which the Facilities or such part cannot be used by the EESL because of any of the aforesaid 

reasons.Upon correction of the defects in the Facilities or any part thereof by repair/ replacement, such 

repair/replacement shall have the Defect Liability Period extended by a period of twelve (12) month from the time such 

replacement/ repair of the Facilities or any part therof.  

 

27.9 Except  as provided in GCC Clauses 27 and 33 (Loss of or DamagetoProperty / Accident or  Injury to 
Workers/Indemnification),  the  Implementing Partnershall be under no liability whatsoever and howsoever arising, and 
whetherunder the Contract or at law, in respect of defects in the Facilities or anypart thereof, the Plant and Equipment, 
design or engineering or workexecuted that appear after Completion of the Facilities or any part thereof,except  where  
such  defects  are  the  result  of  the  grossnegligence ,fraud, criminal or wilful action of the Implementing Partner. 

 

27.10 In addition, the Implementing Partner shall also provide an extended warranty for any such component of the 

Facilities and during the period of time as may be specified in the SCC. Such obligation shall be in addition to the 

defect liability specified under GCC Sub-Clause 27.2. 

 

28. Functional Guarantees 

 
28.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts thereof shall attain 

the Functional Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract Agreement, subject to and 

upon the conditions therein specified. 

 

28.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional Guarantees specified 

in Appendix 8 (Functional Guarantees) to the Contract Agreement are not met either in whole or in part, the 

Implementing Partner shall, within a mutually agreed time, at its cost and expense make such changes, modifications 

and/or additions to the Plant or any part thereof as may be necessary to meet such Guarantees. The Implementing 

Partner shall notify the EESL upon completion of the necessary changes, modifications and/or additions, and shall 

seek the EESL's consent to repeat the Guarantee Test.  If the specified Functional Guarantees are not established 

even during the repeat of the Guarantee Test, the EESL may at its option, either  

 

(a) Reject the Equipment and recover the payments already made, or 

 

(b) Terminate the Contract pursuant  to  GCC Sub-Clause 42.2.2 and recover the payments already made, or 

 

(c) Accept the equipment after levy of liquidated damages in accordance with the provisions specified in Appendix-

8(Functional Guarantees) to the Contract Agreement. 

 

28.3 In case the EESL exercises its option to accept the equipment after levy of liquidated damages, the payment of 

liquidated damages under GCC Sub-Clause 28.2, up   to the limitation of liability specified in the Appendix-8 

(Functional Guarantees) to the Contract Agreement, shall completely satisfy the Implementing Partner’s guarantees 

under GCC Sub-Clause 28.2, and the Implementing Partner shall have no further liability whatsoever to the EESL in 

respect thereof. Upon the payment of such liquidated damages by the Implementing Partner, the Project Manager 

shall issue the Operational Acceptance Certificate for the Facilities or any part thereof in respect of which the liquidated 

damages have been so paid. 

 

29. Patent Indemnity 
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29.1 The Implementing Partner shall, subject  to  the  EESL’s compliance  with GCC Sub-Clause  29.2,  indemnify  and  
hold  harmless  the  EESL  and  its employees and officers from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and  expenses  of  whatsoever  nature,  including  attorney’s  
fees  and expenses, which the EESL may suffer as a result of any infringement or alleged infringement of any patent, 
utility model, registered design, trademark,  copyright  or  other  intellectual  property  right  registered  or otherwise  
existing  at  the  date of  the  Contract  by  reason of: (a)  the installation of the Facilities by the Implementing Partner 
or the use of the Facilities in the country where the Site is located; and (b) the sale of the products produced by the 
Facilities in any country. 

 

Such  indemnity  shall  not  cover  any  use  of  the  Facilities  or  any  part thereof  other  than  for  the  purpose  indicated  
by  or  to  be  reasonablyinferred from the Contract, any infringement resulting from the use of theFacilities  or  any  part  
thereof,  or  any  products  produced  thereby  inassociation or combination with any other equipment, plant or 
materialsnot supplied by the Implementing Partner, pursuant to the Contract Agreement. 
 
29.2 If any proceedings are brought or any claim is made against the EESLarising  out  of  the  matters  referred  to  in  
GCC  Sub-Clause  29.1,  the EESL shall promptly give the Implementing Partner a notice thereof, and the 
Implementing Partner may at its own expense and in the EESL’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) daysafter receipt of such notice that it intends 
to conduct any such proceedingsor claim, then the EESL shall be free to conduct the same on its ownbehalf.  Unless 
the Implementing Partner has so failed to notify the EESL withinthe twenty-eight (28) day period, the EESL shall make 
no admissionthat may be prejudicial to the defense of any such proceedings or claim. 
 
The EESL shall, at the Implementing Partner’s request, afford all availableassistance to the Implementing Partner in 
conducting such proceedings or claim,and shall be reimbursed by the Implementing Partner for all reasonable 
expenses incurred in so doing. 
 

29.3The EESL shall indemnify and hold harmless the Implementing Partner and its employees,  officers  and  

SubImplementing Partners  from  and  against  any  and  all suits, actions or administrative proceedings, claims, demands, 

losses, damages, costs, and expenses of whatsoever nature, including attorney’s fees and expenses, which the 

Implementing Partner may suffer as a result of any infringement or alleged infringement of any patent, utility model, 

registered design, trademark, copyright or other intellectual property right registered or otherwise existing at the date 

of the Contract arising out of or in connection with any design, data, drawing, specification, or other documents or 

materials provided or designed by or on behalf of the EESL. 

 

30. Limitation of Liability  
 

30.1 Except in cases of criminal negligence or wilful misconduct, 
 

(a) the  Implementing Partner  shall  not  be  liable  to  the  EESL,  whether  incontract, tort, or otherwise, for any indirect 
or consequential  lossor  damage,  loss  of  use,  loss  of  production,  or  loss  of  profits  or 
interest costs, provided that this exclusion shall not apply to anyobligation  of  the  Implementing Partner  to  pay  
liquidated  damages  to  theEESL and 

 

(b) the aggregate liability of the Implementing Partner to the EESL, whetherunder the Contract, in tort or otherwise, 
shall not exceed the totalContract Price, provided that this limitation shall not apply to anyobligation of the 
Implementing Partner to indemnify the EESL with respectto patent infringement or as specified in SCC. 

 

 

G. Risk Distribution 

 

31. Transfer of Ownership 

 

31.1Ownership of the Plant and Equipment (including spare parts) procured in  the  country  where  the  Site  is  located  

shall  be  transferred  to  the EESL when the Plant and Equipment are reached at site. 

 
31.2Ownership of the Implementing Partner’s Equipment used by the Implementing Partnerand itsSubImplementing 
Partners in connection with the Contract shall remain with theImplementing Partner or its SubImplementing Partners. 
 

31.3Ownership of any Plant and Equipment in excess of the requirements for the Facilities shall revert to the Implementing 

Partner upon Completion of the Facilities or at such earlier time when the EESL and the Implementing Partner agree 

that the  Plant  and  Equipment  in  question  are  no  longer  required  for  the Facilities,  provided  quantity  of  any  

Plant  and  Equipment  specifically stipulated in the Contract shall be the property of the EESL whether or not 
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incorporated in the Facilities. 

 

31.4 Disposalofsurplusmaterial 
 

Ownership of any Plant and Equipment in excess of the requirements for the Facilities (i.e. surplus material) shall 

revert to the Contractor upon Completion of the Facilities and Guarantee Test or at such earlier time when the 

Employer and the Contractor agree that the Plant and Equipment in question are no  longer required for the Facilities, 

provided quantity of any Plant and Equipment specifically stipulated in the Contract shall be the property of the 

Employer  whether  or  not incorporated in the Facilities. The Contractor shall remove from the site  such surplus 

material brought by him in pursuance of the Contract, subject to the Contractor producing the necessary clearance 

from the relevant authorities (Customs, Excise etc.), if required by law, in respect of re-export or disposal of the surplus 

material locally. The liability for the payment of the applicable taxes/ duties, if any, on the surplus material so re-

exported and/or disposed locally shall be that of the Contractor. 

 

The Contractor shall also indemnify to keep the Employer harmless from any act of omission or negligence on the 

part of the Contractor in following the statutory requirements with regard to removal / disposal of surplus material. The 

Indemnity Bond shall be furnished by contractor as per proforma enclosed in Section-VII (Forms and Procedure) as 

Form No. 14. Further, in case the laws require the Employer to take prior permission of the relevant Authorities before 

handing over the surplus material to the Contractor, the same shall be obtained by the Contractor on behalf of the 

Employer. 

 

 

31.5 Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility for care and custody 

thereof together with the risk, of loss or damage thereto shall remain with the Implementing Partner pursuant to GCC 

Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the part thereof in which such Plant and 

Equipment are incorporated. 

 

31.5 In case of two/three Contracts entered into between the EESL and the Implementing Partner as per GCC Sub-

Clause 3.6 or where the EESL hands over his equipment to the Implementing Partner for executing the Contract, 

then the Implementing Partner shall at the time of taking delivery of the Equipment through Bill  of  Lading  or  

other  despatch  documents  furnish  Trust  Receipt  for Plant, Equipment and Materials and also execute an 

Indemnity Bond in favour of the EESL in the form acceptable to EESL for keeping the equipment in safe custody 

and to utilise the same exclusively for the purpose of the said Contract. Proforma for the Trust Receipt and Indemnity 

bond. TheEESL shall also issue a separate Authorisation Letter to the Implementing Partnerto enable him to take 

physical delivery of plant, equipment and materials from the EESL. 

 

 

32 Care of Facilities 

 

32.1 The  Implementing Partner  shall  be  responsible  for  the  care  and  custody  of  the Facilities or any part thereof 
until the date of Completion of the Facilities pursuant to GCC Clause 24 (Completion of the Facilities) or, where the 
Contract provides for Completion of the Facilities in parts, until the date of Completion of the relevant part, and shall 
make good at its own cost any loss or damage that may occur to the Facilities or the relevant part thereof from any 
cause whatsoever during such period.  The Implementing Partnershall also be responsible for any loss or damage to 
the Facilities caused by the Implementing Partner or its SubImplementing Partners in the course of any work carried 
out, pursuant to GCC Clause 27 (Defect Liability).  Notwithstanding the foregoing, the Implementing Partner shall not 
be liable for any loss or damage to the Facilities  or  that  part  thereof  caused  by  reason  of  any  of  the  matters specified 
or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1. 
 
32.2 If any loss or damage occurs to the Facilities or any part thereof or to the Implementing Partner’s temporary 
facilities by reason of  
 

(a) (insofar  as  they  relate  to  the  country  where  the  Site  is  located) nuclear  reaction,  nuclear  radiation,  
radioactive  contamination, pressure wave caused by aircraft or other aerial objects, or any other  
occurrences  that  an  experienced  Implementing Partner  could  not reasonably  foresee, or  if  reasonably 
foreseeable could  not reasonably make provision for or insure against,  insofar as such risks are not normally 
insurable on the insurance market and are mentioned  in  the  general exclusions  of  the  policy  of  insurance, 
including  War  Risks  and  Political  Risks, taken  out  under  GCC Clause 34 (Insurance) hereof. 
 

(b) any use or occupation by the EESL or any third party (otherthan a SubImplementing Partner) authorized by 
the EESL of any part ofthe Facilities.  
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(c) any  use  of  or  reliance  upon  any  design,  data  or  specificationprovided or designated by or on behalf of 
the EESL, or anysuch matter for which the Implementing Partner has disclaimed responsibilityherein, 

 
the EESL shall pay to the Implementing Partner all sums payable in respect ofthe Facilities executed, notwithstanding 
that the same be lost, destroyedor damaged, and will pay to the Implementing Partner the replacement value of 
alltemporary facilities and all parts thereof lost, destroyed or damaged.  Ifthe EESL requests the Implementing Partner 
in writing to make good any lossor  damage  to  the Facilities  thereby  occasioned,  the  Implementing Partner  shallmake 
good the same at the cost  of the EESL in accordance withGCC  Clause  39  (Change  in  the  Facilities).   If  the  EESL  
does  notrequest the Implementing Partner in writing to make good any loss or damage tothe Facilities thereby 
occasioned, the EESL shall either request achange in accordance with GCC Clause 39 (Change in the 
Facilities),excluding  the  performance  of  that  part  of  the  Facilities  thereby  lost,destroyed or damaged, or, where 
the loss or damage affects a substantialpart of the Facilities, the EESL shall terminate the Contract pursuantto GCC 
Sub-Clause 42.1 (Termination for EESL’s Convenience) hereof,except  that  the  Implementing Partner  shall  have  no  
entitlement  to  profit  underparagraph (e) of GCC Sub-Clause 42.1.3 in respect of any unexecutedFacilities as at the 
date of termination. 
 
32.3 The Implementing Partner shall be liable for any loss of or damage to any Implementing Partner’s Equipment, or any 
other property of the Implementing Partner used or intended to be used for purposes of the Facilities, except (i) as 
mentioned in GCC Sub-Clause 32.2 (with respect to the Implementing Partner’s temporary facilities), and  (ii)  where  
such  loss  or  damage  arises  by  reason  of  any  of  the matters specified in GCC Sub-Clauses 32.2(b) and (c) and 
38.1. 
 

32.3 With respect to any loss or damage caused to the Facilities or any partthereof or to the Implementing Partner’s 
Equipment by reason of any of the mattersspecified in GCC Sub-Clause 38.1, the provisions of GCC Sub-Clause38.3 
shall apply. 

 

33 Loss of or Damage to Property; Accident or Injury to workers; Indemnification 

 

33.1 Subject to GCC Sub - Clause 33.3, the Implementing Partner shall indemnify andhold harmless the EESL and 
its employees  and  officers from andagainst any and all suits, actions or  administrative proceedings, 
claims,demands, losses, damages, costs, and expenses of  whatsoever nature,including  attorney’s  fees  and  expenses,  
in  respect  of  the  death  or  injuryof  any  person  or  loss  of  or  damage  to  any  property  (other  than  theFacilities 
whether accepted or not), arising in connection with the supplyand installation of the Facilities and by reason of the 
negligence of theImplementing Partner or its SubImplementing Partners, or their employees, officers or 
agents,except any injury, death or property damage caused by the negligence of the EESL, its Implementing 
Partners, employees, officers or agents. 

 

33.2 If any proceedings are brought or any claim is made against the EESLthat might subject the Implementing 
Partner to liability under GCC Sub-Clause33.1, the EESL shall promptly give the Implementing Partner a notice 
thereofand the Implementing Partner may at its own expense and in the EESL’s nameconduct such proceedings or 
claim and any negotiations for the settlement of any such proceedings or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) daysafter receipt of such notice that it 
intends to conduct any such proceedingsor claim, then the EESL shall be free to conduct the same on its ownbehalf.  
Unless the Implementing Partner has so failed to notify the EESL withinthe twenty-eight (28) day period, the EESL 
shall make no admission that may be prejudicial to the defense of any such proceedings or claim. 
 
The  EESL  shall,  at  the  Implementing Partner’s  request,  afford  all  availableassistance to the Implementing 
Partner in conducting such proceedings or claim,and shall be reimbursed by the Implementing Partner for all 
reasonable expensesincurred in so doing. 
 
33.3 The EESL shall indemnify and hold harmless the Implementing Partner and itsemployees, officers and 
SubImplementing Partners from any liability for loss of ordamage  to  property  of  the  EESL,  other  than  the  Facilities  
not  yettaken  over,  that  is  caused  by  fire,  explosion  or  any  other  perils,  inexcess of the amount recoverable 
from insurances procured under GCCClause 34 (Insurances), provided that such fire, explosion or other perilswere 
not caused by any act or failure of the Implementing Partner. 
 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause33 shall take all reasonable measures to 
mitigate any loss or damagewhich has occurred.  If the party fails to take such measures, the other party’s liabilities 
shall be correspondingly reduced. 

 
34 Insurance 

 

34.1 To the extent specified in Appendix 3 (Insurance Requirements) to theContract Agreement, the Implementing 
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Partner shall at its expense take out andmaintain  in  effect,  or  cause  to  be  taken  out  and  maintained  in  effect, 
during the performance of the Contract, the insurances set forth below inthe sums and with the deductibles and other 
conditions specified in thesaid Appendix.  The identity of the insurers and the form of the policiesshall  be  subject  to  
the  approval  of  the  EESL,  who  should  not 
Unreasonably withhold such approval. 

 

(a) Cargo Insurance During Transport 

Covering  loss  or  damage  occurring  while  in  transit  from  the Implementing Partner’s   or   SubImplementing 
Partner’s   works or stores until arrival atthe Site, to the Plant and Equipment (including spare parts therefor)and to the 
Implementing Partner’s Equipment. 
 

(b) Installation All Risks Insurance 

Covering  physical  loss  or  damage  to  the  Facilities  at  the  Site,occurring prior to Completion of the Facilities, with 

an extendedmaintenance coverage for the Implementing Partner’s liability in  respect  of any loss or damage occurring 

during the Defect Liability Period while the Implementing Partner is on the Site for the purpose of performing its 

obligations during the Defect Liability Period. 

 

   (c)Third Party Liability Insurance  

Covering bodily injury or death suffered by third parties (including the EESL’s personnel) and loss of or damage to 

property occurring in connection with the supply and installation of the Facilities.  

 

(d)  Automobile Liability Insurance  

Covering use of all vehicles used by the Implementing Partner or its SubImplementing Partners (whether or not owned 

by them) in connection with the execution of the Contract.  

 

   (e) Workers’ Compensation  

In accordance with the statutory requirements applicable in any country where the Contract or any part thereof is 

executed.  

 

 (f)  EESL’s Liability  

In accordance with the statutory requirements applicable in any country where the Contract or any part thereof is 

executed.  

 
(g) Other Insurances  

Such other insurances as may be specifically agreed upon by the parties hereto as listed in the said Appendix 3.  

 
34.2 The EESL shall be named as co-insured under all insurance policies taken out by the Implementing Partner 

pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers’ Compensation and EESL’s Liability 

Insurances, and the Implementing Partner’s SubImplementing Partners shall be named as co-insured’s under all 

insurance policies taken out by the Implementing Partner pursuant to GCC Sub-Clause 34.1 except for the Cargo 

Insurance During Transport, Workers’ Compensation and EESL’s Liability Insurances. All insurers’ rights of 

subrogation against such co-insured’s for losses or claims arising out of the performance of the Contract shall be 

waived under such policies.  

 

34.3 The Implementing Partner shall, in accordance with the provisions of Appendix 3 (Insurance Requirements) to 

the Contract Agreement, deliver to the EESL certificates of insurance (or copies of the insurance policies) as evidence 

that the required policies are in full force and effect. The certificates shall provide that no less than twenty-one (21) 

days’ notice shall be given to the EESL by insurers prior to cancellation or material modification of a policy.  

 

34.4 The Implementing Partner shall ensure that, where applicable, its SubImplementing Partner(s) shall take out and 

maintain in effect adequate insurance policies for their personnel and vehicles and for work executed by them under 

the Contract, unless such SubImplementing Partners are covered by the policies taken out by the Implementing 

Partner.  

 

34.5 The EESL shall at its expense take out and maintain in effect during the performance of the Contract those 

insurances specified in Appendix 3 (Insurance Requirements) to the Contract Agreement.  

 

34.6 If the Implementing Partner fails to take out and/or maintain in effect the insurances referred to in GCC Sub-

Clause 34.1, the EESL may take out and maintain in effect any such insurances and may from time to time deduct 

from any amount due the Implementing Partner under the Contract any premium that the EESL shall have paid to the 
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insurer, or may otherwise recover such amount as a debt due from the Implementing Partner. If the EESL fails to take 

out and/or maintain in effect the insurances referred to in GCC 34.5, the Implementing Partner may take out and 

maintain in effect any such insurances and may from time to time deduct from any amount due the EESL under the 

Contract any premium that the Implementing Partner shall have paid to the insurer, or may otherwise recover such 

amount as a debt due from the EESL. If the Implementing Partner fails to or is unable to take out and maintain in 

effect any such insurances, the Implementing Partner shall nevertheless have no liability or responsibility towards the 

EESL, and the Implementing Partner shall have full recourse against the EESL for any and all liabilities of the EESL 

herein.  

 

34.7 Unless otherwise provided in the Contract, the Implementing Partner shall prepare and conduct all and any 

claims made under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any insurers 

shall be paid to the Implementing Partner as per the procedure outlined in GCC Sub- Clause 34.8 below. The EESL 

shall give to the Implementing Partner all such reasonable assistance as may be required by the Implementing 

Partner. With respect to insurance claims in which the EESL’s interest is involved, the Implementing Partner shall not 

give any release or make any compromise with the insurer without the prior written consent of the EESL. With respect 

to insurance claims in which the Implementing Partner’s interest is involved, the EESL shall not give any release or 

make any compromise with the insurer without the prior written consent of the Implementing Partner.  

 

34.8 (i) wherever total damages/loss of equipment/material, would occur, the Implementing Partner will be entitled to 

payment of all payments received from the underwriters except the following amounts:  

 

(a) The amount paid to the Implementing Partner under the Contract in respect of equipment/material 

damaged/lost (excluding the pro-rata initial advance) but including the entire amount of escalation, if any, 

already paid to the Con-tractor.   

 

(b) Custom Duties and other taxes and duties which have already been paid by the EESL.  

In the event the claim money settled, is less than the total of the amount in a & b above, then the entire claim 

money settled will be retained by the EESL and the Implementing Partner will forth-with pay the EESL the short 

fall amount between the claim money and the total of amounts as per a & b mentioned above. 

Subsequent payments, if any, due under the Contract shall be regulated by the relevant terms of payment. 

 

(II) In  case  of  damage  to  any  equipment/material  during  any  stage,the  Implementing Partner  upon  
rectification  of  the  damaged  equipment  tothe  satisfaction  of  the  EESL  shall  be  paid  to  the  extent  offull  
claims  settled  by  the  underwriters. 

 

 

 

35 Unforeseen Conditions  
 

35.1 If, during the execution of the Contract, the Implementing Partner shall encounter onthe Site any physical 
conditions (other than climatic conditions) or artificialobstructions that could not have been reasonably foreseen prior 
to thedate of the Contract Agreement by   an experienced Implementing Partner on thebasis  of  reasonable  
examination  of  the  data  relating  to  the  Facilities(including any data as to boring tests) provided by the EESL, and 
onthe basis of information that it could have obtained from a visual inspectionof the Site (if access thereto was 
available) or other data readily availableto it relating to the Facilities, and if the Implementing Partner  determines that 
it willin consequence of such conditions or obstructions incur additional costand expense or require  additional time 
to perform its obligations under the Contract that would not have been required if such physical conditionsor artificial 
obstructions had not been encountered, the Implementing Partner shallpromptly, and before performing additional 
work or using additional Plantand Equipment or Implementing Partner’s Equipment, notify the Project Manager 
inwriting of 
 

a) the  physical  conditions  or  artificial  obstructions  on  the  Site  thatcould not have been reasonably 
foreseen. 
 

b) the additional work and/or Plant and Equipment and/or Implementing Partner’sEquipment required, 
including the steps which the Implementing Partner willor proposes to take to overcome such conditions or 
obstructions. 

 

c) the extent of the anticipated delay. 
 

d) the  additional  cost  and  expense  that  the  Implementing Partner  is  likely  toincur. 
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On receiving any notice from the Implementing Partner under this GCC Sub-Clause35.1, the Project Manager shall 
promptly consult with the EESL andImplementing Partner  and  decide  upon  the  actions  to  be  taken  to  overcome  
thephysical conditions or artificial obstructions encountered.  Following suchconsultations, the Project Manager shall 
instruct the Implementing Partner, with acopy to the EESL, of the actions to be taken. 
 

35.2 Any reasonable additional cost and expense incurred by the Implementing Partnerin following the instructions 
from the Project Manager to overcome suchphysical  conditions  or  artificial  obstructions  referred  to  in  GCC  Sub-
Clause  35.1  shall  be  paid  by  the  EESL  to  the  Implementing Partner  as  anaddition to the Contract Price. 
 

35.3 If the Implementing Partner is delayed or impeded in the performance of the Contract because of any such physical 
conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for Completion shall be extended in 
accordance with GCC Clause 40 (Extension of Time for Completion). 
 
 

36 Change in Laws and Regulations 

 

36.1 If,  after  the  date  seven (7) days prior to the date of Bid submission, inthe  country  where  the  Site  is  located,  
any  law,  regulation,  ordinance,order or by-law having the force of law is enacted, promulgated, abrogatedor changed 
(which shall be deemed to include any change in interpretationor  application  by  the  competent  authorities)  that  
subsequently  affectsthe costs and expenses of the Implementing Partner and/or the Time for Completion,the  Contract  
Price  shall  be  correspondingly  increased  or  decreased,and/or  the  Time  for  Completion  shall  be  reasonably  
adjusted  to  theextent that the Implementing Partner has thereby been affected in the performanceof any of its 
obligations under the Contract.  However, these adjustmentswould be restricted to direct transactions between the 
EESL and theImplementing Partner/Assignee of Foreign Implementing Partner (if applicable). These adjustmentshall not 
be applicable on procurement of raw materials, intermediarycomponents etc. by the Implementing Partner/Assignee 
of Foreign Implementing Partner andshall  also  not  be  applicable  on  bought  out  items  despatched  directlyfrom 
sub-vendor works to site. Further, no adjustment of the ContractPrice and/or payment or reimbursement of taxes, 
duties or levies shallbe  made  on  account  of  variation  in  or  withdrawal  of  Deemed  Exportbenefits. Notwithstanding 
the foregoing, such additional or reduced costsshall not be separately paid or credited if the same has already 
beenaccounted for in the price adjustment provisions where applicable, in accordance with the Appendix 2 to the 
Contract Agreement. 

 

37 Force Majure 

 

37.1 “Force Majeure” shall mean any event beyond the reasonable control of the EESL or of the Implementing 
Partner, as the case may be, and which is unavoidable notwithstanding the reasonable care of the party affected. 
 
37.2 If either party is prevented, hindered or delayed from or in performing any of its obligations under the Contract by 
an event of Force Majeure, then it shall notify the other in writing of the occurrence of such event and the 
circumstances thereof within fourteen (14) days after the occurrence of such event. 
 
37.3 The  party  who  has  given  such  notice  shall  be  excused  from  theperformance or punctual performance of 
its obligations under the Contractfor so long as the relevant event of Force Majeure continues and to theextent that 
such party’s performance is prevented, hindered or delayed.The  Time  for  Completion  shall  be  extended  in  
accordance  with  GCCClause 40 (Extension of Time for Completion). 
 

37.4 The party or parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the effect 
thereof upon its or their performance of the Contract and to fulfil its or their obligations under the Contract, but without 
prejudice to either party’s right to terminate the Contract under GCC Sub-Clauses 37.6 and 38.5. 
 
37.5 No  delay  or  non performance  by  either  party  hereto  caused  by  the occurrence of any event of Force 
Majeure shall 

a) constitute a default or breach of the Contract 

 

b)    (subject to GCC Sub-Clauses 32.2, 38.3 and 38.4) give rise to any claim for damages or additional cost or 

expense occasioned thereby  

 

If and to the extent that such delay or non performance is caused by the occurrence of an event of Force Majeure. 
 

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single period of more than 
sixty (60) days or an aggregate period of more than one hundred and twenty (120) days on account of one or more 
events of Force Majeure during the currency of the Contract, the parties will attempt to develop a mutually satisfactory 
solution, failing which the dispute shall be resolved in accordance with GCC Clause 6. 
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37.7 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any  obligation  of  the  EESL  to  make  
payments  to  the  Implementing Partnerherein. 
 
 
38 War Risks 

 

38.1 “War Risks” shall mean any of the following events occurring or existingin or near the country (or countries) 
where the Site is located: 
 

a) war,  hostilities  or  warlike  operations  (whether  a  state  of  war  is declared or not), invasion, act of foreign 
enemy and civil war  
 

b) rebellion,  revolution,  insurrection,  mutiny,  usurpation  of  civil  or military government, conspiracy, riot, 
civil commotion and terrorist acts, and 

 

c) any  explosion  or  impact  of  any  mine,  bomb,  shell,  grenade  or other projectile, missile, munitions or  
explosive  of  war. 

 
38.2 Notwithstanding anything contained in the Contract, the Implementing Partner shall have no liability whatsoever 

for or with respect to 

a) destruction of or damage to Facilities, Plant & Equipment, or any part thereof 

 

b) destruction of or damage to property of the EESL or any third party 

 

c) injury or loss of life 

 
if such destruction, damage, injury or loss of life is caused by any War Risks, and the EESL shall indemnify and hold 

the Implementing Partner harmless from and against any and all claims, liabilities, actions, lawsuits, damages, costs, 

charges or expenses arising in consequence of or in connection with the same. 

 
38.3 If the Facilities or any Plant and Equipment or Implementing Partner’s Equipment or any other property of the 

Implementing Partner used or intended to be used for the purposes of the Facilities shall sustain destruction or 

damage by reason of any War Risks, the EESL shall pay the Implementing Partner for  

 

a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to the extent not already paid 

for by the EESL)  

b) replacing or making good any Implementing Partner’s Equipment or other property of the Implementing 

Partner so destroyed or damaged so far as may be required by the EESL, and as may be necessary for 

completion of the Facilities,  

c) replacing or making good any such destruction or damage to the Facilities or the Plant and Equipment or 

any part thereof.  

If the EESL does not require the Implementing Partner to replace or make good any such destruction or damage 

to the Facilities, the EESL shall either request a change in accordance with GCC Clause 39 (Change in the 

Facilities), excluding the performance of that part of the Facilities thereby destroyed or damaged or, where the 

loss, destruction or damage affects a substantial part of the Facilities, shall terminate the Contract, pursuant to 

GCC Sub-Clause 42.1 (Termination for EESL’s Convenience). 

 

38.4 Notwithstanding anything contained in the Contract, the EESL shall pay the Implementing Partner for any 

increased costs or incidentals to the execution of the Contract that are in any way attributable to, consequent on, 

resulting from, or in any way connected with any War Risks, provided that the Implementing Partner shall as soon as 

practicable notify the EESL in writing of any such increased cost. 

 

38.5 If during the performance of the Contract any War Risks shall occur that financially or otherwise materially affect 

the execution of the Contract by the Implementing Partner, the Implementing Partner shall use its reasonable efforts 

to execute the Contract with due and proper consideration given to the safety of its and its SubImplementing Partners’ 

personnel engaged in the work on the Facilities, provided, however, that if the execution of the work on the Facilities 

becomes impossible or is substantially prevented for a single period of more than sixty (60) days or an aggregate 

period of more than one hundred and twenty (120) days on account of any War Risks, the parties will attempt to 
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develop a mutually satisfactory solution, failing which the dispute will be resolved in accordance with GCC Clause 6.  

 

38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3, the rights and obligations of the EESL and the 

Implementing Partner shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3, except that the Implementing Partner 

shall have no entitlement to profit under paragraph (e) of GCC Sub-Clause 42.1.3 in respect of any unexecuted 

Facilities as of the date of termination.  

 

H. Change in Contract Element 

 
39.1 Changes in the Facilities  
 

39.1.1 The EESL shall have the right to propose, and subsequently require,  that the Project Manager order the 
Implementing Partner from  time to time during the performance of the Contract to  make any change, modification, 
addition or deletion to, in or from the Facilities (hereinafter called “Change”), provided that such Change falls within the 
general scope of the Facilities and does not constitute unrelated work and that  it is technically practicable, taking into 
account both the state of advancement of the Facilities and the technical compatibility  of the Change envisaged with the 
nature of the Facilities as specified in the Contract . 
 
39.1.2 The Implementing Partner may from time to time during its performance  ofthe Contract propose to the EESL 
(with a copy to the ProjectManager) any Change that the Implementing Partner considers necessaryor  desirable  to  
improve  the  quality,  efficiency  or  safety  of  theFacilities.  The EESL may at its discretion approve or rejectany 
Change proposed by the Implementing Partner. 

 

39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any default of 
the Implementing Partner in the performance of its obligations under the Contract shall be deemed to  be  a  Change,  
and  such  change  shall  not  result  in  any adjustment of the Contract Price or the Time for Completion. 
 
39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2 and 39.3. 
 
39.2 Changes Originating from EESL 

If the EESL proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the Implementing Partner a 
“Request for Change Proposal,” requiring the Implementing Partner to prepare and furnish to the Project Manager 
as soon as reasonably practicable a “Change Proposal,” which shall include the following: 
 

a) brief description of the Change 
b) effect on the Time for Completion 
c) estimated cost of the Change 
d) effect on Functional Guarantees (if any) 
e) effect on any other provisions of the Contract. 

 
39.2.2 The  pricing  of  any  Change  shall,  as  far  as  practicable,  becalculated in accordance with the rates and 
prices included inthe  Contract.  If  the  rates  and  prices  of  any  change  are    in  the  Contract,  the  parties  
thereto  shall  agree  onspecific rates for the valuation of the Change. 

 
39.2.3 If before or during the preparation of the Change Proposal it becomes apparent that the aggregate effect of 

compliance therewith and with all other Change Orders that have already become binding upon the Implementing 

Partner under this GCC Clause 39 would be to increase or decrease the Contract Price as originally set forth in Article 

2 (Contract Price) of the Contract Agreement by more than fifteen (15) percent, the Implementing Partner may give a 

written notice of objection thereto prior to furnishing the Change Proposal as aforesaid. If the EESL accepts the 

Implementing Partner’s objection, the EESL and the Implementing Partner shall agree on specific rates for valuation 

of the change.  

 

39.2.4 Upon receipt of the Change Proposal, the EESL and the Implementing Partner shall mutually agree upon all 

matters therein contained including agreement on rates if such rates are not available in the Contract or if the limit of 

15% set forth in Clause 39.2.3 has been exceeded. Within fourteen (14) days after such agreement, the EESL shall, 

if it intends to proceed with the Change, issue the Implementing Partner with a Change Order.  

 

If the EESL is unable to reach a decision within fourteen (14) days, it shall notify the Implementing Partner with details 

of when the Implementing Partner can expect a decision. 

 

If the EESL decides not to proceed with the Change for whatever reason, it shall, within the said period of fourteen 

(14) days, notify the Implementing Partner accordingly. 
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39.2.5 If the EESL and the Implementing Partner cannot reach agreement on the price for the Change, an equitable 

adjustment to the Time for Completion, or any other matters identified in the Change Proposal, the EESL may 

nevertheless instruct the Implementing Partner to proceed with the Change by issue of a “Pending Agreement Change 

Order.”  

 

Upon  receipt  of  a  Pending  Agreement  Change  Order,  the  Implementing Partner shall  immediately  proceed  
with  effecting  the Changes covered by such Order. The parties shall thereafter attempt to reach agreement on the 
outstanding issues under the Change Proposal. 
 

39.3 Changes Originating from Implementing Partner 
 

39.3.1 If the Implementing Partner proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Implementing Partner 

shall submit to the Project Manager a written “Application for Change Proposal,” giving reasons for the proposed 

Change and including the information specified in GCC Sub-Clause 39.2.1.  

 

Upon receipt of the Application for Change Proposal, the parties shall follow the procedures outlined in GCC Sub-

Clauses 39.2.4 and 39.2.5 

 

40. Extension of Time for Completion 

 

40.1 The Time(s) for Completion specified in the SCC shall be extendedif theImplementing Partner  is  delayed  or  
impeded  in  the  performance  of  anyof  itsobligations under the Contract by reason of any of the following: 

 

a) any Change in the Facilities as provided in GCC Clause 39 (Change in the Facilities) 
 

b) any  occurrence  of Force Majeure as provided in GCC Clause 37 (Force Majeure), unforeseen conditions as 
provided in GCC Clause 35  (Unforeseen  Conditions),  or  other  occurrence  of  any  of  the matters specified 
or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2  

c) any suspension order given by the EESL under GCC Clause 41 (Suspension) hereof or reduction in the rate 
of progress pursuant to GCC Sub-Clause 41.2 or 
 

d) any changes in laws and regulations as provided in GCC Clause 36 (Change in Laws and Regulations) or 
 

e) any default or breach of the Contract by the EESL, specifically including failure to supply the items listed in 
Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement, or any activity, act or 
omission of any other Implementing Partners employed by the EESL or 
 

f) any other matter specifically mentioned in the Contract; 
 

by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect the delay or 

impediment sustained by the Implementing Partner. 

 

40.2 Except where otherwise specifically provided in the Contract, the Implementing Partner shall submit to the 

Project Manager a notice of a claim for an extension of the Time for Completion, together with particulars of the 

event or circumstance justifying such extension as soon as reasonably practicable after the commencement of such 

event or circumstance. As soon as reasonably practicable after receipt of such notice and supporting particulars of 

the claim, the EESL and the Implementing Partner shall agree upon the period of such extension. In the event that 

the Implementing Partner does not accept the EESL’s estimate of a fair and reasonable time extension, the 

Implementing Partner shall be entitled to refer the matter to the Adjudicator, pursuant to GCC Sub-Clause 6.1 

(Adjudicator).  

 

40.3 The Implementing Partner shall at all times use its reasonable efforts to minimize any delay in the performance 

of its obligations under the Contract.  

 

41 Suspension 

 

41.1 The EESL/ Project Manager may, by notice to the Implementing Partner, orderthe Implementing Partner to 
suspend performance of any or all of its obligationsunder the Contract.   Such notice shall specify the obligation of 
whichperformance is to be suspended, the effective date of the suspensionand the reasons therefore.The  
Implementing Partner   shallthereupon  suspendperformance of such obligation (except those obligations necessary 
forthe  care  or  preservation  of  the  Facilities)  until  ordered  in  writing  to resume such performance by the Project 
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Manager/ EESL. 
 
If, by virtue of a suspension order given by the Project Manager/EESLother than by reason of the Implementing Partner’s 
default or breach of the Contract, the Implementing Partner’s performance of any of its obligations is suspended for 
an  aggregate  period  of  more  than  ninety  (90)  days,  then  at  any  time thereafter  and  provided  that  at  that  time  
such  performance  is  still suspended,  the  Implementing Partner  may  give  a  notice  to  the  Project  Manager requiring 
that the EESL shall, within twenty-eight (28) days of receipt of the notice, order the resumption  of such performance 
or request and subsequently order a change in accordance with GCC Clause 39 (Change in the Facilities), excluding 
the  performance of the suspended obligations from the Contract. 
 
If the EESL fails to do so within such period, the Implementing Partner may, by a further notice to the Project 
Manager, elect to treat the suspension, where it affects a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 39 (Change in the Facilities) or, where it affects the whole of the Facilities, as 
termination of the Contract under GCC Sub-Clause 42.1 (Termination for EESL’s Convenience). 

 

41.2 If  

a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within the specified 
period, has failed to approve any invoice or supporting documents without just cause pursuant to Appendix 
1 (Terms and Procedures of Payment) to the Contract Agreement, or commits a substantial breach of the 
Contract, the Implementing Partner may give a notice to the EESL that requires payment of  such  sum,  
requires  approval  of  such  invoice  or  supporting documents, or specifies the breach and requires the 
EESL to remedy the same, as the case may be.   If the EESL fails to pay such sum, fails to approve such 
invoice or supporting documents or give its reasons for withholding such approval, or fails to remedy the 
breach or take steps to remedy the breach within fourteen (14) days after receipt of the Implementing 
Partner’s notice or 
 

b) the Implementing Partner is unable to carry out any of its obligations under the Contract for any reason 

attributable to the EESL,  including but not limited to the EESL’s failure to provide possession of or access 

to the Site or other areas in accordance with GCC Sub-Clause 10.2, or failure to obtain any governmental 

permit necessary for the execution and/or completion of the Facilities; then the Implementing Partner may 

by fourteen (14) days’ notice to the EESL suspend performance of all or any of its obligations under the 

Contract, or reduce the rate of progress. 

 

41.3  If the Implementing Partner’s performance of its obligations is suspended or the rate of progress is reduced 

pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance with GCC Sub-Clause 

40.1, and any and all additional costs or expenses incurred by the Implementing Partner as a result of such suspension 

or reduction shall be paid by the EESL to the Implementing Partner in addition to the Contract Price, except in the 

case of suspension order or reduction in the rate of progress by reason of the Implementing Partner’s default or breach 

of the Contract.  

 

41.4 During the period of suspension, the Implementing Partner shall not remove from the Site any Plant and 

Equipment, any part of the Facilities or any Implementing Partner’s Equipment, without the prior written consent of 

the EESL.  

 

42 Termination 

 

42.1 Termination for EESL’s Convenience 

 

42.1.1 The EESL may at any time terminate the Contract for any reason by giving the Implementing Partner a notice 

of termination that refers to this GCC Sub-Clause 42.1.  

 

42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Implementing Partner shall either 

immediately or upon the date specified in the notice of termination  

 

(a) cease all further work, except for such work as the EESL may specify in the notice of termination for the sole 

purpose of protecting that part of the Facilities already executed, or any work required to leave the Site in a 

clean and safe condition  

 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph (d)(ii) below  

 

(c) remove all Implementing Partner’s Equipment from the Site, repatriate the Implementing Partner’s and its 


