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20. Technical Specifications: 
 The tenderer shall closely study all specifications in detail, which govern the rates for which he 

is tendering. 
 
21. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  
 

22. Handing Over of Site: 
On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contrac-
tor(s) at his/their own expense and the site cleaned and handed over to the company and 
he/they shall intimate officially of having completed the work as per contract. 
 

23. Deployment of Manpower and Machineries: 
The tenderer(s) will deploy sufficient number and size of equipment /machineries /vehicles and 
the technical/ supervisory personnel required for execution of the work. 
 

24. Change in Constitution of the Contracting Agency: 
Prior approval in writing of the company shall be obtained before any change is made in the 
constitution of the contracting agency, otherwise it will be treated as a breach of Contract. 
 

25. Canvassing in Tender: 
 
 Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 
 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 
 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity 
period. The L-1 bidder will get the information regarding award of work on their personalised 
dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued 
by the Company, the successful tenderer shall execute contract agreement in the company's 
prescribed form for the due fulfilment of the contract. Failure to enter into the required con-
tract within the specified period in the work order shall entail cancellation of LOA/work order 
and forfeiture of the Earnest Money. In addition, the department may debar the bidder from 
participating in future bids for at least 12 months as per Guidelines of Banning of Business. 

 
27. Bid Validity:  
 
 The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date 

of bid submission. The validity period of tender shall be decided based on the final end date of 
submission of bids. 

 
 In exceptional circumstances, prior to expiry of the original time limit, the Employer may re-

quest the bidders to extend the period of validity for a specified additional period. The employ-
er’s request and the bidder’s responses shall be made in writing. A bidder may refuse the re-
quest without forfeiting his bid security. A bidder agreeing to the request will not be required 
or permitted to modify his bid.  

 
        The tenderer shall not, during the said period or within the period extended by mutual con-

sent, revoke or cancel his tender or alter the tender or any terms/conditions thereof without 
consent in writing of the company. In case the tenderer violates to abide by this, the Company 
will be entitled to take action as per clause No.28 (Modification and Withdrawal of Bid) of NIT. 
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28. Modification and Withdrawal of Bid: 
 

Modification of the submitted bid shall be allowed on-line only before the deadline of submis-
sion of tender and the bidder may modify and resubmit the bid on-line as many times as he 
may wish. Bidders may withdraw their bids online within the end date of bid submission and 
their EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able 
to resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 
submission, the bidder will have to make a request in writing to the Tender Inviting Authority. 
Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of 
penal action:  
 
a. If the request of withdrawal is received before online notification for opening of price bid, 
the EMD will be forfeited and bidder will be debarred for 1 (one) year from participating in 
tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender 
process shall go on.  
 

b. If the request of withdrawal is received after online notification for opening of price bid, the 
EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from partici-
pating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this bidder will 
be opened and action will follow as under:  
 

i.  If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
 

ii. If the bidder withdrawing his bid is L-1, then re-tender will be done. 
 
Note:  
i). In case of clause (a) & (b) above, a letter will be issued to the bidder by Tender Inviting Au-
thority with the approval of Tender Accepting Authority (When TAA is CMD then with the ap-
proval of concerned Director and in case the TAA is above CMD (i.e. FDs/Empowered Commit-
tee/Board) then with the approval of CMD. In case TAA is below CMD, then approval of respec-
tive TAA is required), stating that the EMD of bidder is forfeited, and this bidder is debarred for 
1 (one) year (in case of clause-a) OR minimum one (1) year (in case of clause-b) from participat-
ing in tenders in CIL/Subsidiary. This letter will be circulated to all Areas of the Subsidiary and 
the updated list will be maintained by all Tender Inviting Authority/Evaluators.  
 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such 
order. The standard operating procedure to handle withdrawal of bid after end date of submis-
sion shall be as Clause no 14 of Chapter I. 
 

29. Standard Operating Procedure for Withdrawal of Bid:  
 

I. The Mode of withdrawal: - 
 

A. Online Withdrawal of Bids: 
a.     The system of online withdrawal is available on the portal up to end date of bid    

submission, where any bidder can withdraw his/her bid which will attract no penal 
action from department side. 
 

b.   The system of online withdrawal beyond end date of bid submission and till award 
of contract is also available but not fully functional and under development stage. 
Once it is developed and implemented only online withdrawal shall be considered 
except for some exceptional cases as mentioned in clause below.   

 
B. Offline Withdrawal of Bids : 
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a.     A partner of bidder (in case of JV and partnership firms) whose DSC is registered 

on the e-Procurement portal can access the portal for online withdrawal but when 
there is a split in the business relationship, the partners whose DSC is not regis-
tered on the portal do not have the option of online withdrawal of bid. Hence such 
partners may opt to use offline method of withdrawal of his/her offer (or express 
his disassociation from the bidder organization). 
 

b.   Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 

 
II. Acceptance of withdrawal by Tender Committee: 
 
A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender 

Committee for deliberation and further course of action. 
 

B. The Tender Committee shall apply its due diligence to decide: 
a. Whether the request for withdrawal of offer has been received from right source 

and authentic. For this purpose a letter is to be sent by registered post/speed post to 
the bidder on the address as given by him in the enrollment page of e-Procurement 
portal, allowing 10 days’ time to confirm the withdrawal.  If the bidder does not con-
firm the withdrawal within the stipulated period then it should be construed that 
there is no withdrawal of bid. In case the withdrawal/disassociation from the firm 
(Joint Venture or Partnership firm) has been submitted by any other partner then also 
the confirmation has to be sought from the bidder and if bidder wants to deny the 
withdrawal/disassociation from the JV or the partnership firm then the bidder shall 
be required to furnish a legally acceptable document signed by all the partners of the 
firm to substantiate his claim. 
 

b. Whether the withdrawal is due to the reason other than to support any mala fide in-
tention of any participating bidder such as participating or supporting a cartel       
formation etc. 

 
c. If the mala fide intentions in the withdrawal are apprehended then the tender 

should be cancelled apart from other penal action as per e-Procurement Manual for 
works and services of CIL and other guidelines/manuals of CIL. 

 
d. If no mala fide intentions in the withdrawal are apprehended then the penal action 

in line with the prescriptions of the e-Procurement Manual for works and services of 
CIL will be applicable. 

 
e. The Tender Committee may also obtain the opinion of legal department in order to 

ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above.  
 
30. Postponement of scheduled date(s): 
 
     The Company reserves the right to postpone the date of receipt and opening of tenders or to 

cancel the tenders without assigning any reason whatsoever. 
 
31. Public Enterprises preference: 
 
 The Company reserves its right to allow Public Enterprises purchase preference facility as ad-

missible under prevailing policy. 
 
32. Contract Agreement Document(s): 
 
 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms 

& Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical 
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Specifications, drawings (if any) and any other document uploaded on portal as NIT document 
forms an integral part of this NIT and shall also form a part of the contract agreement as per 
clause 2 of General Terms and Conditions. 

 
33. Sub-letting of Work: 
 
 No subletting of work as a whole by the contractor is permissible. Subletting of work in piece 

rated jobs is permissible with the prior approval of the department.         
       The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose 
any addition or deletion from any such list and will submit proposals in this regard to the Engi-
neer-in -Charge/Designated Officer-in-charge for approval well in advance so as not to impede 
the progress of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge 
will not relieve the contractor from any of his obligations, duties and responsibilities under the 
contract.  

 
34. Prohibition of Child Labour engagement: 
 
 The contractor/contractual Agencies must not engage any Child Labour during the course of 

execution of the contract work within the meaning and scope of the Child Labour Prohibition & 
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of 
India. 

 
35. Implementation of CMPF/EPF: 
 
 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the 

workers deployed by him as detailed in the tender document. 
 
36. Splitting up of the work: 
 

The Company does not bind itself to accept the lowest tender and reserves the right to reject 
any or all the tenders without assigning any reasons whatsoever and to split up the work be-
tween two or more tenderer(s) or accept the tender in part and not in its entirety.  
 

37.  Settlement of Disputes: 
 

Matters relating to any dispute or difference arising out of this tender and subsequent contract 
Awarded based on this tender, shall be dealt as per Clause No. 16- title-‘Settlement of Disputes’ 
of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 

 
38.  Integrity Pact (applicable for tenders with estimated cost exceeding Rs. 2.00 Crores): 
 

Bidders are required to submit the Pre-Contract Integrity Pact duly signed & witnessed as per 
enclosed format, Annexure-X, along with the bid Part-I/cover-I. This will be signed by the au-
thorized signatory of the bidder (s) with name, designation and seal of the company. Bidder(s) 
who do not sign the pact shall be disqualified from participation in the bid process. 
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Name, address and contact No. of the Independent External Monitor (IEM) nominated 
for this tender: 
 

Sl. 
No. 

Name Address email Id 

1. Shri Upendra Malik 

 

B – 1/1, M.S. Flats, 
Sector 13, 

R.K.Puram, New 
Delhi-1100066 

Mobile : 
9891318773 

upendra.malik@gmail.com 

2. Sri Satish Chander 

 

A-1, 601, Windsor 
Avenue, Wanowrie 

Pune-411022 

Mobile :- 
9417256367 

satishchander.adg@hotmail.com 

 
    38. Help for participating in e-Tender  

 The detailed method for participating in the e-Procurement is available on links “Help 
for Contractor” and “Bidders Manual Kit” in CIL‟s e-Procurement portal. The bidders 
may also seek help from the following: 
 
 

Type of Support Contact Persons Contact Numbers 

NIC Support Team 
(For Portal Related Assistance) 

 

Customer Care 24X7 
Toll Free 

0120-4001 002 
0120-4200 462 
0120-4001 005 
0120-6277 787 

e-Mail: support-eproc@nic.in  

ECL FMP Helpdesk 
(For Technical Assistance) 

 

1) Mr. Rajib Srimany 8695467690 

2) Mr. Sayed Maruf 
Ahamad Kirmani 

9775650846 

 
  
  

   Tender Inviting Authority  

      Deptt/Area/Unit/Workshop Name 

 

 

Distribution: (As per prevailing practice/system). 
i) 
ii) 

mailto:upendra.malik@gmail.com
mailto:satishchander.adg@hotmail.com
mailto:support-eproc@nic.in
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iii) 
---END--- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO BIDDERS 

 
1. SCOPE OF BIDDER 
 
1.1 The Coal India Limited / Subsidiary (referred to as Employer in these documents) invites bids for 
the works as mentioned in the Bid Notice. The Bidders should submit Bids for all the works 
mentioned in the Notice. 
 
1.2 The successful Bidder will be expected to complete the Work(s) by the Intended Completion 
period specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS 

 
2.1 The Invitation for Bid is open to all Bidders including an individual, proprietorship firm, 
partnership firm, company registered under Companies Act, or joint ventures. The bidders shall be 
eligible to participate only if they fulfil the qualifying/eligibility criteria specified in e-Tender Notice 
and at Clause No.3. 

 
2.2 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts. 
Each entity will be jointly and severally responsible for completing the task as per the contract 
(applicable for bids having estimated cost above Rs.2 Crores). 
 
Joint Venture details :  
 
Name of all partners of a joint venture (not more than 3): 
          1. Lead partner 
          2. Partner 
          3. Partner 
 
Joint Venture must comply the following requirements : 
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INSTRUCTIONS TO BIDDERS 

 
i) Following are the minimum qualification requirements for Joint Venture:  

a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be 
as  deliberated under clause 8(A) of e-tender Notice towards fulfilment of qualification criteria 
related to experience. 

       b) The qualifying criteria parameter e.g. financial resources (Turnover)of the individual   
partners of the J.V. will be added together, for the relevant period, and the total criteria should 
not be less than as deliberated under clause 8(B) of e-tender Notice towards fulfilment of 
qualification criteria related to financial turnover. 

 
ii)  The formation of joint venture or change in the Joint Venture character/ partners after 
submission of the bid and any change in the bidding regarding Joint Venture will not be permitted.  
 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all 
partners jointly and severally and any bid shall be submitted with a copy of the Joint Venture  
Agreement providing the joint and several liabilities with respect to the contract. 
 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners 
individually or as a partner in any other Joint Venture or association. In case of dissolution of a Joint 
Venture, each one of the constituent firms may pre-qualify if they meet all the pre-qualification 
requirements, subject to written approval of the employer. 
 
v) The bid submission must include documentary evidence to the relationship between Joint 
Venture partners in the form of JV Agreement to legally bind all partners jointly and severally for the 
proposed agreement which should set out the principles for the constitution, operation, 
responsibilities regarding work and financial arrangements, participation (percentage share in the 
total) and liabilities (joint and several) in respect of each and all of the firms in the Joint Venture. 
Such JV Agreement must evidence the commitment of the parties to bid for the facilities applied for 
(if pre-qualified) and to execute the contract for the facilities if their bid is successful. 
 
vi) One of the partners shall be nominated for being in charge of the contract and shall be 
designated as Lead Partner. This authorization shall be evidenced by submitting with the bid a 
Power of Attorney signed by legally authorized signatories of all the partners.  
 
vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and 
receive instructions for and on behalf of any and all partners of the Joint Venture and the entire 
execution of the contract shall be done with active participation of the Lead Partner.  
 
viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent 
declarations/ letters/ documents shall be signed by lead partner authorised to sign on behalf of 
joint venture or authorised signatory on behalf of JV. 
 
ix) The bid should be digitally signed by a person authorized by all the partners of the Joint Venture. 
 
x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the 
same entity as partner will be rejected.  
 
xi) The JV agreement may specify the share of each individual partner for the purpose of execution 
of this contract. This is required to fulfil eligibility and also for the  purpose of apportioning the 
value of the contract to that extent to individual partner for subsequent submission in other bids if 
he intends to do so for the purpose of the qualification in that Bid. 
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INSTRUCTIONS TO BIDDERS 

xii) The earnest money / bids security bank guarantee can be submitted by the Joint Venture / one 
or more partners of the joint venture. 
 
xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done. 
If JV breaks up mid-way before award of work and during bid validity period bid will be rejected.  
 
If JV breaks up midway before award of work and during bid validity/after award of work/during 
pendency of contract, in addition to normal penalties as per provision of bid document, all the 
partners of the JV shall be debarred from participating in future bids for a minimum period of 12 
months.  
 
xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding on 
the members before making any payment.  
Note: If the work is awarded to Joint Venture firm, they will register the JV agreement in 
accordance with Registration Act. 
 
xv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall be credited 
by employer to that account only. To facilitate statutory deductions all statutory documents like 
PAN/GSTIN, etc. in the name of the Joint Venture shall be submitted by JV before making any 
payment. 
 
2.3 The bidders shall have Digital Signature Certificate (DSC) issued from any agency authorized by 
Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of 
trust to the Root certificate of CCA. 
 
2.4 The bidders have to accept unconditionally the online user portal agreement which contains the 
acceptance of all the Terms and Conditions of Notice Inviting Tender (NIT) and Instructions to 
Bidders (ITB), including General and Additional Terms & Conditions, technical specifications, other 
conditions, if any, along with on-line undertaking in support of the authenticity of the declarations 
regarding the facts, figures, information and documents furnished by the bidder on-line in order to 
become an eligible bidder. 
 
2.5 The Company reserves its right to allow Public Enterprises purchase preference facility as 
admissible under prevailing policy. 
 
2.6 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is 
required to be taken from the principle employer for engagement of sub-contractors in part 
work/piece rated work. 
 
The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–
Charge/Designated Officer in charge for approval well in advance so as not to impede the progress 
of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract. 
 
3. QUALIFICATION OF THE BIDDER 
 
3.1 In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-
qualified bidders will be considered for award of contract. 
 
3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfil 
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INSTRUCTIONS TO BIDDERS 

the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details shall be 
submitted as deliberated at e-Tender Notice. 
 
3.3 If the bidder is subsidiary of a company, the experience and resources of the holding company 
or its other subsidiaries will not be taken into account. However, if the bidder is a holding company, 
the experience and resources of its wholly owned subsidiaries will be taken into consideration. 
 
3.4 Even though the bidders meet the above eligibility/qualifying criteria, they are subject to be 
disqualified if they have: 
 
a.  Made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements. 
 
Notes: 
The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria 
laid down should all be in the bidder’s name except in cases where though the name has changed, 
owners continued to remain the same and in cases of amalgamation of entities and when a holding 
company relies on credential of its wholly owned subsidiary. 
 
4. COST OF BIDDING 

 
4.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible or liable for those costs. 
 
 
5. CONTENT OF BIDDING DOCUMENTS 
 
5.1 The set of bidding documents comprises the documents listed in the table below as issued 
online by the Employer and addendum/corrigendum issued in accordance with relevant provision. 
 
a.   Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.    Pre contract Integrity Pact (if applicable)  
g.   User portal Agreement 
h.  Guidelines of Banning of Business 
i. Other document, if required. 

 
6. CLARIFICATION OF BIDDING DOCUMENTS 

 
6.1 A prospective bidder requiring any interpretation or clarification of bidding document may seek 
clarification online or during pre-bid meeting (if any). The clarifications may be asked from the next 
day of e-Publication of NIT. The last date for seeking clarification will be as specified online. The 
department will clarify as far as possible only relevant queries. The clarifications given by 
department will be visible to all the bidders intending to participate in bid. 
 

7. 7. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE 
FOR     SPECIALISED WORK) 
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INSTRUCTIONS TO BIDDERS 

7.1 7.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents 
by issuing addenda. 

7.2 Any addendum thus issued shall be a part of the bidding document and shall be displayed in 
the website. The bidder shall upload the same during bid submission.  

9.3 7.3 To give prospective Bidders reasonable time in which to take an addendum into account in  
preparing their Bids, the Employer shall extend, as necessary, the deadline for submission of 
Bids, in accordance with Sub-clause 11.2 below. 

7.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

 
8. LANGUAGE OF BID 
 
8.1 All documents relating to the Bid shall be in the English language. 
 
9. BID PRICES 
 
9.1. The bidder shall closely study specification in detail and scope of work which govern the rates 
for which he is quoting. The Bidders shall offer for the whole Works as described in Sub-Clause 1.1, 
based on the Bill of Quantities. Based on priced bill of quantities submitted by the Bidder, the 
Employer reserves the right to allot whole or part of the work at their discretion and no claims, 
whatsoever, shall be entertained in this regard. 

 
9.2. The price bid containing the bill of quantity will be excel format and will be downloaded by the 
bidder and he will quote the rates for all items/heads/sub-heads on this excel file as detailed at 
clause No.9(d) of e-Tender Notice.   
 
9.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 
applicable) only) and other levies, royalty, building and construction workers cess (as applicable in 
States) payable by the bidder/Contractor under the Contract, or for any other cause as applicable on 
the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price 
submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under 
reverse change mechanism shall be computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 
etc. as may be attendant upon execution and completion of works shall also be included in the rates, 
prices and total Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 
by the company on production of documentary evidence in support of payment actually made to 
the concerned authorities. 
 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable 
from the contractor. The details of such duties, taxes and other levies along with rates shall be 
declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be 
made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST 
Act and the rules made there under and after online filing of valid return on GST portal. Payment of 
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INSTRUCTIONS TO BIDDERS 

GST & GST Compensation Cess is responsibility of the service provider/contractor. 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 
and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 
provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess 
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the 
supplier/vendor along with interest and penalty, if any. 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of 
GST, if any, to the contractor  will be made as per the GST status declared by the bidder during 
tender stage based on which cost to company has been ascertained or at actuals, whichever is 
lower. 

 
9.4. The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 
shall not be subject to variations on any account except to the extent variations allowed as per the 
conditions of the contract of the bidding document. 

 
10. BID SECURITY/EARNEST MONEY DEPOSIT 
 
10.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as 
shown in e-tender Notice and in the form as deliberated at Clause 3 of e-tender Notice.  
 
10.2. Any Bid not accompanied by an acceptable Bid Security/EMD shall be summarily rejected by 
the employer as non-responsive. 

 
The bid security/EMD, of successful bidder may be retained and adjusted with performance 
security/security deposit, at bidder’s option. 
 
10.3 The Bid Security/Earnest Money may be forfeited: 
(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended 
validity with mutual consent; 
                                                                              OR 
(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  
(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security Deposit. 

 
Additionally, the company shall ban such defaulting contractor from participating in future 
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue 
of such letter. 
In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm. 
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INSTRUCTIONS TO BIDDERS 

 
10.4   The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 
10.5 No claim from the bidders will be entertained for non-receipt of the refund in any account 
other than the one from where the money is received. 
 
10.6 If the refund of EMD is not received by the bidder in the account from which the EMD has 
been made due to any technical reason, then it will be paid through conventional system of e-
payment. For this purpose, bidder should submit E-Mandate form in format provided by 
company. 
 
10.7 In case the tender is cancelled then EMD of all the participating bidders will be refunded 
unless it is forfeited by the department. 
 
10.8 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 
then his/her EMD will be refunded automatically after the opening of tender. 
 
11. DEADLINE FOR SUBMISSION OF BIDS 

 
11.1. Bids shall be submitted online on the web site https://coalindiatenders.nic.in within the date 
and time specified in the e-Tender Notice. 
 
11.2. The employer may extend the deadline for submission of bids in accordance with provisions of 
e-Tender Notice/ITB, in which case all rights and obligations of the employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 
 
12. SIGNING AND SUBMISSION OF BID 

 

12.1 The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not 
require any physical signature. However, if the Letter of Bid bears the physical signature in addition 
to the digital signature of DSC holder, it will be accepted without questioning the identity of person 
signing the bid. 
 
12.2 Submission of bid shall be as detailed at Clause No.9 of e-Tender Notice.    
 

13.    Tender Status:  

 It will be the bidder’s responsibility to check the status of their Bid online regularly, after the 
opening of bid till award of contract.  Additionally, information shall also be sent by system gener-
ated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on Confirm-
atory document from L-1 bidder, award of work etc.). No separate communication will be required 
in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission 
of Confirmatory documents within prescribed time.  This will be specifically mentioned in the NIT. 
The Tender Status will be in public domain and anyone visiting the site can view it by identifying 
the tender. 

14.  EVALUATION AND COMPARISON OF BIDS. 
 
14.1 Evaluation and comparison of Bids will be done by System online. This online evaluation will be 
validated by CIL/ Subsidiary at each stage as deliberated in e-Tender Notice. The bidder shall also 
comply with system requirement as deliberated in e-Tender Notice. Bid evaluation shall be done 
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after taking into consideration overall quoted price by the bidder and effect of Goods and Service 
tax (GST), GST Compensation Cess etc. as applicable. L-1 will be decided based on Cost to the 
Company. 
 
14.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Company’s estimate 
of the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the methods and schedule proposed.   
 
After evaluation of the price analysis, the company may require that the amount of the 
performance security/security deposit is increased at the expense of the successful bidder to a level 
sufficient to protect the company against financial loss in the event of default on the part of the 
successful bidder under the contract. 

 
Additional performance security shall be applicable if the bid price is below 15% of the justified 
price, finalized by the owner. The amount of such additional performance security shall be the 
difference between 85% of the owner's justified price and quoted price. 

 
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

 
Such additional performance security shall be applicable for Item-rate and Percentage-rate Tenders. 

 
Such additional performance security shall be furnished by bidder along with normal performance 
security as per Cl. No. 4 of GTC.  
 
Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the 
successful bidder.  
 
Failure to submit such additional performance security shall result into cancellation of the 
contract with forfeiture of earnest money. 
 
Additionally, the company shall ban such defaulting contractor from participating in future 
tenders in concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from the date of 
issue of such letter*. In case of JV/Partnership firm, the banning shall also be applicable to all 
individual partners of JV/Partnership firm. 
 
15. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 

 
PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified 
rates decided by the owner. 

 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 
decided by the owner.   

 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 
abnormally low rate items, shall become operative under the following circumstances: - 

 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% 
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in respect of works executed above plinth level. 
 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 
prevalent market rate of materials and labour analyzed as per standard analysis of rate of 
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be 
made on the basis of the new analyzed rate. 

 

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 
below 25% for the items below plinth level and below 10% for the items above plinth level of the 
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 
arising out of technical necessity. 

 
The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the company. 
 
For the purpose of operation, the following works shall be treated as works related to foundation, 
unless otherwise defined in the contract: 
 
a) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level whichever is 
lower. 
b) For abutments, piers and well steining:  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 
elevated structures: all works up to 1.2 meters above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 meters above 
the ground level. 
e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 
f) For Roads, all items of excavation and filling including treatment of sub base. 
 
16. AWARD CRITERIA 
 
16.1 Subject to Clause No.17, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated acceptable Bid Price, provided that such Bidder has been determined to be: 
a) Eligible in accordance with the provisions of Clause 2; and 
b) Qualified in accordance with the provisions of Clause 3. 
 
17. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

 
17.1 Notwithstanding Clause No.16, the Employer reserves the right to accept, negotiate or reject 
any Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action. 
 
18. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
         
18.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period. 
This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state 
the sum that the Employer will pay the Contractor in consideration of the execution and completion 
of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 
"the Contract Price"). 
The offline communication of LOA shall not be mandatory. 
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18.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 
 
The works should be completed as per period specified in the NIT from the Date of Commencement 
as defined in Clause 6.0 of General Terms and Condition. 
 
18.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder, work programme etc. within 30 (thirty) days following the notification of award along with 
the letter of Acceptance and/or Work Order issued by department. 
 
In case of failure to enter in to agreement within specified period or extended period on the written 
request of the bidder, if any, the department will take action as prescribed in Guidelines for Banning 
of Business along with forfeiture of Earnest Money. The bidder will also be banning from 
participating in re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
 
18.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-
qualified bidder after the award of the work to the successful one and the Security/ Earnest Money 
shall be refunded to unsuccessful bidders as per provision of e-Tender Notice. 
 
18.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-
judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of the 
stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties. One of the sets shall be 
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 
free of cost and the original is to be retained by the company. For additional copy, cost to be 
charged. All additional copies should be certified by the Engineer-in-Charge. The contractor shall 
keep copy of these documents on the site/place of work in proper manner so that these are 
available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any 
other officials authorized by the company for the purpose.  The contract document shall not be used 
by the contractor for any purpose other than this contract and the contractor shall ensure that all 
persons employed for this contract strictly adhere to this and maintain secrecy, as required of such 
documents. Until the formal agreement is signed between the Owner and Contractor, LOA/Work 
Order together with Contract Document, shall constitute the Contract. 
 
19. PERFORMANCE SECURITY/SECURITY DEPOSIT 
 
19.1 Security Deposit shall consist of two parts: 
a. Performance Security to be submitted at award of work and 
b. Retention Money to be recovered from running bills. 
          
The security deposit shall bear no interest. 
For details refer Clause No.4 of Conditions of Contract (General Terms and Conditions) 
 
20. EMPLOYMENT OF LABOUR 

 
20.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid 
from time to time), local project affected people and pay wages not less than the minimum wages as 
per minimum Wages Act or such other legislations or award of the minimum wage fixed by 
respective State Govt. or Central Govt. as may be in force. 
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Payment of Provident Fund for the workmen employed by him for the work as per the Law 
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 
responsibility of the contractor.  
 
The contractor needs to ensure that the employee has become a member of any of the provident 
fund as the case may be and the unique membership number of the CMPF/EPF or Allied Scheme 
needs to be submitted to Employer.  
 
In addition to the above, the Contractor shall provide a copy of the updated passbook having entry 
made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent 
authority annually /as and when asked. Bidder shall also submit copies of statutory returns. 
 
20.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 
 
20.3 The contractor’s workmen shall be paid through Bank. 
 
20.4 The contractors shall register themselves on the Contract Labour Payment Management Portal 
(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update periodically 
the following details in the portal: 
 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 
 
20.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of 
wages. 
 
20.6 The bidder shall comply with statutory requirements of various acts including Child Labour 
(Prohibition & Regulation) Act, 1986 as mended from time to time and all rules, regulations and 
schemes framed thereunder from time to time in addition to other applicable labour laws. 
 
20.7 The bidder shall also follow other guidelines as incorporated at Clause 13 of GTC covered under 
additional responsibilities of the contractor. 
 
NOTE: In case company decides/ circulates separate wages for underground works / for works within 
mine premises, the same may be allowed based on appropriate circular. Clause 13(xiv) of GTC shall 
stand amended to this extent before notification of bid. 
 
21. LEGAL JURISDICTION 
 
Matter relating to any dispute or difference arising out of this bid and subsequent contract awarded 
based on the bid shall be subject to the jurisdiction of local court only where the subject work is to 
be executed. 
 
22. e-PAYMENT 
 
22.1 Successful bidder will be required to submit a Mandate Form duly signed by bidder and the 
Bank Officials for e-Payment. 
 
23  MISCELLANEOUS 
 
23.1 The bidders should fill the bid document properly and carefully. They should avoid quoting 
absurd rates. 
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23.2 Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are 
synonymous. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONDITIONS OF CONTRACT 
 

GENERAL TERMS AND CONDITIONS 
1.  Definitions 
 
i)  The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 
Coal India Limited / Subsidiary, represented at Head Quarters of the Company by the General 
Manager (E&M) or his authorized representatives or any other officer specially deputed for the 
purpose who will employ the contractor. 
 
ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to 
function on its behalf. 
 
iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 
has/have deposited the necessary Earnest money and has/have been given written intimation about 
the acceptance of tender and shall include legal representative of such individual or persons 
composing a firm or a company or the successors and permitted assignees of such individual, firm or 
Company, as the case may be and any constitutional, or otherwise change of which shall have prior 
approval of the employer. 
 
iv) "Site" means the land and places including any building and erection thereon, over, under, in or 
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to 
be executed and any other lands and places provided by the Employer for working space or any other 
purpose as may be specifically designated in the Contract as forming part of the site. 
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v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 
furnishes work to a special design according to the plans or specifications of this work but does not 
include one who merely supplies materials. 
 
vi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its behalf by 
the company. 

 
vii) "Engineer-in-charge" shall mean the officer nominated by the company in the E&M cadre/ 
discipline who is competent to direct supervisors and authorised to be in charge of the works for the 
purpose of this contract. The Engineer-in-Charge/Designated Officer in Charge, who is of an 
appropriate seniority, will be responsible for supervising and administering the contract, certifying 
payments due to the contractor, valuing variations to the contract, awarding extension of time and 
valuing compensation events. The Engineer-in-Charge/Designated Officer in Charge may further 
appoint his representatives i.e. another person/Project Manager or any other competent person and 
notify to the contractor who is directly responsible for supervising the work being executed at the 
site, on his behalf under their Delegation of Powers of the company. However, overall responsibility, 
as far as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in 
Charge. 
 
viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, 
the work order issued to the contractor, and the formal contract agreement executed between the 
company and the contractor together with the documents referred to therein including general 
terms and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical 
parameters/scope of work and revised offer, if any, specifications, drawings,  including those to be 
submitted during progress of work, schedule of quantities with rates and amounts. Until the formal 
agreement is signed between the Owner and Contractor, LOA/Work Order together with Contract 
Document, shall constitute the Contract. 
 
ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 

 
x) The "Work" shall mean the works required to be executed in accordance with the contract/work 
order or parts thereof as the case may be and shall include all extra or additional, altered or 
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge, 
become necessary during the progress of the works to obviate any risk or accident or failure or 
become necessary for security. 
 
xi) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 
prescribed by the company and the amendments issued from time to time. 

 
xii) "Contract amount" shall mean: 
a) In the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 
company. 
b) In the case of other types of contracts the total sum arrived at based on the individual 
rate(s)/percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 
Quantities" of the tender document as accepted by the Company with or without any alteration as 
the case may be. 

 
xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 
been duly served if delivered in person to the individual or to a member of the contractors firm or to 
an office of the company for whom it is intended, or if delivered at or sent by registered mail/e-mail 
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to the last business address known to him who gives the notice. 
 
xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 
required in or about the execution, completion or maintenance of the works but does not include 
materials or other things intended to form part of the permanent work. 
 
xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 
has been accepted in accordance with the provisions contained in that letter. 
 
xvi) "Department" means the E&M Engineering Department of   Coal India Limited or any of its 
subsidiary companies/units represented by the appropriate authority. 
 
xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 
Insolvency Act or any act amending such originals. 
 
xviii) The words indicating the singular only also include the plural and vice-versa where the context 
so requires. 

 
xix) "Drawings"/"Plans" shall mean all: 

a) drawings furnished by the owner with the bid document, if any, as a basis for proposals, 
b) working drawings furnished by the Owner after issue of letter of acceptance of the tender to 

start the work, 
c) subsequent working drawings furnished by the owner in phases during progress of the work, 

and  
d) drawings, if any, submitted by the contractor as per provision of the contract and duly 

approved by the owner. 
 
xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if 
any: 
      a) Bureau of Indian Standards relevant to the works under the contract and their specifications. 
      b) Indian Electricity Act and Rules and Regulations made there under. 
      c) Indian Mines Act and Rules and Regulations made there under. 
      d) Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc. 
 
2. Contract Documents and Miscellaneous Provisions: 
The following documents shall constitute the contract documents: 
i) Articles of Agreement. 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 

contract incorporated in the tender document issued to the bidder. 
iii) Notice Inviting Tender and Instructions to Bidders. 
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms 

& Conditions, Special Terms & Conditions, and Commercial Terms & Conditions etc.- as 
applicable. 

v) Frozen terms & conditions / technical parameters and revised offer, if any. 
vi) Specifications/scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
viii) Contract drawings and work programme. 
ix) Safety Code etc. forming part of the tender, 
x) Integrity Pact (If applicable). 
xi) Guidelines for Banning of Business. 
xii) Any other document if required. 
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 2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost 
of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of 
contract document/agreements shall be prepared and signed by both the parties One of the sets 
shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the 
contractor free of cost and the original is to be retained by the company. For additional copy, cost to 
be charged. 
 
All additional copies should be certified by the Engineer-in-Charge. 

 
The contractor shall keep copy of these documents on the site/place of work in proper manner so 
that these are available for inspection at all reasonable times by the Engineer-in-charge, his 
representatives or any other officials authorized by the company for the purpose. 

 
2.2 The contract document shall not be used by the contractor for any purpose other than this 
contract and the contractor shall ensure that all persons employed for this contract strictly adhere 
to this and maintain secrecy, as required of such documents. 
 
2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 
matter arising under this contract. 

 
2.4 The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–
Charge / Designated Officer in charge for approval well in advance so as not to impede the progress 
of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract. 
 
2.5 Acceptance of Offer: 

 
“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated elec-
tronically through e-procurement portal of CIL to the successful bidder and shall make the binding 
Contract with the Company. 

  
3. Discrepancies in contract documents & Adjustments thereof 
 
The documents forming part of the contract are to be treated as mutually explanatory of one 
another and in case of discrepancy between schedule of quantity, the specifications and/or 
drawing, the following order of preference shall be observed; 
a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any 
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 

 
3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the 
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention 
of the document or contract as the case may be. 
 
3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 
vitiate the contract or release the contractor from discharging his obligations under the contract 
including execution of work according to the Drawings and Specifications forming part of the 
particular contract document. 
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4.00 Security Deposit: 
 
4.1 Security Deposit shall consist of two parts; 
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      
The security deposit shall bear no interest. 
 
4.2  Performance Security should be 5% of contract amount and should be submitted within 21 days 
of  issuance  of LOA by the successful bidder in any of the form given below: 
 

• a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG 
issued by outstation bank shall be operative at its local branch at …….. or branch 
at…………………….. 

      Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs.  

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in   
    favour of owner. 
• Demand Draft drawn in favour of ………. Coalfields Ltd on any Scheduled Bank payable at its 

Branch at………..  
 
The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security/ 1st part of security deposit. 
The bid security deposited may be adjusted against the Performance security (1st part of security 
deposit) at bidder’s option. 
 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be 
issued either – 
 
(a) at Bidder’s option by a Scheduled Bank , or 
(b) by a foreign bank located in India and acceptable to the employer.  
 
The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period 
of contract /extended contract period (if any), whichever is more. 
 

The BG (If performance security is provided by the successful bidder in the form of bank guaran-
tee) issued by issuing bank on behalf of the bidder in favour of “___________,” shall be in paper 
form (Stamp Paper) as well as issued under “Structured Financial Messaging System”.  Issuing Bank 
should send the underlying confirmation message in IFN760COV or IFN767COV message type for 
getting the BG advised through our bank. Also issuing bank should mention “_________” in field 
no. “7037” of IFN760COV or IFN767COV. The message will be sent to the beneficiary bank through 
SFMS.  The details of beneficiary Bank for issue of BG through SFMS Platform is furnished below:- 

Name of Bank: ________ 

Branch: _____________ 

IFSC Code: ____________ 

Account No. ______________ 

Customer ID: ____________ 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to 
E&M Division of CIL/ Subsidiary. 
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In case the successful bidder fails to submit the Performance Security and Additional Performance 
Security, if any, within the stipulated time then the award of work shall be cancelled with forfeiture 
of the bid security/earnest money. 
 
Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 
 
In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm. 
 
4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability 
certificate (taking over certificate with a list of defects). 
 
4.4 All running on account bills shall be paid at 95% (ninety-five percent) of work value. The balance 
5% shall be treated as retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 
contractor, on its accumulation to a minimum amount of Rs. 5 lakhs subject to the condition that 
amount of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs. 
 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of 
work which shall be 90 days beyond the defect liability period, but in no case less than the period of 
one year.    
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be 
irrevocable and will be from Scheduled Banks as elaborated at Clause 4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such   sums as 
are due and payable by the contractor to the company as may be determined in terms of the 
contract, and the amount appropriated from the security deposit shall have to be restored by further 
deduction from the contractors subsequent on account running bills, if any. 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right 
to deduct/ appropriate its due against the contractor under this contract or under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a 
list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the 
company (Performance Security) shall be refunded as elaborated at Clause 4.3. 
The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to 
the following conditions: 

 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 
said defect liability period of six months or on its due extension till completion of the rectification 
works as required. 

 
b) In the case of building work or other work of similar nature, the refund shall be made on the 
expiry of the said six months period or at the end of one full monsoon period i.e. June to September, 
whichever is later in point of time and any defects such as leakages in roof, effloresces in walls, 
dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-Charge. 
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NB: In case of Maintenance contracts, that ends with successful completion of work, where question 
of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle 
cutting, grass cutting, surface dressing etc.), the performance security and retention money (second 
part of bid security) can be released simultaneously after completion of work and taking over by 
department. 
 
4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders): 
Additional performance security shall be applicable if the bid price is below 15% of the justified price, 
finalized by the owner. The amount of such additional performance security shall be the difference 
between 85% of the owner's justified price and quoted price. 
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

 
Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the 
successful bidder.  
 
Failure to submit such additional performance security shall result into cancellation of the contract 
with forfeiture of earnest money. 
 
Additionally, the company shall ban such defaulting contractor from participating in future tenders 
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 
letter*. In case of JV/Partnership firm, the banning shall also be applicable to all individual partners 
of JV/Partnership firm. 

 
This additional performance security will not carry any interest and shall be released in the 
following manner: 
i) 30% of Additional performance security will be released after 60% of the total work is 
completed. 
ii) 50% of Additional performance security will be released after 80% of the total work is 
completed. 
iii) 100% of Additional performance security will be released after total work is completed. 

 
Additional performance security may be furnished in the shape of BG or any of the forms as 
applicable for performance security. 
 
The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of one 
year or ninety days beyond the period of contract /extended contract period (if any), whichever is 
more. 
 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when 
relevant item exists in the contract and shall be for 10% of value of such items in the contract or for 
10% of value of contract with such specialized items only). 
 
a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln 
seasoned and chemically treated wooden shutters, or any other item of work deemed as such 
‘specialized’  by Engineer-in-Charge that are entrusted to specialized firms or contractors who 
associate specialized agencies, the contractor / firm executing the work should be asked to give a 
specific guarantee that they shall be responsible for removal of any defects cropping up in these 
works executed by them during the guarantee period. The form of the guarantee to be executed by 
the contractors shall be as enclosed. 
 



44 

 

 
 

CONDITIONS OF CONTRACT 

b) The security (performance security and retention money) deposited / deducted from the bills of 
the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period.  
The security amount relevant to the item(s) of work, may be released after 12 months of completion 
of work against equivalent BG and furnishing Guarantee as at (a) above. 

 
4.10 Refund of security deposit for contracts with supply installation and commissioning of 
equipment i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item exists 
in the contract) 
 
For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as 
Mechanical and Electrical works. For such works security deposit (performance security and 
retention money)- deposited / deducted from the bills of the contractors shall be refunded to him 
after expiry of guarantee period, which will be one year from the date of commissioning of 
equipment/ completion of work and/or rectification of any defect which may be detected in the 
individual equipment for the whole system under the contract, whichever is later. 
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 
revalidated in the name of the owner by the contractual agency and will be covered with relevant 
counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be validated for 
a period 90 days beyond the guarantee period. 
 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 
indicate the extent of the work and to provide a uniform basis for tendering and any variation either 
by addition or omission shall not vitiate the contract. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically 
changing the original scope and nature of the work, under contract, have power to make any 
alterations in or additions to or substitution of the original specifications, drawings, designs and 
instructions that may appear to be necessary or advisable during the progress of the work. 
 
The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered 
or additional or substituted work, which shall form part of the original contract, shall be carried out 
by the contractor on the same terms and conditions in all respects on which they agreed to do the 
main work and at the same rate/rates as are specified in the contract/ work-order. 
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 
thereof in any stage of execution if found necessary to the work and such omission shall not be a 
waiver of any condition of the contract nor invalidate any of the provisions thereof. 

 
5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are 
not specified in the contract/work order, rates for such items shall be determined by the Engineer-in-
Charge as follows: 
a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the 
company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage 
as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate for such extra 
item(s) shall be dealt as at (c) below.   
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b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item 
or near similar item / class of work available in the agreement schedule of work or by analysis of 
rates as at below and the lower rate out of the above two shall be considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for similar item 
description may form part of the contract, the applicable rates shall be taken from the Schedule of 
Quantities of that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the similar item of work in the other schedule of quantities.       
For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate 
of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.   
 
c) In the case of extra item(s) that are completely new, and are in addition to the items contained in 
the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim 
rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis 
based on prevalent market rate of material and labour and on standard norms of analysis of rate of 
CPWD / NBO. 
 
d) In case of combined tender with partly item rate for non-schedule items & partly percentage 
tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-
schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be 
derived as at (a) above.     

 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 
rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the 
company or Staff Officer(C) for the work awarded at Company Hqrs. level and Area level respectively, 
whose decision shall be final and binding on the contractor.    
 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract 
nor invalidate any of the provision thereof provided that a deviation estimate / revised 
estimate/supplementary agreement for the item(s) involved is made. Such approval shall be from 
appropriate authority. 
 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 
agreement schedule] shall be made in the contractors running on account bills, till the revised 
estimate / deviation estimate regularizing these items are sanctioned by the competent authority of 
the company, at the provisional rates and shall not exceed: 

 
a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the SOR of 
the company/ if the rate is derived from available rate of BOQ. 
 
b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company, i.e. GM(C) of the company or SO(C) of the Area, if it is analysed item rates based on 
prevalent market rates of materials and labour following CPWD / NBO norms. 
 
Total payment for such extra items of work shall not exceed 10% of work order / agreement 
value/approved deviation estimate value. Also total payment including extra items of work shall not 
exceed the work order / agreement / approved deviation estimate value. 

 
5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
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The abnormally high rate items are those whose quoted rates are more than 20% of the justified 
rates decided by the owner.   
 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 
decided by the owner.   
 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 
abnormally low rate items, shall become operative under the following circumstances: - 
 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in 
respect of works executed above plinth level. 
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 
prevalent market rate of materials and labour analysed as per standard analysis of rate of 
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be 
made on the basis of the new analysed rate. 
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 
below 25% for the items below plinth level and below 10% for the items above plinth level of the 
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 
arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage 
rate tenders for works based on standard schedule of rates of the company. 
 
For the purpose of operation, the following works shall be treated as works related to foundation, 
unless otherwise defined in the contract. 
a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is 

lower. 
b) For abutments, piers and well steining:  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and 

other elevated structures: all works up to 1.2 metres above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres above 

the ground level. 
e) For basement: all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

 For Roads, all items of excavation and filling including treatment of sub base 
 

5.7 The time of completion of the originally contracted work shall be extended by the company in the 
event of any deviation resulting in additional cost over the awarded value, if requested by the 
contractor as follows: - 
(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) 
bears to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge.    
 
5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, 
shall have power to omit any part of the work in case of non-availability of a portion of the site or for 
any other reason and the contractor shall be bound to carry out the rest of the work in accordance 
with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be 
entertained/ accepted on these grounds. 
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5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 
radically the original scope/nature of the contract, the contractor shall under no circumstances 
suspend the work, either original or altered or substituted, and the dispute/disagreement as to the 
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately with 
the company as per the procedures/ norms laid down hereafter. 
 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 
 
Time is the essence of the contract and as such all works shall be completed within the time 
stipulated in the contract/ work order. The work shall, throughout the stipulated period of contract, 
be carried out with all due diligence on the part of the contractor. 

 
Immediately after the contract is concluded i.e. LOA/Work Order is issued, the Engineer-in-Charge 
and the contractor shall agree upon a detailed time and progress chart prepared based on BAR 
CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor at 
the time of executing contract showing the order in which the work is proposed to be carried out 
within the time specified in the LOA /work order. 
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 
7(seven) days after handing over the site of work or handing over reasonable number of working 
drawings to the contractor or the period of mobilization allowed in the work order for starting the 
work in special circumstances, whichever is later. However, the Date of Commencement may be 
decided with mutual consent with the Contractor prior to the date as prescribed above. 
 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 

 
6.1 If  the  contractor,  without reasonable cause of valid reason, commits default in commencing the 
execution of the work within the aforesaid date, the company shall, without prejudice to any other 
right or remedy, be at liberty, by giving 15 days notice in writing to the contractor to commence the 
work, failing which to forfeit the Earnest Money or Performance Security Deposit and Additional 
Performance Security Deposit deposited by him. 
 
Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one(1) year from the date of issue of such 
letter. In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners 
of JV/Partnership firm. 

 
6.2 If the contractor fails to complete the work and clear the site on or before the date of completion 
or extended date of completion, he shall without prejudice to any other right or remedy available 
under the law to the company on account of such breach, pay as compensation (Liquidated 
Damages): 
 
i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, per week 
of delay.   

OR 
ii) ½ % of the contract-value of group of items/revised completion value of group of items whichever 
is less, per week of delay, for which a separate period of completion is originally given. 
 
The aggregate of such compensation/ compensations shall not exceed: 
 
i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less. 
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OR 
ii) 10% of the contract-value of group of items/ revised completion value of group of items whichever 
is less, for which a separate period of completion is originally given.   
 
The amount of compensation may be adjusted or set off against any sum payable to the contractor 
under this or any other contract with the company. 

 
6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time of completion, may allow further extension of time at its 
discretion with or without the levy of L.D. In the event of extension granted being with L.D, the 
company will be entitled without prejudice to any other right or remedy available in that behalf, to 
recover from the contractor as agreed damages equivalent to half percent of the contract value of 
the works for each week or part of the week subject to a ceiling as described at Clause 6.2. 
 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work within further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in 
that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 
contract. 
 
6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, 
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the 
contractor shall be debarred from participating in the future tenders for a minimum period of 12 
months. 
 
In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges from 
the supplier/vendor, the same will be recovered along with the applicable GST and the amount shall 
be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any 
other dues. 

 
Further Earnest Money/Performance Security forfeited will be inclusive of GST. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request received 
from the contractor indicating valid and acceptable reasons if the entire work is completed within the 
date as specified in the contract/work order or as validly extended date without stipulating any 
compensation for delay.   
 
6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-
under, the contractor shall intimate immediately in writing to the Engineer-in-Charge. 
a) Force Majeure:   
i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 
ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) including 

but not limited to war, proprieties, and quarantine embargoes. 
 
The successful bidder/ contractor will advise in the event of his having to resort to this clause by a 
registered letter duly certified by the local chamber of commerce or statutory authorities, the 
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of such 
Force Majeure condition. 
 
In the event of delay due to Force Majeure for more than one month the contract may be terminated 
at the discretion of the company. Termination under such circumstances will be without any liability 
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on either side.     

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 
completion date for a period exceeding the period of delay attributable to the clauses of Force 
Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like increase in 
rates, remobilization advance, idle charges for labour and materials etc.) provided it is mutually 
established that Force majeure conditions did actually exists. 
b) Serious loss or damage by fire and abnormally bad weather. 
c) Non-availability of stores which are the responsibility of the company to supply as per contract. 
d) Non-availability of working drawings in time, which are to be made available by the company as 

per contract during progress of the work. 
e) Delay on the part of the contractors or tradesmen engaged by the company not forming part of 

the contract, holding up further progress of the work. 
f) Non-availability or breakdown of tools and plant to be made available or made available by the 

company. 
g) The execution of any modified or additional items of work or excess quantity of work. 
h) Any other causes which, at the sole discretion of the company, is beyond the control of the 

contractor. 
 
6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at site to 
record the various hindrances, as stated above, encountered during the course of execution. 
 
Hindrance register will be signed by both the parties. The contractor may also record his 
observations in the Hindrance Register. In case the contractor has a different opinion for hindrance 
and a dispute arises then the matter would be referred to the EIC and or the next higher authority 
whose decision would be final & binding on the contractor & the decision to be communicated 
within 15 days.      
 
6.4.2 The contractor shall request the company in writing for extension of time within 15 days of 
happening of such event causing delay stating also, the period for which extension is required. The 
company may, considering the genuinity of the request, give a reasonable extension of time for 
completion of the work.  Such extension shall be communicated to the contractor in writing by the 
company through the Engineer-in-Charge within 1(one) month of the date of receipt of such request. 
 
6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time 
are or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown 
by the contractor are not reasonable and declines to the grant of extension to time, the contractor 
cannot challenge the soundness of the opinion. 
 
The opinion of the Engineer-in-charge that the period of extension granted by him is proper or 
necessary is not, however, final. If the contractor feels that the period of extension granted is 
inadequate he can appeal to the GM(E&M)/CM(E&M) of the company for consideration on the 
question whether the period of extension is or is not proper or necessary. 

 
6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course 
of execution, on written request for extension of time within 15(fifteen) days of happening of such 
events as stated above, reserving the company's right to impose/ waive penalty at the time of 
granting final extension of time as per contract agreement. 
 
6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 
extension of the contract may be considered at the instance of the Contractor or the Department or 
of both. The extension will have to be by party's agreement, express or implied. 
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In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the 
hindrance occurring in execution of the work and the department wants to continue with the work 
beyond the stipulated date of completion for reason of the work having been unavoidably hindered, 
the Engineer-in-charge can grant extension of time even in the absence of application from the 
contractor. 
Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts 
the same either expressly or implied by his actions before and subsequent to the date of completion. 
Such extension of time shall be without prejudice to Company's right to levy compensation under the 
relevant clause of the contract. 
 
The contractor shall however use his best efforts to prevent or make good the delay by putting his 
endeavours constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
Charge. 
 
 7.   Material Supply & other facilities: 
 
The contractor shall at his own expense, provide all materials required for the work, unless otherwise 
specified, and the rates quoted by the contractor shall be for finished work inclusive of all materials 
required for completion of the work as specified in the contract. 
 The company may, of its own or at the request of the contractor, supply such materials as may be 

specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the contractor shall 
give in writing of his requirements in accordance with the agreed phased programme to the 
Engineer-in-charge sufficiently in advance. The value of materials so supplied shall be set off or 
deducted from the payment to be made for the items of work in which such materials have been 
consumed, or from any sum then due or to become due to the contractor thereafter. 
 
7.2* The company will supply steel both reinforcement and structural and cement at the following 
rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling and 
storage from the issuing store of the company to contractor's work site store. 

i) Reinforcement Steel *:-                 
a) M.S.Round              : Rs.         
b) Tor Steel             : Rs.        
c) Structural Steel    : Rs. 

ii) Cement *   : Rs.   
                   [* delete whichever is  not applicable ] 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest   minimum. The 

wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage 
due to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in 
length will be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or 
above length as far as possible.  
 If the wastage of steel is more than the permissible variation mentioned above the cost of 
excess  wastage made by the contractor shall be recovered at double the issue rates indicated 
above, or 115% of prevailing market rate along with GST and any other Tax applicable during the 
period of work, whichever is more. 

No allowances shall be entertained on account of Rolling Margin for the steel either issued by the 
department or procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted over the 

theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of 
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work above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, 
the recovery for the quantity of cement consumed in excess or less than the specified quantity 
shall be made at double the issue rate or 115% of prevailing market rate along with GST and any 
other Tax applicable during the period of work, whichever is more. 

 
7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, 
the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the 
contractor in writing for procurement of cement/ steel from the approved sources and the extra on 
this account including transport charges, if any, over the issue rate shall be reimbursed to the 
contractor on production of authentic documents.  Transportation of cement/ steel from the place of 
purchase to the site of work and proper storage of cement/steel at site shall be contractor's 
responsibility. He should maintain proper account of cement/steel issued/procured by him and 
should allow inspection of his go down and his cement/steel account by the concerned Engineer-in-
charge or any other authorized officers of the company. Contractor should draw materials from the 
company on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when 
required" basis. 
 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but 
the Engineer-in-Charge will have the discretion for making full recovery while processing a particular 
bill or asking for the return of the balance materials if the work is not progressing satisfactorily. 
 
The contractor shall keep accurate record of materials issued by the company, maintain proper 
account for the materials received and consumed in the work and shall be open to check by the 
Engineer-in-Charge or his authorized representative.  The contractor shall ensure that such materials 
are consumed for the contract works only and the Register for the aforesaid account shall be signed 
both by the representatives of Engineer In Charge and the contractor. 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials supplied 
by the company shall be deemed to be held in lien by the company and the contractor shall not have 
the right to remove the same from the site, without the written permission of the Engineer-in-
Charge.  The company shall not however be liable for any loss, theft or damage due to fire or other 
cause during this period of lien, the responsibility for which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under 
cover as required etc. as may be necessary for the use and keeping the materials in good condition. 
 
7.9 Any surplus materials issued by the company, remaining after completion or termination of the 
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally issued 
taking into consideration the deterioration or damage, if any, that may have been caused during the 
custody of the contractor. In the event, the contractor fails to return the surplus materials out of 
those supplied by the company, the Engineer-in-Charge may, in addition to any other liability which 
the contractor would incur in this regard, by giving notice in writing require the contractor to pay the 
amount at double the issue rate for such unreturned surplus materials or 115% of the prevailing 
market rate along with GST and any other tax applicable during the period of work, whichever is 
more. 
 
7.10 On completion or on termination of the contract and on complete recovery of secured advance 
paid by the company, if any, in respect of materials brought to site, the contractor with due 
permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials 
originally supplied by him and upon such removal, the same shall become the property of the 
contractor. 



52 

 

 
 

CONDITIONS OF CONTRACT 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials 
obtained for the works from any source (excluding materials supplied by the company) shall be borne 
by the contractor. This clause may be read in conjunction with 13(ix) of condition of contract. 
 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 
establishment. However, if available and feasible the company may arrange electricity at one point 
near the work site and necessary recovery of cost of energy consumed will be made at rates 
prescribed by the company from time to time. Energy meter for this purpose shall be provided by the 
contractor. 

 
7.13 The contractor shall arrange necessary water for the work and his own establishment and 
nothing extra will be paid for the same. Such water used by the contractor shall be fit for 
construction purposes.  However, if available and feasible the company may arrange water, at the 
written request of the contractor, to the extent possible, at one point near the work site for which 
recovery @ 1% of the contract value of work done will be made from the contractor's bills. The 
contractor shall make his own arrangement of water connection and laying of pipe lines from main 
source of supply. Department do not guarantee to maintain uninterrupted supply of water. No claim 
of damage or refund of water charges will be entertained on account of such break down. 
 
7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of 
the work at site by the contractor without prior written permission of the Engineer-in-Charge. 
Transportation and storage of such materials shall be done in specified manner in accordance with 
the law in force. The contractor shall also obtain license under such laws for, transportation, storage, 
use and all other operations, connected with the handling of the same. 
 
8.   Quality Assurance - Materials and Workmanship 
 
The contractor shall carry out and complete the work in every respect in accordance with the 
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed 
or in absence of enclosed specifications current CPWD/BIS specifications) instructions of the 
Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed 
instructions/ directions in writing to the contractor. All such drawings, instructions/directions shall be 
consistent with the contract documents and should be reasonably inferable there from, along with 
clarifications/ explanations thereof, if necessary. However, the contractor will be solely responsible 
for design and erection of all temporary structures required in connection with the work. 

 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the 
company herein and elsewhere will form part of the contract for the purpose of quality of works. 
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman 
like manner with the materials as per specification which shall be subject to the approval of the 
company. All work under execution in pursuance of the contract shall be open to inspection and 
supervision by the Engineer-in-Charge or by his authorized representative or any other official of 
higher rank or any other person authorized by the company on his behalf & the contractor shall allow 
the same. 
 
8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 
required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 

 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 
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submission of samples as required or necessary as per the specification for approval of Engineer-in-
Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of 
the work of the contractor or of the work of any of the sub-contractor.    
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 
reasonable promptness ensuring conformity of the samples with the required specification and 
complying with the requirements as per contract documents keeping in view that the work shall be 
in accordance with the samples approved by him. The contractor shall be bound to furnish fresh 
sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start 
bringing materials at the site unless the respective samples are approved.  Materials conforming to 
approved samples shall only be brought to site. However, Engineer-in-Charge’s approval for any 
sample, design / drawings (permanent/temporary structures) shall not alter contractor’s full 
responsibility whatsoever for the performance and safety of the executed job. 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be 
borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by 
any independent person or agency at any place other than the site even then the cost of materials 
and testing charge etc. shall be borne by the contractor. If the test shows that the materials are not in 
accordance with the specifications, the said materials shall not be used in the work and removed 
from the site at contractors’ cost. 

  
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or 
work due to a defect therein for not conforming to the required specification, or for materials not 
being of the required quality and standard or for reasons of poor workmanship or for not being in 
accordance with the sample approved by him. The contractor shall forthwith remedy the 
defect/replace the materials at his expense and no further work shall be done pending such 
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.  
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 
the proper materials for replacement and/or to carry out the rectifications in any manner considered 
advisable under the circumstances and the entire cost & delay for such procurement/rectification 
shall be borne by the contractor.            
 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to 
the standard practice followed for such tests, other than those for which satisfactory proof has 
already been furnished by the contractor who shall provide at his expense all facilities which the 
Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not to 
be paid separately by the employer and shall be assumed covered in accepted prices. 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. 
However, if the test shows the workmanship or materials not to be in accordance with the provision 
of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor.                                   
 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company shall at 
all times have access to the works and to all workshops and places where work is being prepared or 
from where materials, manufactured articles are being obtained for the works and the contractor 
shall afford every facility for and every assistance in or in obtaining the right to such access.                           
 
8.8 Inspection of works:  i) No work shall be covered up or put out of view without the approval of 
the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by 
the company for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s 
representative or any other officer nominated by  the company  for the purpose to examine and 
measure any work which is about to be covered up or put out of view and to examine foundations 
before permanent work is placed thereon. The contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready for 
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless he 
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considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining 
and measuring such work or foundations. 
 
ii)  The contractor shall uncover any part or parts of the works or making openings in or through the 
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such 
part or parts to the satisfaction of Engineer-in-charge. 

 
If any such part or parts have been covered up or put out of view after compliance with the 
requirement of sub-clause above and are found to be executed in accordance with the contract, the 
expenses of uncovering, making openings in or through and making good the same shall be borne by 
the Employer, but in any other cases all costs shall be borne by the contractor. 

 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from 
time to time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 
accordance with the contract/ work order/ approved sample. 
 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment there from, of any work which in respect of materials or workmanship is not in accordance 
with the contract. 

 
ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge 
shall be entitled to employ and pay other agency to carry out the same and all expenses consequent 
thereon shall be recoverable from the contractor or may be deducted from any amount due or which 
may become due to the contractor. 

 
8.10 Devaluation of Work:  In lieu of rejecting work done or materials supplied not in conformity 
with the contract/work order/approved samples, the Engineer-in-charge or any other officer 
nominated by the company for the purpose may allow such work  or materials to remain, provided 
the Engineer-in-Charge/ the officer nominated by the company is satisfied with the quality of any 
materials, or the strength and structural safety of the work, and in that case shall make such 
deduction for the difference in value, as in his opinion may be reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 
company for the purpose shall make final inspection of all work included in the contract/work order, 
or any portion thereof, or any completed structure forming part of the work of the contract, as soon 
as practicable after notification by the contractor that the work is completed and ready for 
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection, he 
shall inform the contractor in writing as to the particular defects to be remedied before final 
acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability 
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the 
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by 
the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor 
fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover 
the cost thereof from the dues of the contractor. 
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8.13 Site Order Book: A Site Order Book is a Register duly certified by the Engineer-in-charge 
regarding number of pages it contains, each page being numbered, name of work, name of 
contractor, reference of contract/ work order and the aforesaid certificate should be recorded on its 
first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed there from 
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his 
authorized representative shall duly record his observations regarding any work which needs action 
on the part of the contractor like, improvement in the quality of work, failure to adhere to the 
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 
order book and note the orders given therein by the EIC or his representative and comply with them. 
The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked. 

 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running 
on account and final bills of the contractor. A certificate to this effect should be given in the 
Measurement books by the Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be 
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and 
analysis required by him, which will be as specified in the specifications of the items concerned and 
or as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in-
Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other 
relevant standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to 
relevant BIS standards. All bought out items including Cement and Steel shall be procured from such 
manufacturers who hold valid license conforming to relevant BIS standards for manufacturing of such 
items. 
 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality 
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed 
on wooden platforms or other hard, clean surfaces and not directly on the ground. 

 
Materials shall be placed under cover when so directed and the contractor shall erect and maintain 
at his own cost temporary weather-proof sheds at the work site for the purpose.  Stored materials 
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the 
time of use in the work, even though they may have been inspected and approved before being 
placed in storage or during storage.         
 
8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall 
be considered as defective, and all such materials, whether in place or not shall be rejected. They 
shall be removed immediately by the contractor at his expenses and replaced with acceptable 
material.    
 
No rejected material, the defects of which have been subsequently corrected, shall be used on the 
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of 
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions of 
this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have 
authority to remove and replace defective material and recover the cost of removal and replacement 
from the contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after issue 
of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose of such 
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material in any manner without any further written notice to the contractor. 
 
9.  Measurement and Payments 
 
Except where any general or detailed description of the work in the Bill of Quantities or specifications 
of the contract/ work order provides otherwise, measurement of work done shall be taken in 
accordance with the relevant standard method of measurement published by the Bureau of Indian 
Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be followed 
as per instructions of the Engineer-in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract 
having a financial value shall be entered in the Measurement Book as prescribed by the company so 
that a complete record of the measurements is available for all the works executed under the 
contract and the value of the work executed can be ascertained and determined there from. 
Measurements of completed work / portion of completed work shall be recorded only in the 
Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 
and by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him 
for the purpose shall intimate the contractor to attend or to send his representative to attend the 
measurement. Every measurement thus taken shall be signed and dated by both the parties on the 
site on completion of the measurement. If the contractor objects to any measurements, a note to 
that effect shall be made in the Measurement Book / Log Book and signed and dated by both the 
parties. 
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 
presence of the contractor or his authorized representative and recorded in the M.B. which shall be 
signed and dated by both the parties. Measurements so recorded shall be final and binding upon the 
contractor and no claim whatsoever shall thereafter be entertained.                          
  
In case the contractor or his authorized representative does not attend to the joint measurements at 
the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or 
his representative shall be final and binding on the contractor. 

 
Measurement of the extra items of work or excess quantities of work duly authorized in writing by 
the Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the existing items in 
the SOR of the company and if such items do not exist in the company's SOR, the description of the 
work shall be as per actual execution. Payment for such extra items will be based on the rates to be 
derived as described in the relevant clauses of the contract/ work-order. 
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge 
and recording of measurements and check measurement thereof duly accepted by the contractor. 
The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to 
examine and measure all works to be covered up and to examine the foundations before covering 
up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are 
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to 
inspect and to record the measurements, if the work is acceptable and advise the contractor 
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regarding covering of such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to the 
department, measurements of such items, will be taken for record purposes only and without 
prejudice so that in case it is subsequently decided by the department to admit the contractor's 
claims, there should be no difficulty in determining the quantities of such work. A suitable remark 
should, however, be made against such measurements to guard against payment in the ordinary way. 
 
9.7 Payments: The running on account payments may be made once in a month or at intervals 
stipulated in the work order/ contract agreement. 

 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the 
work order/ contract shall be prepared on the basis of detailed measurements recorded as described 
herein before and processed for payments.       
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 
which the contractor is considered entitled by way of interim payment for the following : 
a) The work executed as covered by the bill/bills after deducting the amount already paid, the 

security deposit and such other amounts as may be deductible or recoverable in terms of the 
work order/ contract. 
 

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be 
made along with the on account bills only up to 10% of the quantity provided in the agreement 
subject to overall value of work not exceeding the agreement value. 

 
(ii) The GM(E&Ml) of the company and / or the Staff Officer(C) of the Area may authorize interim 
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity 
of the work awarded from Company level and Area level respectively subject to overall value of 
work done does not exceed the contract value. This however, shall not be applicable for High 
Value Items. 
 

c) Extra items of work executed will be paid on specific written authorization of GM(C) of the 
company or Staff Officer (E&M) of the Area provided that the value of such extra items of work 
when added together is not more than 10% of the contract value and the total gross payment 
including excess quantity does not exceed the contract value. 
 

Balance amount on account of excess quantity and extra items of work executed shall be paid 
after the deviation estimate / revised estimate regularizing the extra items and excess quantities 
of work is sanctioned by the competent authority of the company with the concurrence of the 
Finance Department of the company. 
 

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the 
contract/final measurements of the work certified by the Engineer In Charge or his 
representative. 
 

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 
completion and evaluated based on the approved rates for the items in the contract 
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be derived as 
stated in the relevant clause of the contract. 
 
The payments shall be released against the final bill subject to all deductions which may be made on 
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account of materials supplied, water supply for construction, supply of electricity and any other dues 
payable by the contractor to the company, and further subject to the contractor having given to the 
Engineer-in-Charge a no claim certificate. 
 
The contractor shall indemnify the company against proof of depositing royalty on account of minor 
minerals used in the work before the final bill is processed for payments. The final payment to be 
made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills 
shall not of itself be conclusive evidence that any work/materials to which it relates is/are in 
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any 
subsequent certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected 
after the payment as a result of post payment audit or technical examination or by any other means, 
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 
amount of such overpayment and irrespective of the facts whether such disputed claims of the 
contractor are the subject matter of arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the contract, 
failing that from contractor's claim under any other contract with the company or form the 
contractor's security deposit or the contractor shall pay the amount of over payment on demand. In 
case of contractor's non-payment on such demand, the same should be realised from the 
contractor's dues, if any, with Coal India Limited or any of its subsidiaries. 

 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order.  If certain items of work, executed by the 
contractor, are below specifications, the contractor should re-do them according to the specifications 
and instructions of EIC and if the contractor fails to rectify the defect within the time and in the 
manner specified by the EIC, the work shall be got re-done or rectified by the department at the risk 
and cost of the contractor. Engineer-in-Charge may accept such work of below specifications 
provided the department is satisfied with the quality of such works and the strength/ structural 
safety of such works. In that case Engineer-in-Charge shall make such deductions for the difference in 
value, as in his opinion is reasonable and is approved by the accepting authority of the company i.e.  
GM/HoD(C) of the company in this case or any other officer nominated by GM/HoD(C) for the 
purpose. 

 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(E&M)/ EA(E&M) in MB’s both in pages recording 
measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager(E&M) with appropriate check measurements 
in the MB’s and the bill form. 

iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check measurements in 
MB’s and the bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract 
of the bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be 
made by the concerned Accounts Officer/ Accountant. 

 
In case of non-availability of officials as at (i) above, company may authorize suitable executives for 
the works outlined at (i). Further for check measurement also company may authorize Executives 
based on availability. 



59 

 

 
 

CONDITIONS OF CONTRACT 
 
9.7.08 Secured Advance:   Secured  advance  can be paid  for items  of materials  required for 
execution of the work and covered under categories A & B and supplied by the contractor at work 
site, supported by necessary vouchers, challans, test certificates etc. after  execution  of  indemnity  
bond as per prescribed Form of the company on non-judicial stamp paper of prescribed value.  
 
This advance shall be recovered in four equal installments or as per consumption whichever is higher.  
Engineer-in-Charge  shall  recover at his discretion all or any part of secured advance paid, if in his 
opinion the work is not  progressing  satisfactorily  or the security of these  materials at  site  is not  
adequately taken  care of by the contractor. Secured advance shall be payable for contracts of value 
above Rs.50.00 lakhs only. 
 
Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will 
be paid upto 75% of the corresponding stock yard prices of SAIL for the corresponding steel items 
and Govt. approved/ D.G.S.D. prices for cement, if the same exist. 
 
In case of non-availability of Govt. approved prices of cement & steel and for the materials falling 
under Category - A and B the secured advance will be paid at the basic rate available in the approved 
schedule of rates of the company plus or minus the overall percentage on which the work was 
awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the actual 
work. 
At any point of time the outstanding recoverable secured advance shall not be more than 10% of the 
contract value.      
   
Items against which secured advance can be granted:                        
Category-A 
Civil: 
1. Bricks. 
2. Stone and brick aggregate. 
3. Stones. 
4. Finished products of brass, iron and steel such as doors & windows frames, wire mesh, gate, GI 
Sheets. 
5. Pre-cast R.C.C. products such as pipes, jali, water storage tanks etc. 
6. Doors & Window fittings. 
7. Pipes and sanitary fittings of CI, SCI & HCI. 
 
Electrical : 
1. Steel conduits 
2. G.I. Pipes 
3. I.C. Boards 
4. Switchgears (Air circuit breakers and Air break switches) 
5. C.I. Boxes. 
6. A.C.S.R. Conductors 
7. A.C. Plant & Machinery 
8. Pumps 
9. Generating sets (without oil) 
 
Items against which secured advance can be granted: 
Category- B 
Civil:     
1. Glazed tiles, terrazzo tiles and similar articles.            
2. Marble slabs. 
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3. Asbestos cements products. 
4. Finished timber products such as doors, windows, flush    doors, particle boards (subject to 
mandatory test being    satisfactory) etc.           
5. Bitumen in sealed drums. 
6. Bitumen felt. 
7. Polythene pipes and fittings and tanks. 
8. Sanitary fittings and pipes of S.W., porcelain and chinaware materials            
9. Laminated / Safety, one way vision, and bullet proof    glasses.            
10.Chemical required for anti-termite treatment (in sealed drums). 
11. Paints, varnishes, distempers, pigment, spirits etc. 
 
Electrical: 
1. Transformers            
2. Oil-filled switch gears.            
3. L.T. & H.T.Cables 
4. Fans            
5. Storage and Dry Batteries 
6. Insulation tapes. 
7. Epoxy cable compounds. 
8. Electric light fittings. 
9. Wooden battens, casing & capping and wooden boards. 
10.Flexible wires. 
11.PVC materials. 
12.Oil and lubricants. 
13.Rubber materials. 
14.Glass wool, thermocole & other insulating materials. 
15.Porcelain H.T. and L.T. insulators. 
 
 In addition to indemnity bond, for materials listed under Category-B, the contractor shall be required 
to provide necessary insurance cover of equivalent value of materials. 
 
Items against which no secured advance shall be granted: 
Civil: 
1. Glass products other than those indicated in Category-B.            
2. Sand and moorum 
3. Chemical compounds other than those indicated in Category-B.          
Electrical:  
1. Glass gloves and shades            
2. Bulbs and tubes           
3. Petrol and diesel           
4. Freon and other refrigeration gases. 
 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the 
rate as amended from time to time, shall be made unless exempted by the competent authority of 
the Income Tax Department. Further, TDS under GST will be deducted at applicable rates as per the 
provisions of GST Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor.  
If, however, the company is asked to make deduction from the contractor's bills, the same shall be 
done and a certificate to this effect shall be issued to the contractor for dealing with the State Govt. 
and the company does not take any responsibility to do anything further in this regard. 
   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 


