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shall not be opened and EMD, if applicable submitted by the agency shall be returned to
the agency.

D.3.3 The existing contract(s)/ order(s) under execution shall continue.

D.3.4 Tenders invited for procurement of goods, works and services shall have provision that the
bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor
their allied agency/(ies) are on banning list of Employer/ Owner or the Ministry of New &
Renewable Energy (ii) bidder is not banned by any Government Department/ Public
Sector.

25 MW (AC) Solar PV Power Project Tender No
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Annexure-ll

ADDENDUM TO INSTRUCTIONS TO BIDDERS (INSTRUCTION FOR PARTICIPATION IN E-
TENDER)

1. General
Special Instructions (for e-Tendering).
Submission of Online Bids is mandatory for this Tender.

This section contains detailed instructions regarding bid submission procedure under e-
tendering system (e-tender portal). Bidders are required to read the following instructions in
addition to various instructions mentioned elsewhere in the bid document for e-tendering. The
instructions mentioned herein related to bid submission procedure shall supersede and shall
prevail over the conditions enumerated elsewhere in the bid/ tender document.

Bidders who wish to participate in e-tenders must go through the ‘instructions in respect of e-
Tendering essentially covering security settings required for bidder's PC/ Laptop, uploading
and checking the status of digital signature in the bidder's PC/ Laptop, obtaining unique login
ID and password, re-setting the password, downloading of Tender document and uploading of
Offer/ Bid etc.

2. About E-Tender Portal (Web)

Solar Energy Corporation of India Limited (SECI) has adopted a secured and user friendly e-
tender system enabling bidders to Search, View, Download tender document(s) directly from
the ETS Portal of M/s ElectronicTender.com (India) Pvt. Limited (https://www.bharat-
electronictender.com) through ISN Electronic Tender Services Private Limited (referred as
ISN-ETS) (referred hereunder as “E-Tender Portal”) and also enables the bidders to participate
and submit online prices directly in the e-tender portal or uploading of SOR/ Price Schedule
(Price Bid) in note and attachment folder, as applicable, and technical bids in secured and
transparent manner maintaining absolute confidentiality and security throughout the tender
evaluation process and award.

3. Pre-requisite for participation in bidding process
The following are the pre-requisite for participation in e-Tendering Process:

3.1 PC/ Laptop with Windows OS, Internet Explorer
Bidder must possess a PC/ Laptop with Windows 7 professional operating system and Internet
Explorer 8 or 9 for hassle free bidding. Bidder is essentially required to effect the security
settings as defined in the portal.

3.2 Internet Broadband Connectivity
The Bidder must have a high-speed internet connectivity (preferably Broadband) with internet
explorer to access ISN-ETS’s e-Tender Portal for downloading the Tender document and
uploading/ submitting the Bids.

3.3 A valid e-mail Id of the Organization/ Firm

3.4 E-Tendering is a new methodology for conducting Public Procurement in a transparent and
secured manner. Now, the Government of India has made e-tendering mandatory. Suppliers/
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Vendors will be the biggest beneficiaries of this new system of procurement. For conducting
electronic tendering, SECI has decided to use the portal of M/s Electronic Tender.com (India)
Pvt. Limited https://www.bharat-electronictender.com through ISN Electronic Tender
Services Private Limited (referred as ISN-ETS. This portal is based on the world’s most
‘secure’ and ‘user friendly’ software from Electronic Tender®. A portal built using Electronic
Tender’s software is also referred to as Electronic Tender System® (ETS).

Benefits to Suppliers are outlined on the Home-page of the portal.
Tender Bidding Methodology:
Sealed Bid System
Single Stage Two Envelope
Auction
The sealed bid system would be followed by an ‘e-Reverse Auction’
4. Tender Bidding Methodology under Sealed Bid System of Single Stage Two Envelop:
4.1 Broad Outline of Activities from Bidder’s Perspective:

4.1.1 Procure a Class lll Digital Signing Certificate (DSC).

4.1.2 Register on Electronic Tender System® (ETS)

4.1.3 Create Marketing Authorities (MAs), Users and assign roles on ETS. It is mandatory
to create at least one MA

4.1.4 View Notice Inviting Tender (NIT) on ETS

4.1.5 For this tender -- Assign Tender Search Code (TSC) to a MA

4.1.6 Download Official Copy of Tender Documents from ETS Note: Official copy of Tender
Documents is distinct from downloading ‘Free Copy of Tender Documents’. To participate in a
tender, it is mandatory to procure official copy of Tender Documents for that tender.

4.1.7 Clarification to Tender Documents on ETS

a) Query to SECI (Optional)
b) View response to queries posted by SECI

4.1.8 Bid-Submission on ETS
4.1.9 Respond to SECI Post-TOE queries
4.1.10 Participate in reverse auction if invited

For participating in this tender online, the following instructions are to be read carefully. These
instructions are supplemented with more detailed guidelines on the relevant screens of the
ETS.

4.2 Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be compliant
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC), also referred
to as Digital Signature Certificate (DSC), of Class lll, issued by a Certifying Authority (CA)
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]

4.3 Registration

To use the Electronic Tender® portal https://www.bharat-electronictender.com, vendors
need to register on the portal. Registration of each organization is to be done by one of its
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senior persons who will be the main person coordinating for the e-tendering activities. In ETS
terminology, this person will be referred to as the Super User (SU) of that organization. For
further details, please visit the website/ portal, and click on the ‘Supplier Organization’ link
under ‘Registration’ (on the Home Page), and follow further instructions as given on the site.
Pay Annual Registration Fee as applicable.

After successful submission of Registration details and payment of Annual Registration Fee,
please contact ISN-ETS/ ETS Helpdesk (as given below), to get your registration accepted/
activated.

Important Note:

1. Interested bidders have to download official copy of the RfS/ Tender & other documents after
login into the ETS Portal of ISN-ETS (https://www.bharat-electronictender.com). If the
official copy of the documents is not downloaded from ETS Portal of ISN-ETS within the
specified period of downloading of RfS/ Tender and other documents, bidder will not be able
to participate in the tender.

2. To minimize teething problems during the use of ETS (including the Registration process), it
is recommended that the user should peruse the instructions given under ‘ETS User-Guidance
Centre’ located on ETS Home Page, including instructions for timely registration on ETS. The
instructions relating to ‘Essential Computer Security Settings for Use of ETS’ and ‘Important
Functionality Checks’ should be especially taken into cognizance.

Please note that even after acceptance of your registration by the Service Provider, to respond
to a tender you will also require time to complete activities related to your organization, such
as creation of users, assigning roles to them, etc.

ETS Helpdesk
Phone +91-124-4229071, 4229072
E-mail support@isn-ets.com
Remarks 1000 hrs to 1800 hrs on all working days ie from Monday to Friday except
Government Holidays.

5. Some Bidding Related Information for this Tender (Sealed Bid)

The bid shall be submitted by the Bidder under “Single Stage - Two Envelope” procedure of
bidding. Under this procedure, the bid submitted by the Bidder in two envelopes - First
Envelope (also referred to as Techno - Commercial Part) and Second Envelope (also referred
to as Price Part) shall comprise of the following documents:

5.1 Offline Documents

Offline documents of the bid shall comprise of following documents/ programmed file-
Attachments to be submitted in sealed envelope, as part of First Envelope. The envelope
shall bear {the name of Tender, the Tender No. and the words ‘DO NOT OPEN BEFORFE’
(due date & time)}.

Contact Persons Name: Mr Sandeep Kumar
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(a) Original Non-Refundable Tender Processing Fee as per clause no. 05 of ITB

(b) Original Non-Refundable Cost of Tender Document, if applicable

(c) 'Covering Letter' on Bidder's 'Letterhead' (in Original) clearly specifying the enclosed
contents, as per ‘Form F-0’

(d) EMD, if applicable in original as per Clause 16 of ITB as per ‘Form F-4A’ or as
prescribed.

(e) Bid Securing Declaration in original as per ‘Form F-4B’ or as prescribed.

(f) Power of Attorney for authorized signatory in non-judicial stamp paper (as per ‘Form
F-24")

(g) Copy of Board Resolution

(h) The Pass-Phrase to decrypt the relevant Bid-Parts (for both Techno-Commercial and
Financial) in separate sealed envelopes before the start date and time of the Tender
Opening Event (TOE)

Bidder shall also upload the scanned copies of all the above-mentioned original
documents during online Bid Submission as a part of First envelope.

“Bi r should explicitly note that n fflin ments are t mitt
part of Second envelope”.

II. Online Documents/Soft Copy

Online documents/Soft copy of the bid shall comprise of following documents to be
uploaded on the ISN portal https://www.bharat-electronictender.com as per provisions
therein.

(a) As part of First Envelope

l. The Electronic Form of the bid for First Envelope (Techno-Commercial), as
available on the ISN-ETS portal, shall be duly filled.

VII.

VIII.

XI.
XIlI.

XIll.

Scanned copies of all the above-mentioned original documents during online Bid
Submission as a part of First envelope and Bid Form for first envelope

Certificate of Incorporation

‘Bidder's General Information’, as per ‘Form F-1'.

‘No Deviation Confirmation', as per ‘Form F-6'

'‘Bidder's Declaration regarding Banning, Liquidation etc.’, as per 'Form F-7'
‘Declaration on restriction on procurement from certain countries.’, as per 'Form
F-8'

'‘Bidders Experience as per 'Form F-13’
Format of Chartered Accountant certificate for financial capability of the bidder as
per 'Form F-16’

‘E-Banking Format as per ‘Form F-19’

‘Shareholding Certificate’ as per ‘Form F-23’

Documents in accordance with the "Qualifying Requirements (QR)" establishing
the qualification
Document showing annual turnover for the financial years as required in
Qualifying Requirements (QR) such as annual reports, profit and loss account,
net worth etc. along with information as sought in enclosed Format F-16

25 MW (AC) Solar PV Power Project 1B
at BCCL, West Bengal, India
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XIV. Tender Document. (Only First and Last Pages of Original Tender Document duly

sealed and signed/ digitally signed and all pages of amendments to Tender
Documents duly sealed and signed/ digitally signed by the Authorized Signatory).

5.2 (B) As part of Second Envelope

(a) The Electronic Form of the bid for Second Envelope (Price - Part), as available on
the ISN portal, shall be duly filled. “Termed as ELECTRONIC FORM”

(b) Main Price Bid of financial bid comprising of SOR-1 and SOR-2 of the Price
Schedule (available in Section - VIII, SOR), duly Completed, sealed and signed/
digitally signed shall be uploaded. “Termed as MAIN BID”

5.3 Special Note on Security and Transparency of Bids

Security related functionality has been rigorously implemented in ETS in a multidimensional
manner. Starting with 'Acceptance of Registration by the Service Provider', provision for
security has been made at various stages in Electronic Tender's software. Specifically, for Bid
Submission, some security related aspects are outlined below:

As part of the Electronic Encrypted® functionality, the contents of both the ‘Electronic Forms®
and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder himself.
Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces between words
(e.g. I love this World). A Pass-Phrase is easier to remember, and more difficult to break. It is
mandatory that a separate Pass-Phrase be created for each Bid-Part. This method of bid-
encryption does not have the security and data-integrity related vulnerabilities which are
inherent in e-tendering systems which use Public-Key of the specified officer of a Buyer
organization for bid-encryption. Bid-encryption in ETS is such that the Bids cannot be
decrypted before the Public Online Tender Opening Event (TOE), even if there is connivance
between the concerned tender-opening officers of the Buyer organization and the personnel
of e-tendering service provider.

CAUTION: All bidders must fill Electronic Form for each bid-part sincerely and carefully, and
avoid any discrepancy between information given in the Electronic Form and the
corresponding Main-Bid.

If any variation is noted between the price mentioned in the Electronic Form and the
Main Bid (Refer Clause above for the definitions of Electronic Form and Main Bid), the
price mentioned in the Main Bid shall prevail.

In case of any discrepancy between the values mentioned in figures and in words, the
value mentioned in words will prevail.

The bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part is
submitted into the ‘Time Locked Electronic Key Box (EKB)’ after the deadline of Bid
Submission and before the commencement of the Online TOE of Technical Bid. The
process of submission of this Pass-Phrase in the ‘Time Locked Electronic Key Box' is done in
a secure manner by first encrypting this Pass-Phrase with the designated keys provided by
the Employer.

Additionally, the bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part
is submitted to Employer in a sealed envelope before the start date and time of the Tender
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Opening Event (TOE).
5.4 Other Instructions

For further instructions, the vendor should visit the home-page of the portal
https://www.bharat-electronictender.com, and go to the User-Guidance Centre

The help information provided through ‘ETS User-Guidance Centre’ is available in three
categories — Users intending to Register/ First-Time Users, Logged-in users of Buyer
organizations, and Logged-in users of Supplier organizations. Various links (including links for
User Manuals) are provided under each of the three categories.

Important Note: Itis strongly recommended that all authorized users of Supplier organizations
should thoroughly peruse the information provided under the relevant links, and take
appropriate action. This will prevent hiccups, and minimize teething problems during the use
of ETS.

5.5 Seven CRITICAL DO’S AND DON'TS FOR BIDDERS

Specifically, for Supplier organizations, the following 'Seven KEY INSTRUCTIONS for
BIDDERS' must be assiduously adhered to:

1. Obtain individual Digital Signing Certificate (DSC or DC) of Class Il well in advance of your
tender submission deadline on ETS.

2. Register your organization on ETS well in advance of the important deadlines for your first
tender on ETS viz ‘Date and Time of Closure of Procurement of Tender Documents’ and ‘Last
Date and Time of Receipt of Bids’. Please note that even after acceptance of your registration
by the Service Provider, to respond to a tender you will also require time to complete activities
related to your organization, such as creation of -- Marketing Authority (MA) [ie a department
within the Supplier/ Bidder Organization responsible for responding to tenders], users for one
or more such MAs, assigning roles to them, etc. It is mandatory to create at least one MA.
This unique feature of creating an MA enhances security and accountability within the
Supplier/ Bidder Organization.

3. Get your organization's concerned executives trained on ETS well in advance of your first
tender submission deadline on ETS

4. For responding to any particular tender, the tender (ie its Tender Search Code or TSC) has
to be assigned to an MA. Further, an ‘Official Copy of Tender Documents’ should be procured/
downloaded before the expiry of Date and Time of Closure of Procurement of Tender
Documents. Note: Official copy of Tender Documents is distinct from downloading ‘Free Copy
of Tender Documents’. Official copy of Tender Documents is the equivalent of procuring
physical copy of Tender Documents with official receipt in the paper-based manual tendering
system.

5. Submit your bids well in advance of tender submission deadline on ETS (There could be last
minute problems due to internet timeout, breakdown, etc)

6. It is the responsibility of each bidder to remember and securely store the Pass-Phrase for
each Bid-Part submitted by that bidder. The bidders are required to submit correct, valid and
operative Pass-Phrase to decrypt either Technical Bid Part or Financial Bid Part in a separate
sealed envelope before due date and time of submission of bid. In the event, the bids are not
opened with the pass-phrase submitted by bidder, Employer may ask for re-submission/
clarification for correct pass-phrase. If bidder fails to submit correct pass-phrase immediately
as requested by Employer, the Tender Processing Fee and Tender Document Fee, if
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applicable, shall be forfeited and bid shall not be opened, and EMD, if applicable shall be
refunded. No request on this account shall be entertained by Employer/ Owner.

7. ETS will make your bid available for opening during the Online Public Tender Opening Event
(TOE) ‘ONLY IF’ the status pertaining Overall Bid-Submission is ‘COMPLETE’. For the
purpose of record, the bidder can generate and save a copy of ‘Final Submission Receipt'.
This receipt can be generated from 'Bid-Submission Overview Page' only if the status
pertaining overall Bid-Submission’ is ‘COMPLETE’

5.6 NOTE:

While the first three instructions mentioned above are especially relevant to first-time
users of ETS, the fourth, fifth, sixth and seventh instructions are relevant at all times.

6 Content of Bid
6.1 Un-Priced Bid

The Un-Priced Bid (i.e. Part | - Technical Bid, refer ITB of tender for details) to be uploaded
using Link “TECHNICAL DOCUMENT”. Bidders are advised to not upload duly filled
Schedule of Rates (SOR)/ Price Schedule (PS) at this link.

Before the bid is uploaded, the bid comprising of all relevant documents mentioned in the
tender document should be digitally signed in accordance with the Indian IT Act 2000. If any
modifications are required to be made to a document thereafter the modified documents shall
be again digitally signed before uploading.

Bidders are required to upload all Tender forms and supporting documents which form part of
the bid/ tender in the Collaboration Folder (C-Folder) under tender document of e-tender portal.

Uploading the documents relevant to bid before the bid submission date and time is the sole
responsibility of the bidder.

The complete bid (each page) shall be continuously numbered in sequence, from start till end
i.e.1,2,3...n. The bid shall be uploaded along with proper index and indicating page numbers
against each category of documents. A sample is suggested as under:

Sub-folder in C-Folder Documents Page nos. (for ref.)
1. INDEX Index ltoa
2. TENDER DOC Tender Document, Corrigendum etc. atltob
BEC documents (including order,
3.B.E.C completion/ execution certificate, balance b+ltoc
sheet, etc.)
4. UN-PRICED COMMERCIAL Un-priced Commercial offer/bid c+ltod
5. EMD/POA Scanned copy of EMD/POA d+ltoe
6. FORMATS Formats of tender duly filed-in, signed and e+l to f
stamped and other
7 TENDER FEE Scanned copy of Te(rl1(|ie)r Fee/ Integrity Pact f+1 to f
8. OTHERS Any other document g+lton

The above shall ensure that there are no missing documents and traceability of relevant
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section is ensured.

Note:

i) Bidder may save/ store the bid documents in the PC/ Laptop before submitting the bid
into in e-tender portal.

ii) Bidder is required to fill up the price(s)/ rate(s) strictly in the Schedule of Rate (SOR)/
Price Schedule (PS) attached with the tender.

Inadvertently, if a document is uploaded in Collaboration Folder (C Folder) by the bidders, such
document can be deleted by the bidder and can be replaced by a digitally signed new/ modified
document prior to due date & time.

Un-priced techno-commercial bid document should be placed in the private area earmarked
in the C-folder of Tender Document in e-tender portal.

6.2 Price Bid

The Price Bid (i.e. Part Il - Price Bid, refer ITB for details) to be uploaded using Link given
under ISN portals & and NOT using link “TECHNICAL DOCUMENT”. Bidders are advised
not to upload any other documents and same shall be ignored. For detailed instructions,
refer tender document and instructions as given above.

Employer/ Owner shall not be responsible for any failure on the part of the bidder in submission
of Priced Bid.

Instructions mentioned under “PRICE BID [Online]” shall be applicable in case Bidders have
been asked to quote their prices on-line directly in the ISN’s e-tender portal in addition to
uploading of scanned copy of SOR/ PS or only the on-line price submission in the portal, as
the case may be.

7 Submission of documents

Bidders are requested to upload small sized documents preferably (upto 10 MB) at a time to
facilitate easy uploading into e-tender portal. Employer/ Owner shall not be responsible in case
of failure of the bidder to upload documents/ bids within specified time of tender submission.

8 Last date for submission of bids

System does not allow for submission or modification of bids beyond the deadline for bid
submission. However, if the bidder for some reason intends to change the bid already entered,
he may change/ revise the same on or before the last date and time of submission. The system
time displayed on ISN’s e-tender webpage shall be final and binding on the bidders for all
purposes pertaining to various events of the subject tender and no other time shall be taken
into cognizance.

Bidders are advised in their own interest to ensure that bids are uploaded in e-tender system
well before the closing date and time of bid.

9 Internet connectivity

If bidders are unable to access ISN’s e-tender portal or Bid Documents, the bidders may please
check whether they are using proxy to connect to internet or their PC is behind any firewall
and may contact their system administrator to enable connectivity. Please note that Port SSL/
443 should be enabled on proxy/firewall for HTTPS connectivity. Dial-up/ Broad and internet
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connectivity without Proxy settings is another option.

Additional DO’S AND DON’TS FOR BIDDERS Participating in e-ReverseAuction

1. Getyour organization's concerned executives trained for e-Reverse Auction related processes on
ETS well in advance of the start of e-Reverse Auction.

2. Forresponding to any particular e-Reverse Auction, the e-Reverse Auction (ie its Reverse Auction
Search Code or RASC) has to be assigned to an MA.

3. ltis important for each bidder to thoroughly read the ‘rules and related criterion’ for the e-Reverse
Auction as defined by the Buyer organization.

4. |If applicable for an e-Reverse Auction (such as in case of a Direct e-Reverse Auction which is not
preceded by a sealed-bid stage), pay your EMD, if applicable on ETS well in advance of the start
of e-Reverse Auction bidding.

5. |If applicable for an e-Reverse Auction (such as in case of a Direct e-Reverse Auction which is not
preceded by a sealed-bid stage), pay the Bid Processing Fee well in advance of the start of e-
Reverse Auction bidding.

6. Itis important to digitally-sign your ‘Final bid’ after the end of e-Reverse Auction bidding event.

25 MW (AC) Solar PV Power Project Tender No ITB
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SECTION - Il

BID DATA SHEETS
(BDS)
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BID DATA SHEETS (BDS)

The following bid specific data for the Plant and Equipment to be procured shall amend and/ or
supplement the provisions in the Section - Il, Instruction to Bidders (ITB)

SI. No.

ITB Clause Ref. No.

Bid Data Details

SCOPE OF BID

The Employer is:

Solar Energy Corporation of India Limited,
D - 3, 1%t Floor, Wing - A, Prius Platinum Building, District Centre
Saket, New Delhi - 110 017, India

Kind Attn.: General Manager (C & P) / Sr Manager (C & P)
Telephone Nos.: - 0091-(0)11-71989290/71989256
Fax No.: - 0091-(0)11-71989243

1. (TB 1.1) E-mail: - contracts@seci.co.in
The Owner is:
Bharat Coking Coal Limited (BCCL),
Koyla Bhawan, Koyla Nagar, Dhanbad - 826005
Kind Attn.: General Manager (E&M)
Telephone Nos.: - 0091-(0)326-2230028/2230133-149
E-mail: - gmenm.bccl@coalindia.in
BIDS FROM Replace the existing clause by the following:
CONSORTIUM/
2. JOINT VENTURE | Bids from Consortium/ Joint Venture are ALLOWED
(ITB 3.0)
Replace the existing clause by the following:
NUMBER OF BIDS
3 PER BIDDER Bidder shall submit only 'one [01] Bid' per bidder in the Bidding
Process. A Bidder who submits or participates in more than ‘one [01]
: id" will cause all the proposals in which the Bidder has participate
(ITB 4.0) Bid" wil Il th ls in which the Bidder h icipated
to be disqualified.
TENDER Replace the existing clause by the following:
PROCESSING FEE
4 (NON-
' REFUNDABLE) The Tender Processing Fee is exempted for MSME Vendors
registered under NSIC/ Udyog Aadhaar/DIC Category only.
(ITB 5.3)
5. BID CURRENCIES | Indian Rupees (INR)
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SI No. | ITB Clause Ref. No. Bid Data Details
(ITB 14)
BID VALIDITY Replace the existing clause by the following:
6. (ITB 15.1) The bid validity period shall be 180 (One Hundred and Eighty Days)
’ from the date of opening of Techno-Commercial Bid (Envelope-I).
ESES&?}TSMNSY “Not Applicable”. Only Bid Securing Declaration is to be submitted in
7. line with the form as attached under Section VI, “Sample forms &
(ITB 16) formats
ZERO DEVIATION | Clause No 19.1, Zero deviation & Clause No 19.2, Rejection Criteria
& REJECTION should be read in conjunction to each other & both clauses points
8. CRITERIA mentioned should complement each other.
(ITB 19.1 & 19.2)
Add following to the existing clause:
For hard copies of bid submission purpose, the address of the
Employer is:
DEADLINE FOR
SUBMISSION OF | Solar Energy Corporation of India Limited,
9. BIDS D - 3, 1%t Floor, Wing - A, Prius Platinum Building, District Centre
Saket, New Delhi - 110 017
(ITB 22.2)
Kind Attn.: General Manager (C & P) / Sr Manager (C & P)
Telephone Nos.: - 0091-(0)11-71989256/ 71989290
Fax No.: - 0091-(0)11-71989243
E-mail: - contracts@seci.co.in
Add following to the existing clause:
BID OPENING The bid opening shall take place at:
10.
(ITB 26.1) Solar Energy Corporation of India Limited,
D - 3, 15t Floor, Wing - A, Prius Platinum Building, District Centre
Saket, New Delhi - 110 017
Replace the existing clause by the following:
AWARD Subject to "ITB: Clause-29", the Owner, Bharat Coking Coal Limited,
11 Dhanbad (BCCL) will award the Contract Agreement (CA) to the
' (ITB 35) successful Bidder, whose Bid has been determined to be substantially
responsive and has been determined as the lowest (L1) provided that
bidder is determined to be qualified to satisfactorily perform the
Contract Technically.
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we TSI No. | ITB Clause Ref. No. Bid Data Details
NOTIFICATION OF
AWARD/LETTER | Add following to the existing clause
OF INTENT/
LETTER OF Prior to the expiry of 'Period of Bid Validity', the owner, Bharat Coking
12. ALLOCATION Coal Limited, Dhanbad (BCCL) will notify the successful bidder in
writing, in the form of "Notification of Award (NOA)"/ “Letter of Intent
(ITB 36.1) (LOI)"/ “Letter of Allocation (LOA)” through e-mail/ courier/ registered
post, that his Bid has been accepted. The notification of award will
constitute the formation of the Contract
SIGNING OF : .
CONTRACT Add following to the existing clause
13. AGREEMENT State of which stamp paper is required for Contract Agreement:
(ITB 37.1) Jharkhand, India
25 MW (AC) Solar PV Power Project at Tender No BDS
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Qualification of the bidder(s) will be based on their meeting the minimum eligibility criteria specified below
regarding the Bidder's General Standards, Technical Experience and Financial eligibility as demonstrated
by the Bidder’s responses in the corresponding Bid documents. The bid can be submitted by an individual
Company or by a Joint Venture/Consortium of not more than 03 (Three) companies. (Specific requirements
for Joint Ventures/Consortium are given below).

11 GENERAL ELIGIBILITY CONDITIONS

The Bidder should be a body incorporated in India under the Companies Act, 1956 & 2013
including any amendment thereto. Government owned Enterprises who are registered and

incorporated in India & Limited Liability Companies engaged

in the business of

Power/Infrastructure are also eligible for this tender. Those companies who have been
debarred/blacklisted by the Government of India or SECI for conducting business, are not
eligible to participate in this tender.

It's a “Domestic Competitive Bidding” and hence no foreign bidders are eligible to participate
in this tender document, either on standalone basis or as a member of JV/consortium.
However, the subsidiary of a foreign company, which is registered in India under Companies
Act, 2013 prior to the bid submission deadline, are eligible to participate.

Limited Liability Partnerships, Proprietorships, Partnerships, NGOs, Charitable Trusts, and
Educational Societies are not allowed to participate in the bidding process (either individually or
in Joint Venture/ Consortium).

The Bid Processing Fees is exempted for MSME bidders registered under NSIC/ DIC/
Udyog Aadhaar Category only. As the Proprietorships, Partnerships, NGOs, Charitable
Trusts, Educational Societies in any form are not allowed to participate in the tendering
process, hence any Proprietorships, Partnerships, NGOs, Charitable Trusts, Educational
Societies MSME vendor will also not be eligible to participate in the bidding process

(either individually or in Joint Venture/ Consortium)

1.2 TECHNICAL ELIGIBILITY CONDITIONS

Bidders can participate through any one of the below mentioned qualifying routes. The
Bidder shall be considered meeting Technical Eligibility criteria either from Route | or Route

25 MW (AC) Solar PV Power Project at
BCCL, West Bengal, India

Tender No
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Route |

IA. The bidder must have experience in EPC execution of Ground mounted Solar Projects on
Turnkey basis including Design, Supply (Supply of Modules & Inverters can be inclusive or
exclusive in the bidder’s scope in the past experience), Installation and Commissioning of Grid
connected Solar PV Power Plant of cumulative Capacity not less than 13 (Thirteen) MW (AC)
in last seven Financial years as on last date of bid submission. However, such Grid connected
Solar PV Power Plant capacity must have been in satisfactory operation for at least six (06)
months prior to the last date of bid submission.

AND

IB. The bidder must have experience in EPC execution of Ground mounted Solar Projects on
Turnkey basis including Design, supply (Supply of Modules & Inverters can be inclusive or
exclusive in the bidder’s scope in the past experience), installation & commissioning of at least
02 (Two) Grid connected Solar PV Power Plant Projects having an individual capacity of 3
(Three) MW (AC) or above in last seven Financial years last date of bid submission. However,
such Grid connected Solar PV Power Plant capacity must have been in satisfactory operation
for at least six (06) months prior to the last date of bid submission.

OR
Route Il

IIA. The bidder must have experience in execution of Ground mounted Solar Projects as a
Developer of Grid-connected Solar PV Power Plant(s) of cumulative Capacity not less than 13
(Thirteen) MW (AC) in last seven Financial years as on last date of bid submission. However,
such Grid connected Solar PV Power Plant capacity must have been in satisfactory operation
for at least six (06) months prior to the last date of bid submission.

AND

IIB. The bidder must have experience in execution of Ground mounted Solar Projects as a
Developer of at least 02 (Two) Grid connected Solar PV Power Plant Projects having an
individual capacity of 3 (Three) MW (AC) or above in last seven Financial years and till last
date of bid submission. However, such Grid connected Solar PV Power Plant capacity must
have been in satisfactory operation for at least six (06) months prior to the last date of bid
submission.

The list of projects commissioned at least 6 months prior to the last date of Bid Submission,
indicating whether the project is grid connected, along with a scanned copy of the
Commissioning certificate and Work order / Contract / Agreement/LOI from the Client (or Owner)
shall be submitted in support of Clause 1.2 above.

The Performance Certificate must have been issued for a minimum duration of 06 (Six) months
from the date of commissioning. The Performance Certificate/Joint meter reading (JMR) reports
shall have been issued by any state/ central owned agencies or state power departments or
authorized representative of Power offtaker (Discom/Private Power purchaser). EPC projects
with solar PV module or Inverters supplied by developer/ owner as free issue item to EPC
contractor shall also be considered eligible for route 1.

25 MW (AC) Solar PV Power Project at Tender No ANNEXURE TO BDS
BCCL, West Bengal, India SECI/C&P/TD/2020/BCCL/25S Page 3 of 7
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FINANCIAL ELIGIBILITY CONDITIONS

The Minimum Average Annual Turnover (MAAT) of the bidder in the last three financial years (i.e.
FY 2017-18, 2018-19 & 2019-20) should be INR 47,10,00,000 /- (Indian Rupees Forty-seven
Crores & ten lakhs only). MAAT shall mean Revenue from Operations as incorporated in
the profit & loss account excluding other income, e.g. sale of fixed assets. This must be
the individual Company’s turnover and not that of any group of Companies. A summarized sheet
of average turnover, certified by a practicing Chartered Accountant/Statutory Auditor should be
compulsorily enclosed along with corresponding annual accounts.

AND

The net worth for the last financial year should be positive. “Net Worth” of the Bidder shall be
calculated as per the Companies Act, 2013.

AND

The bidder should have a minimum Working Capital of INR 29,43,75,000/- (Indian Rupees
twenty-nine Crores, forty-three lakhs & seventy-five thousand only) as per the last audited
financial statement. If the bidder’s working capital is inadequate, the bidder should supplement
this with a letter from the bidder’'s bank, having net worth not less than INR 500 Crores,
confirming availability of the line of credit for more than or equal INR 29,43,75,000/- (Indian
Rupees twenty-nine Crores, forty-three lakhs & seventy-five thousand only) to meet the
working Capital requirement of this particular Project.

For participation as an EPC Bidder under Route I: In case the bidder is a subsidiary of a holding
company, financial eligibility criteria referred to in clause 1.3 above shall be of that subsidiary
company only (i.e. excluding its holding company).

The Bidder will provide a copy each of audited annual report of previous three financial years for
ascertaining their turnover and Net Worth for the purpose of verification.

The derivation of “Net Worth” of the Bidder shall be calculated as per Company Act 2013.

Other income (as per the Companies Act, 2013 including amendment/ clarifications), shall not be
considered for arriving at annual turnover.

A scanned copy of Certificate of Incorporation of the Bidder shall be furnished in the bid (through
online mode).

Bidders shall furnish documentary evidence as per the prescribed format (online as well as
offline), duly certified by the Authorized Signatory and the Statutory Auditor / Practicing
Chartered Accountant of the Bidding Company in support of their financial eligibility.

The Bidder shall furnish the following documentary evidences along with the Bid in support of
meeting of above-mentioned Financial Eligibility Criteria:

25 MW (AC) Solar PV Power Project at Tender No ANNEXURE TO BDS
BCCL, West Bengal, India SECI/C&P/TD/2020/BCCL/25S Page 4 of 7
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(i) “Details of Financial capability of Bidder” as per format F-16 duly signed and stamped by a

Chartered Accountant (format attached).

(i) Audited financial results i.e. Annual Report including Audited Balance Sheet and Profit &
Loss Account Statement for immediate three preceding financial years to meet the above
Financial Eligibility Criteria. In case of tenders having the submission deadline up to 30th
September of the relevant financial year and audited financial results of immediate 3
preceding financial years being not available, the bidder has an option to submit the audited
financial results of three years immediately prior to relevant financial year. In case the bid
submission deadline is after 30th September of the relevant financial year, bidder has to
compulsorily submit the audited financial results of immediately preceding three financial
years.

1.3.7 for participation as an EPC Bidder under Route I:

14

141

1.4.2

1.4.3

144

145

In case the bidder is a subsidiary of a holding company, financial eligibility criteria referred to in
the clause above, shall be of that subsidiary company only (i.e. excluding its holding company).
A job executed by a Bidder for its own plant/ projects cannot be considered as experience for
the purpose of meeting the Eligibility Conditions of the tender. Also, the jobs executed for
Subsidiary/ Fellow subsidiary/ Holding company will not be considered as experience for the
purpose of meeting Eligibility Conditions.

JOINT VENTURE & CONSORTIUM CONDITIONS:

In case the bid is submitted by a Joint venture (JV) or Consortium of two or more companies
as partners, they must meet the following requirements: -

The Lead partner/member of the JV/Consortium shall meet individually 100% of Technical
Eligibility Conditions given at para 1.2 above.

There can be a maximum of 03 (Three) partners/members in a JV/Consortium. The Lead
partner/member of the JV/Consortium shall meet individually not less than 50% of minimum
Financial Eligibility Conditions (MAAT & Working Capital) given at para 1.3 above. However,
all the JV/Consortium partners/members must meet collectively 100% Financial Eligibility
Conditions given at para 1.3 above. Herein, apart from the Lead partner/member, a minimum
of 25% Financial eligibility should be met individually by all other partners/members of the
JV/Consortium.

In the case of a joint venture/Consortium, all members shall be jointly and severally liable for
the execution of the entire Contract in accordance with the Contract terms. The JV/Consortium
shall nominate the Lead partner/Member of the JV/Consortium who shall have the authority to
conduct all business for and on behalf of any and all the members of the JV/Consortium during
the Bidding process and, in the event the JV/Consortium is awarded the Contract, during
contract execution

A firm that is a Bidder (either individually or as a JV/Consortium member) shall not participate
as a Bidder or as JV/Consortium member in more than one Bid. Such participation shall result
in the disqualification of all Bids in which the firm is involved. However, this does not limit the
participation of a Bidder as subcontractor in another Bid or of a firm as a subcontractor in more
than one Bid.

The Bid Securing Declaration & Performance Security (In case of award) of a JV/Consortium

25 MW (AC) Solar PV Power Project at Tender No ANNEXURE TO BDS
BCCL, West Bengal, India SECI/C&P/TD/2020/BCCL/25S Page 5 of 7
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been legally constituted into a legally enforceable JV/Consortium at the time of bidding, the
Bid Securing Declaration shall be in the names of all the members of the JV/Consortium & not

in the name of “only lead bidder”.

names of all the members of the JV/Consortium

The Bid Securing Declaration shall be executed in the

1.4.6 Similarly, in case of the award, the Performance Security, to be submitted by a JV/Consortium
shall be in the name of the JV/Consortium that has been awarded the NOA/Contract
Agreement. If the JV/Consortium has not been legally constituted into a legally enforceable
JV/Consortium, the Performance Security shall be in the names of all the partners/members

of the JV/Consortium & not in the name of “only lead bidder”

. The Performance Security Bank

Guarantee shall be executed in the names of all the partners/members of the JV/Consortium.

1.4.7 In the case that the Bidder is a JV/Consortium, the Bid shall be signed by the authorized
representative of the Lead partner/member of the JV/Consortium on behalf of the
JV/Consortium, and so as to be legally binding on all the partners/members as evidenced by
a power of attorney signed by their legally authorized representatives.

1.4.8 The joint venture/Consortium agreement should indicate precisely the responsibility of all
partners/members of JV/Consortium in respect of planning, design, manufacturing, supply,
installation, commissioning and training. All members of JV/Consortium should have active
participation in execution during the currency of the Contract. The composition or the
constitution of the JV/Consortium shall not be varied/modified subsequently without prior
approval of the Employer/Owner.

1.4.9 The Joint Venture/Consortium must collectively satisfy the Criteria of clauses 1.2 & 1.3 above
(Routes | & II) for which purpose, the relevant figure of average annual turnover and liquid assets/
credit facilities for each of the partners of the JV/Consortium shall be added together to arrive at
total eligibility of the Joint Venture/Consortium. The net worth of each Partner of JV/Consortium

should be positive.

1.4.10 A Joint Venture (JV), may or may not be incorporated as a Registered Company.

1.4.11 A Joint Venture (JV), if incorporated as a Registered Company, is required to submit Bid Securing
Declaration and Performance Security (In case of award) in the name of Joint Venture only.

1.4.12 A JVis required to submit Form of Undertaking by the JV Partners (F - 17) and Form of Power of
Attorney (F - 17A) as per prescribed formats enclosed in Section - VI (Sample Forms and Formats).
A Consortium is required to submit Form of Undertaking by the Consortium Partners (F - 18) and
Form of Power of Attorney (F - 18A) as per prescribed formats enclosed in Section - VI (Sample

Forms and Formats).

1.4.13 JV/ Consortium is also required to declare detailed scope of work to be executed by each

partner/member of JV.

1.4.14 The Employer may assess the capacity and capability of the bidder, to ascertain that the bidder
can successfully execute the scope of work covered under the package within stipulated
completion period. This assessment shall inter-alia include (i) document verification, (ii) bidder’s
facilities visit, (iii) details of works executed, works in hand, anticipated in future & the balance
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capacity available for the present scope of work, (iv) details of plant and machinery, testing
facilities, design capabilities, manpower and financial resources, (v) details of quality systems in
place, (vi) past experience and performance, (vii) customer feedback, (viii) banker’s feedback etc.

1.4.15 In order to avail the benefits of exemptions in JV/ Consortium, all the partners of JV/ Consortium
must be MSME Vendors/ Developers registered under NSIC/ Udyog Aadhaar/DIC Category only.

Employer/ Owner reserves the right to waive minor deviations if they do not materially affect the
capability of the Bidder to perform the contract.
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73. DEFECTS LIABILITY PERIOD

73.1 LIMITATION OF LIABILITY

74. CARE OF WORKS

74.1 DEFECTS PRIOR TO TAKING OVER

74.2 DEFECTS AFTER TAKING OVER

75. GUARANTEE/ TRANSFER OF GUARANTEE

76. INSTALLATION & TRAINING OF EMPLOYER’'S/ OWNER’S PERSONNEL
77. REPLACEMENT OF DEFECTIVE PARTS & MATERIALS

78. INDEMNITY

79. CONSTRUCTIONS AIDS, EQUIPMENTS, TOOLS & TACKLES

[F] CERTIFICATES AND PAYMENTS:

80. SCHEDULE OF RATES AND PAYMENTS

80.1 CONTRACTOR’S REMUNERATION

80.2 SCHEDULE OF RATES TO BE INCLUSIVE

80.3 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENT, MATERIALS
LABOUR ETC.

80.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS & CLAIMS

80.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES

80.6 SCHEDULE OF RATES TO COVER RISK OF DELAY

80.7 SCHEDULE OF RATES CANNOT BE ALTERED

81. PROCEDURE FOR MEASUREMENT AND BILLING

81.1 BILLING PROCEDURE

81.2 SECURED ADVANCE ON MATERIALS

81.3 DISPUTE IN MODE OF MEASUREMENT

81.4 ROUNDING OF AMOUNTS

82. LUMPSUM IN TENDER

83. RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES

84. NOTICES OF CLAIMS FOR ADDITIONAL PAYMENTS

85. PAYMENT OF CONTRACTOR’S BILLS

86. RECEIPT FOR PAYMENT

87. HANDING OVER — TAKING OVER

87.1 APPLICATION FOR COMPLETION CERTIFICATE

87.2 COMPLETION CERTIFICATE

87.3 COMPLETION CERTIFICATE DOCUMENTS

88. FINAL DECISION AND FINAL ACCEPTANCE

89. CERTIFICATE AND PAYMENTS ON EVIDENCE OF COMPLETION

90. DEDUCTION FROM CONTRACT PRICE

[G] TAXES AND INSURANCE:

91. TAXES AND DUTIES. — GOODS & SERVICE TAX
92. INCOME TAX

93. STATUTORY VARIATIONS

94. INSURANCE

94.1 EMPLOYEES STATE INSURANCE ACT
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94.2 WORKMEN COMPENSATION AND EMPLOYEE’S LIABILITY INSURANCE
94.3 ACCIDENT OR INJURY TO WORKMEN

94.4 TRANSIT INSURANCE

94.5 AUTOMOBILE

94.6 GENERAL LIABILITY

94.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS
95. DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY

[Hl  LABOUR LAWS:

96. LABOUR LAWS & INDEMNITY BOND

97. VOID

98. CONTRACTOR TO INDEMNIFY THE EMPLOYER/ OWNER
99. HEALTH AND SANITARY ARRANGEMENT FOR WORKERS

n APPLICABLE LAWS AND SETTLEMENT OF DISPUTES:

100 ARBITRATION
101. JURISDICTION

[J]  SAFETY CODES:

102. GENERAL

103. SAFETY REGULATIONS

104. FIRST AID AND INDUSTRIAL INJURIES
105. GENERAL RULES

106. CONTRACTOR’S BARRICADES

107. WORKING AT HEIGHT

108. EXCAVATION AND TRENCHING

109. DEMOLITION/ GENERAL SAFETY

110. CARE IN HANDLING INFLAMMABLE GAS
111. TEMPORARY COMBUSTIBLE STRUCTURES
112. PRECAUTIONS AGAINST FIRE

113. EXPLOSIVES

114. PRESERVATION OF PLACE

115. OUTBREAK OF INFECTIOUS DISEASES
116. USE OF INTOXICANTS
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Preamble

This Section (Section - 1V) of the Bidding Documents [named as General Conditions of Contract
(GCCQ)] provides the performance of the Contractor, payments under the contract or matters
affecting the risks, rights and obligations of the parties under the contract. This Section contains
provisions that are to be used unchanged unless Section - V [named as Special Conditions of
Contract (SCC)] states otherwise as any changes in GCC or any complementary information that
may be needed has been shown in SCC. If there is a conflict between the provisions of Section - IV
& Section - V, the provisions of Section - V shall prevail.

Bidders may note that the respective rights of the Employer/ Owner and Bidders/ Contractors shall
be governed by this Tender Documents and Contracts (to be) signed between the Employer/ Owner
and the Contractor for the respective package(s). The provisions of this Tender Documents shall
always prevail over any other documents in case of contradiction.

Further in all matters arising out of the provisions of this Section - IV and the Section - V of the
Tender Documents, the laws of the Union of India shall be the governing laws and courts of the
State of the Project Owner shall have exclusive jurisdiction.

25 MW (AC) Solar PV Power Project at Tender No GCC
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Design, Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 25 MW (AC) Solar PV Power

Plant at BCCL Bhojudih Coal Washery, Purulia District, West Bengal, India

[A] DEFINITIONS

1. Definition of Terms:

BCCL, West Bengal, India SECI/C&P/TD/2020/BCCL/25S Page 7 of 74

1.1 In this TENDER (as here-in-after defined) the following words and expressions shall have the
meanings hereby assigned to them except where the context otherwise required.

1.1.1 ADJUDICATOR means the person or persons named as such in the SCC to make a decision on or
to settle any dispute or difference between the Owner and the Contractor.

1.1.2 AFFILIATE shall mean a company that either directly or indirectly
a. controls or
b. is controlled by or
c. is under common control with a Bidding Company
“Control” means ownership, directly or indirectly, of more than 50% (fifty percent) of the voting
shares of such Company or right to appoint majority Directors.

1.1.3 AFFECTED PARTY means Owner or the Contractor whose performance has been affected by an
event of Force Majeure

1.1.4 APPLICABLE LAW means any statute, law, regulation, ordinance, notification, rule, regulation,
judgment, order, decree, bye-law, approval, directive, guideline, policy, requirement or other
governmental restriction or any similar form of decision of, or determination by, or any interpretation
or administration having the force of law in the Republic of India and the State Government, by any
Government Authority or instrumentality thereof, whether in effect as of the date of this Contract or
thereafter.

1.1.5 APPROVED shall mean approved in writing including subsequent written confirmation of previous
verbal approval and "APPROVAL" means approval in writing including as aforesaid.

1.1.6 APPOINTING AUTHORITY for the purpose of arbitration shall be the any person so designated by
the Owner.

1.1.7 ARBITRATOR means the person or persons appointed by agreement between the Owner and the
Contractor to make a decision on or to settle any dispute or difference between the Owner and the
Contractor referred to him or her by the parties.

1.1.8 B.l.S. means specifications of Bureau of Indian Standards (BIS).

1.1.9 BID means the Techno Commercial proposal together with Price Bid submitted by the Bidder along
with all documents/ credentials/ attachments/ annexure etc., in response to the Tender, in
accordance with the terms and conditions hereof.

1.1.10 BIDDER means Bidding Company submitting the Bid. Any reference to the Bidder includes Bidding
Company including its successors, executors and permitted assigns as the context may require.

1.1.11 CEA means the Central Electricity Authority.

1.1.12 CHARTERED ACCOUNTANT means a person practicing in India or a firm whereof all the partners
practicing in India as a Chartered Accountant(s) within the meaning of the Chartered Accountants
Act, 1949.

25 MW (AC) Solar PV Power Project at Tender No GCC

Signature of Bidder




Etl"é Design
=S| 1(@ '
%«gg

Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 25 MW (AC) Solar PV Power
Plant at BCCL Bhojudih Coal Washery, Purulia District, West Bengal, India

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

COLLABORATOR means the firms/ corporations who has provided technological support to the
manufacturer for the detailed Design/establishing production line for the specific Equipment.

COMPANY means a body incorporated in India under the Indian Companies Act, 1956 or
Companies Act, 2013 including any amendment thereto.

CONTRACT shall mean the Agreement between the Owner and the Contractor for the execution of
the works including therein all Contract documents.

CONTRACTOR means the person or the persons, Company or Corporation whose Tender has
been accepted by the Employer and includes the Contractor's legal representatives his/ her
successors and permitted assigns.

CONTRACT DOCUMENTS mean collectively the Tender Documents, Designs, Drawings,
Specification, Schedule of Quantities and Rates, Notification of Award/ Letter of Intent/ Letter of
Acceptance and agreed variations if any, and such other documents constituting the Tender and
acceptance thereof.

CONTRACTOR’S EQUIPMENT means all plant, facilities, equipment, machinery, tools, apparatus,
appliances or things of every kind required in or for installation, completion and maintenance of
Facilities that are to be provided by the Contractor, but does not include Plant and Equipment, or
other things intended to form or forming part of the Facilities.

CONTRACT PRICE/CONTRACT VALUE/PROJECT VALUE means the firm value of the final
guoted price, as a result of e- RA (if applicable), by the successful bidder specified in its financial
proposal as the sum of individual contract value of Supply & Services (Supply of goods, F&l, Design,
installation, Civil Works etc) as mentioned under the different work heads specified in the financial
proposal including all the applicable taxes/ Goods & Service taxes.

CONTRACTOR’S REPRESENTATIVE means any person nominated by the Contractor and
approved by the Employer to perform the duties delegated by the Contractor.

CONSULTANT means Techno-Commercial experts who are the consulting engineer to the
Employer/ Owner for this project.

COMMISSIONING means a project shall be considered commissioned if all equipment as per rated
capacity, mentioned under the scope of contract, has been installed and energy has flown into grid.

COMPLETION OF FACILITIES means that the Facilities (or a specific part thereof where specific
parts are specified in the SCC) have been completed operationally and structurally and put in a tight
and clean condition, and that all work in respect of Pre-commissioning of the Facilities or such
specific part thereof has been completed; and Commissioning along with Operational Acceptance
has been attained as per Technical Specifications.

CHANGE ORDER means an order given in writing by the Engineer-in-Charge/Project Manager to
effect additions to or deletion from and alteration in the works.

DAY means a day of 24 hours from midnight to midnight irrespective of the number of hours worked
in that day.

DEFECT LIABILITY PERIOD in relation to scope of work means 12 (Twelve) months from the date
of Operational acceptance during which the Contractor stands responsible for rectifying all defects/
rejection that may appear in the works executed by the Contractor in pursuance of the Contract and
includes warranties against Manufacturing/ Fabrication/ Erection/ Construction defects covering all

25 MW (AC) Solar PV Power Project at Tender No GCC
BCCL, West Bengal, India SECI/C&P/TD/2020/BCCL/25S Page 8 of 74
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1.1.27

1.1.28

1.1.29

1.1.30

1131

1.1.32

1.1.33

1.1.34

1.1.35

1.1.36

1.1.37

1.1.38

materials plants, equipment, components and the like supplied by the Contractor, works executed
against workmanship defects.

DEVELOPER means an entity who has either executed or got executed the work/ project as owner
of solar projects.

DRAWINGS shall include maps, plans and tracings, supporting documents, specifications or prints
or sketches thereof with any modifications approved in writing by the Engineer-in-Charge/Project
Manager and such other drawing as may, from time to time, be furnished by the Contractor.

EARNEST MONEY DEPOSIT (EMD) means the unconditional and irrevocable Tender Security in
the form of Demand Draft/ Banker's Cheque/ Bank Guarantee to be submitted along with the Bid by
the Bidder as prescribed in the Tender document.

EMPLOYER means the Company/ Corporation/ Government Entity, named in the BDS/ SCC, who
is responsible for getting the Project/Facilities implemented. The Employer may be Owner himself
or an agency appointed by the Owner and shall include the legal successors or permitted assigns
of the Employer.

ENGINEER-IN-CHARGE (EIC)/PROJECT MANAGER shall mean the person designated from time
to time by the Employer and shall include those who are expressly authorized by him to act for and
on his behalf for operation of this Contract.

EFFECTIVE DATE means the date of issuance of Notification of Award/ Letter of Intent/Letter of
Award (LOA) from which the Time for Completion shall be determined or any other specific date as
provided in the Notice to Proceed (NTP), in case the NTP is applicable.

FACILITIES mean the Plant and Equipment to be supplied and installed, as well as all the
installation services including all infrastructure as mentioned in scope of works to be carried out by
the Contractor under the Contract.

FINAL ACCEPTANCE/FINAL COMPLETION means acceptance of Facilities by the Employer at
the end of one year from the date of Operational Acceptance and upon demonstration of minimum
annual parameters as specified in the technical specifications and completion of works under the
punch list which certifies the Contractor’s fulfilment of the Contract in respect of Functional and Plant
Performance Guarantees of the Facilities.

GUARANTEE TEST(S) means the test(s) specified in the Technical Specifications to be carried out
to ascertain whether the Facilities or a specified part thereof is able to attain the Functional
Guarantees specified in the Technical Specifications during/ after successful Commissioning
followed by Trial - Operation.

GOODS & SERVICE TAX (GST) means taxes or cess levied under the Central Goods and Services
Tax Act, Integrated Goods and Services Tax Act, Goods and Services Tax (Compensation to States)
Act and various State/Union Territory Goods and Services Tax Laws and applicable cesses, if any
under the laws in force (hereinafter referred to as relevant GST Laws) w.e.f. 01.07.2017, which shall
be fully complied with by Bidders..

IEC means specifications of International Electro-Technical Commission.

INSTALLATION SERVICES means all those services ancillary to the supply of the Plant and
Equipment for the Facilities, to be provided by the Contractor under the Contract; e.g., transportation
and provision of marine or other similar insurance (s), inspection, expediting, site preparation works
(including the provision and use of Contractor's Equipment and the supply of all structural and
construction materials required), installation including civil and allied works etc., testing, pre-
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1.1.39

1.1.40

1141

1.1.42

1.1.43

1.1.44

1.1.45

1.1.46

1.1.47

1.1.48

1.1.49

1.1.50

1.151

1.1.52

commissioning, commissioning, operations, maintenance, the provision of operations and
maintenance manuals, training of Employer’s Personnel etc..

MWp means Mega-Watt Peak.
MWh means Mega-Watt Hour.
kWh shall mean Kilo-Watt-hour.

LANGUAGE FOR DRAWINGS AND INSTRUCTION All the drawings, titles, notes, instruction,
dimensions, etc. shall be in English Language only.

MNRE means Ministry of New and Renewable Energy, Government of India.

MOBILIZATION shall mean establishment of sufficiently adequate infrastructure by the Contractor
at Site comprising of construction equipment, aids, tools tackles including setting of site offices with
facilities such as power, water, communication etc. establishing manpower organization comprising
of Resident Engineers, Supervising Personnel and an adequate strength of skilled, semi-skilled and
un-skilled workers, who with the so established infrastructure shall be in a position to commence
execution of work at site(s), in accordance with the agreed Time Schedule of Completion of Work.
Mobilization shall be considered to have been achieved, if the Contractor is able to establish
infrastructure as per Time Schedule, where so warranted in accordance with agreed schedule of
work implementation to the satisfaction of Engineer-in-Charge/Project Manager.

NET-WORTH shall have same meaning as defined in Company Act 2013 and Amendment, if any.

NOTICE IN WRITING OR WRITTEN NOTICE shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received by the
addressee) by Email/registered post to the latest known private or business address or registered
office of the addressee and shall be deemed to have been received in the ordinary course of post it
would have been delivered.

NOTIFICATION OF AWARD (NOA)/LETTER OF INTENT (LOIN/LETTER OF AWARD (LOA)
means the official notice issued vide Letter/ E-mail by the Employer/Owner notifying the Contractor
that his bid has been awarded.

NTP means Notice to Proceed subsequent to the placement of LOA/NOA/LOI. NTP will be issued
by the owner within a maximum time frame of 90 days from the date of LOA/NOA/LOI, failing which
the LOA/NOA/LO shall stand withdrawn without creating any further liability on either party. In such
case EMD/PBG, as applicable submitted by the contractor shall be released.

OPERATIONAL ACCEPTANCE means the acceptance of the Plant Facilities (or any part of the
Facilities where the Contract provides for acceptance of the Facilities in parts) by the
Employer/Owner, which certifies the Contractor’s fulfilment of the Contract in respect of meeting
Plant Functional and Performance Guarantees of the Facilities and completion of works.

O & M means comprehensive Operation & Maintenance of Commissioned Project/ Work/ Facilities
under the contract.

OWNER means the Company/ Corporation/ Government Entity, named in the BDS/ SCC, who has
decided to set up the Facilities under his ownership at his designated location and shall include the
legal successors or permitted assigns of the Owner.

PARENT COMPANY means a company that holds more than Fifty Percent (50%) of the paid-up
equity capital directly or indirectly in the Bidding Company as the case may be.

25 MW (AC) Solar PV Power Project at Tender No GCC
BCCL, West Bengal, India SECI/C&P/TD/2020/BCCL/25S Page 10 of 74
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1.1.53

1.1.54

1.1.55

1.1.56

1.1.57

1.1.58

1.1.59

1.1.60

1.161

1.1.62

1.1.63

1.1.64

PLANT AND EQUIPMENT means permanent plant, equipment, machinery, apparatus, articles and
things of all kinds to be provided and incorporated in the Facilities by the Contractor under the
Contract (including the spare parts to be supplied by the Contractor) but does not include
Contractor's Equipment.

PRE-COMMISSIONING means the testing, checking and other requirements specified in the
Technical Specifications that are to be carried out by the Contractor in preparation for
Commissioning.

SCC means the Special Conditions of Contract.

SECI means Solar Energy Corporation of India Limited, New Delhi (A Government of India
Enterprise) under MNRE.

SITE means the land and other places upon which the Facilities are to be installed, and such other
land or places as specified in the SCC of the Contract as forming part of the Site.

SPECIFICATION shall mean all directions the various Technical Specifications, provisions attached
and referred to the Tender Documents which pertain to the method and manner of performing the
work or works to the quantities and qualities of the work or works and the materials to be furnished
under the Contract for the work or works, as may be amplified or modified by the Employer or
Engineer-in-Charge/Project Manager during the performance of Contract in order to provide the
unforeseen conditions or in the best interests of the work or works. It shall also include the latest
edition of relevant Standard Specifications including all addenda/ corrigenda published before
entering into Contract.

SUB-CONTRACTOR including vendors, means any person to whom execution of any part of the
Facilities, including preparation of any design or supply of any Plant and Equipment, is sub-
contracted directly or indirectly by the Contractor, and includes its legal successors or permitted
assigns.

TEMPORARY WORKS shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of site works.

TENDER/TENDER DOCUMENT/ BIDDING DOCUMENT means the entire set of documents vide
which Employer invite bids for Projects/ Works/ Facilities that are submitted within a finite deadline
by the Bidder.

TIME FOR COMPLETION means the time within which Completion of the Facilities is to be attained

in accordance with the specifications, as a whole (or of a part of the Facilities where a separate Time
for Completion of such part has been prescribed) as specified in the SCC of the tender document

WEEK means a period of any consecutive seven days.

WORKING DAY means any day which is not declared to be holiday or rest day by the Employer/
Owner.

[B] GENERAL INFORMATIONS

BCCL, West Bengal, India SECI/C&P/TD/2020/BCCL/25S Page 11 of 74

2. General Information
2.1.a Location of Site
The proposed location of Project site(s) is/ are defined in the Scope of work under Technical
specifications & also defined under the Special conditions of contract (SCC).
25 MW (AC) Solar PV Power Project at Tender No GCC
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2.1.b Access by Road

Contractor, if necessary, shall build other temporary access roads to the actual site of construction
for his own work at his own cost. The Contractor shall be required to permit the use of the roads so
constructed by him for vehicles of any other parties who may be engaged on the project site. The
Contractor shall also facilitate the construction of any permanent roads should the construction
thereof starts while he is engaged on this work. He shall make allowance in his Tender for any
inconvenience he anticipates on such account. Non-availability of access roads, railway siding and
railway wagons for the use of the Contractor shall in no case condone any delay in the execution of
work nor be the cause for any claim for compensation against the Employer/ Owner.

2.2 Scope of Work
The scope of work is defined in the Section - VII, Scope of Work and Technical Specifications (TS)
of the Tender document. In addition, the Contractor shall provide all necessary materials,
equipment, labour etc. for the execution and maintenance of the work till completion unless
otherwise mentioned in the Tender Document.

2.3 Construction Water Supply

Contractor will have to make his own arrangements for supply of water to his labour camps and for
works. The water quality should be suitable for use in civil construction work. All pumping
installations, pipe network and distribution system will have to be carried out by the Contractor at
his own risk and cost. Alternatively, the Employer/ Owner at his discretion may endeavor to provide
water to the Contractor at the Employer's/ Owner’s source of supply provided the Contractor makes
his own arrangement for the water meter which shall be in custody of the Employer/ Owner and
other pipe networks from source of supply, so as not to interfere with the layout and progress of the
other construction works. In such case, a separate accounting shall be maintained for billing purpose
on monthly basis. However, the Owner does not guarantee the supply of water and this does not
relieve the Contractor of his responsibility in making his own arrangement and for the timely
completion of the various works as stipulated.

2.4 Construction Power Supply

2.4.1 Contractor has to arrange for the construction power supply of their own. However, subject to
availability, Employer/ Owner may provide access to the nearest available point in his location for
supply power at only one point, from where the Contractor will make his own arrangement for
temporary distribution through a temporary energy meter (sealed by Employer/ Owner). All the
works will be done as per the applicable regulations with information to the Engineer-in-
Charge/Project Manager. The temporary line will be removed forthwith after the completion of work
or if there is any hindrance caused to the other works due to the alignment of these lines, the
Contractor will re-route or remove the temporary lines at his own cost. The Contractor at his own
cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to the
Employer/ Owner which should be in the custody and control of the Employer/ Owner. The cost of
power supply shall be payable to the Employer/ Owner by the Contractor. The Employer/ Owner
shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No
claim for compensation for any failure or short supply of electricity will be admissible.

2.4.2 It shall be the responsibility of the Contractor to provide and maintain the complete installation on
the load side of the supply with due regard to safety requirement at site. All cabling, equipment,
installations etc. shall comply in all respects with the latest statutory requirements and safety
provisions i.e., as per the Central/ State Electricity Acts and Rules etc. The Contractor will ensure
that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed
Electrician/ Supervisor.

2.4.3 At all times, IEA regulations shall be followed failing which the Employer/ Owner has a right to
disconnect the power supply without any reference to the Contractor. No claim shall be entertained
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BCCL, West Bengal, India SECI/C&PITDI2020/BCCL/25S Page 12 of 74 | Sidnature of Bidder




E‘@I"g Design, Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 25 MW (AC) Solar PV Power
@ \‘mgg Plant at BCCL Bhojudih Coal Washery, Purulia District, West Bengal, India

afube SINF

for such disconnection. Power supply will be reconnected only after production of fresh certificate
from authorized electrical supervisors.

2.4.4 The Employer/ Owner is not liable for any loss or damage to the Contractor's equipment as a result
of variation in voltage or frequency or interruption in power supply or other loss to the Contractor
arising therefrom.

2.4.5 The Contractor will have to provide and install his own lights and power meters which will be
governed as per Central/ State /UT Government Electricity Rules.

2.4.6 In case of damage of any of the Employer's/ Owner’s equipment on account of fault, intentional or
unintentional on the part of the Contractor, the Employer/ Owner reserves the right to recover the
cost of such damage from the Contractor's bill.

2.5 Land for Contractor’s Field Office, Godown and Workshop

The Employer/ Owner will, at his own discretion and convenience and for the duration of the
execution of the work make available near the site, land for construction of Contractor's Temporary
Field Office, godowns, workshops and assembly yard required for the execution of the Contract.
The Contractor shall at his own cost construct all these temporary buildings and provide suitable
water supply and sanitary arrangement. On completion of the works undertaken by the Contractor,
he shall remove all temporary works erected by him and have the Site cleaned as directed by
Engineer-in-Charge/Project Manager. If the Contractor shall fail to comply with these requirements,
the Employer/Owner may, at the expenses of the Contractor remove such surplus and rubbish
materials and dispose off the same as he deems fit and get the site cleared as aforesaid; and
Contractor shall forthwith pay the amount of all expenses so incurred and shall have no claim in
respect of any such surplus materials disposed off as aforesaid. But the Employer/ Owner reserves
the right to ask the Contractor any time during the pendency of the Contract to vacate the land by
giving 07 (Seven) day notice on security reasons or on national interest or otherwise. The Contractor
shall put up temporary structures as required by them for their office, fabrication shop and
construction stores only in the area allocated to them on the project site by the Employer/ Owner or
his authorized representative. No tea stalls/ canteens should be put up or allowed to be put up by
any Contractor in the allotted land or complex area without written permission of the Employer/
Owner. No unauthorized buildings, constructions or structures should be put up by the Contractor
anywhere on the project site. For uninterrupted fabrication work, the Contractor shall put up
temporary covered structures at his cost within Area in the location allocated to them in the project
site by the Employer/ Owner or his authorized representative. No person except for authorized
watchman shall be allowed to stay in the plant area/ Contractor's area after completion of the day's
job without prior written intimation to Engineer-in-Charge/Project Manager.

2.6 Land for Residential Accommodation
No Land shall be made available for residential accommodation for staff and labour of Contractor.
[C] ADDITIONAL GENERAL INSTRUCTIONS TO BIDDERS
3. Documents

3.1 Corrections and Erasures: All correction(s) and alteration(s) in the entries of Tender document
shall be signed in full by the bidder with date. No erasure or over writing is permissible.

3.2 Witness: Witness and sureties shall be persons of status and property and their names, occupation
and address shall be stated below their signature.

3.3 Details of Experience: The bidder should furnish, along with his Tender, details of previous
experience in having successfully completed in the recent past works of this nature, together with
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the names of Employers/ Owners, location of sites and value of Contract, date of commencement
and completion of work, delays if any, reasons of delay and other details along with documentary
evidence(s).

3.4 Liability of Government of India: It is expressly understood and agreed by and between bidder
or/ Contractor and Employer/ Owner that, Employer/ Owner is entering into this agreement solely
on its own behalf. In particular, it is expressly understood and agreed that the Government of India
has no liabilities, obligations or rights hereunder. It is expressly understood and agreed that
Employer/ Owner is an independent legal entity with power and authority to enter into Contracts
solely on its own behalf under the applicable Laws of India and general principles of Contract Law.
It is further understood and agreed that the Government of India is not and shall not be liable for any
acts, omissions, commissions, breaches or other wrongs arising out of the Contract. Accordingly,
bidder/ Contractor hereby expressly waives, releases and foregoes any and all actions or claims,
including cross claims, impleader claims or counter claims against the Government of India arising
out of this Contract and covenants not to sue to Government of India as to any manner, claim, cause
of action or thing whatsoever arising of or under this agreement.

4, Transfer of Tender Documents
4.1 Transfer of Tender Documents purchased by one intending bidder to another is not permissible.
5. Right of Employer/Owner to Accept or Reject Tender

5.1 The right to accept the Tender will rest with the Employer/ Owner. The Employer/ Owner, however,
does not bind himself to accept the lowest Tender, and reserves to itself the authority to reject any
or all the Tenders received without assigning any reason whatsoever. At the option of the Employer/
Owner, the work for which the Tender had been invited, may be awarded to one Contractor or split
between more than one bidders, in which case the award will be made for only that part of the work,
in respect of which the bid has been accepted. The quoted rates should hold good for such
eventualities. Tenders in which any of the particulars and prescribed information are missing or are
incomplete in any respect and/ or the prescribed conditions are not fulfilled are liable to be rejected.
The Tender containing uncalled for remarks or any additional conditions are liable to be rejected.
Canvassing in connection with Tenders is strictly prohibited and Tenders submitted by the
Tenderers who resort to canvassing will be liable to rejection.

6. Time Schedule & Progress Reporting

6.1 The work shall be executed strictly as per the Time Schedule specified in Section - V, Special
Conditions of Contract (SCC). The period of construction given in Time Schedule includes the time
required for mobilization as well as testing, rectifications if any, retesting and completion in all
respects to the entire satisfaction of the Engineer-in- Charge.

6.2 A joint program of execution of the work will be prepared by the Contractor based on priority
requirement of this project & submitted to the Engineer in charge. This program will take into account
the time of completion mentioned above and the time allowed for the priority works by the Engineer-
in- Charge.

6.3 Monthly/ Weekly construction program will be drawn up by the Engineer-in- Charge jointly with the
Contractor, based on availability of work fronts and the joint construction program as per above. The
Contractor shall scrupulously adhere to these targets/ programs by deploying adequate personnel,
construction tools and tackles and he shall also supply himself all materials of his scope of supply
in good time to achieve the targets/ programs. In all matters concerning the extent of targets set out
in the weekly and monthly programs and the degree of achievements the decision of the Engineer-
in- Charge will be final and binding on the Contractor.
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6.4

6.6

6.7

7.1

7.2

The Contractor shall monitor progress of all the activities specified in the work schedule referred in
GCC above and submit the progress report to the Project Manager as per the Contract Co-ordination
procedure.

If at any time the Contractor’s actual progress falls behind the scheduled program, or it becomes
apparent that it will so fall behind, the Contractor shall, at the request of the Employer or the Project
Manager/ EIC, prepare and submit to the Project Manager/ EIC a revised program, taking into
account the prevailing circumstances, and shall notify the Project Manager/ EIC, of the steps being
taken to expedite progress so as to attain Completion of the Facilities within the Time for Completion.
If any extension thereof entitled under GCC, or any extended period as may otherwise be agreed
upon between the Employer and the Contractor, Contractor shall submit the revised plan for
completion of Facility accordingly.

Maintenance of Records of Progress Review Meeting

The Contractor shall be required to attend all site progress review meetings organized by the ‘Project
Manager/ EIC’ or his authorized representative. The deliberations in the meetings shall inter-alia
include the program, progress of work (including details of manpower, material, tools and plants
deployed by the Contractor vis-a-vis agreed schedule), inputs to be provided by Employer, delays,
if any and recovery program, specific hindrances to work and work instructions by Employer. The
minutes of the meetings shall be recorded with the ‘Project Manager/ EIC’ or his authorized
representative.

Conflict of Interest and Bidder’s Responsibility

A bidder shall not have a Conflict of Interest. All bidders found to have Conflict of Interest shall be
disqualified. A bidder may be considered to have a Conflict of Interest with one or more parties in
this bidding process, if:

(a) They have a controlling partner in common; or

(b) They receive or have received any direct or indirect subsidy from any of them; or

(c) They have the same legal representative for the purposes of this bid; or

(d) They have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the bid of another bidder,
or influence the decision of the Employer/ Owner regarding this bidding process; or

(e) A bidder submits more than one bid in this bidding process, either individually [including bid
submitted as an agent/ authorized representative on behalf of one or more bidders or through
license - licensor route, wherever permitted as per the provision of the Qualification Requirement
for the bidders in the Annexure to Bid Data Sheet (BDS)] or as a partner in a Joint Venture/
Consortium, except for alternative offers permitted under Tender. This will result in the
disqualification of all such bids; or

() A bidder or any of its Affiliates participated as a consultant in the preparation of the Design or
Technical Specification or Detailed Project Report (DPR) of the Plant and Installation of
services*/ goods and related services** that are the subject of the bid; or

(g) A bidder or any of its Affiliate has been hired (or is proposed to be hired) by the Employer/ Owner
as a Project Manager for the Contract

Unquote:

* Applicable for Supply & Installation Contracts
o Applicable for Supply & Supply cum Supervision of Installation Contracts

The intending bidder shall be deemed to have visited the Site and familiarized himself before
submitting the Tender. Non-familiarity with the site conditions will not be considered a reason either
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for extra claims or for not carrying out the works in strict conformity with the Drawings and
Specifications or for any delay in performance.

8. Retired Government or Company Officers

8.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the States/ UT/ Central Government or of the Employer/
Owner is allowed to work as a Contractor for a period of two years after his retirement from
Government Service, or from the employment of the Employer/ Owner. The Contract, if awarded, is
liable to be cancelled if either the Contractor or any of his employees is found at any time to be such
a person, who has not obtained the permission of the State/ Central Government before submission
of Tender, or engagement in the Contractor's service as the case may be.

9. Representatives and Field Management & Controlling
9.1 Project Manager / Engineer- In —Charge (EIC):

If the Project Manager/ EIC is not named in the Contract, then within seven (7) days of the Effective
Date, the Employer shall appoint and notify the Contractor in writing of the name of the Project
Manager/ EIC. The Employer may from time to time appoint some other person as the Project
Manager/ EIC in place of the person previously so appointed and shall give a notice of the name of
such other person to the Contractor without delay. The Employer shall take reasonable care, unless
unavoidable to see that no such appointment is made at such a time or in such a manner as to
impede the progress of work on the Facilities. The Project Manager/EIC shall represent and act for
the Employer at all times during the currency of the Contract.

All notices, instructions, information and other communications given by the Contractor to the
Employer under the Contract shall be given to the Project Manager/ EIC, except as herein otherwise
provided.

9.2 Contractor's Representative & Construction Manager

If the Contractor’'s Representative is not named in the Contract, then within seven (07) days of the
Effective Date, the Contractor shall appoint the Contractor's Representative and shall request the
Employer in writing. If the Employer objects to the appointment within seven (07) days giving the
reason therefor, then the Contractor shall appoint a replacement within seven (07) days of such
objection, and the foregoing provisions of this GCC shall apply thereto.

9.3 The Contractor's Representative shall represent and act for the Contractor at all times during the
tenure of the Contract and shall give to the Project Manager/ EIC all the Contractor's notices,
instructions, information and all other communications under the Contract.

9.4 All notices, instructions, information and all other communications given by the Owner/ Employer or
the Project Manager/ EIC to the Contractor under the Contract shall be given to the Contractor’s
Representative or, in its absence, its deputy, except as herein otherwise provided.

9.5 The Contractor shall not revoke the appointment of the Contractor's Representative without the
Employer consent, which shall not be unreasonably withheld. If the Employer consents thereto, the
Contractor shall appoint some other person as the Contractor's Representative, pursuant to the
procedure set out in GCC Clauses.

9.6 The Contractor’'s Representative may, subject to the approval of the Employer (which shall not be
unreasonably withheld), at any time delegate to any person any of the powers, functions and
authorities vested in him or her. Any such delegation may be revoked at any time. Any such
delegation or revocation shall be subject to a prior notice and shall specify the powers, functions
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and authorities thereby delegated or revoked. No such delegation or revocation shall take effect
unless and until a copy thereof has been delivered to the Project Manager/EIC.

9.7 Any act or exercise by any person of powers, functions and authorities so delegated to him or her
in accordance with this GCC Clause shall be deemed to be an act or exercise by the Contractor’s
Representative.

9.8 Notwithstanding anything stated in GCC Clause above, for the purpose of execution of contract, the
Employer and the Contractor shall finalize and agree to a Contract Co-ordination Procedure and all
the communication under the Contract shall be in accordance with such Contract Co-ordination
Procedure.

9.9 From the commencement of installation of the Facilities at the Site until Final Acceptance, the
Contractor's Representative shall appoint a suitable person as the construction manager
(hereinafter referred to as “the Construction Manager”). The Construction Manager shall supervise
all work done at the Site by the Contractor and shall be present at the Site throughout normal working
hours except when on leave, sick or absent for reasons connected with the proper Performance of
the Contract. Whenever the Construction Manager is absent from the Site, a suitable person shall
be appointed to act as his or her deputy.

9.10 The Employer may object to any Contractor’s representative or person employed by the Contractor
in the execution of the Contract who, in the reasonable opinion of the Employer, may behave
inappropriately, may be in- competent or negligent, or may commit a serious breach of the Site
regulations and safety.

9.11 If any representative or person employed by the Contractor is removed in accordance with GCC
Clause above, the Contractor shall, where required, promptly appoint a replacement. The Engineer-
in-Charge/Project Manager may also authorize his representatives to assist in performing his duties
and functions.

9.13 Hindrance Register
The Contractor may also maintain a Hindrance Register where reasons along with documentary
evidence for delay/ fault may be recorded from time to time and at the time of occurrence of the
hindrance and get it duly certified by the Project Manager or his authorized representative.

10. Note to Schedule of Rates

10.1 The Schedule of Rates should be read in conjunction with Section - VIII of the Tender documents.

10.2 The bidder shall be deemed to have studied the Drawings (if any), Specifications and details of work
to be done within Time Schedule and to have acquainted himself of the condition prevailing at site.

10.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate
typed sheets no variation in item description or specification shall be accepted.

11. Policy for Tenders under Consideration

11.1  Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms
and Conditions and Technical Specifications of Tender Document, shall be considered for
evaluation. Such Tenders shall be deemed to be under consideration immediately after opening of
Tender and until such time an official intimation of acceptance/ rejection of Tender is made by
Employer to the Bidder.

11.2 Zero Deviation: Bidders to note that this is a Zero Deviation Tender. Employer will appreciate
submission of bids based on the terms and conditions in the enclosed General Conditions of
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Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work,
technical specifications etc. to avoid wastage of time and money in seeking clarifications on
technical/ commercial aspects of the bids. Bidder may note that no technical and commercial
clarifications will be sought for after the receipt of the bids. In case of any deviation/ nonconformity
observed in the bid, it will be liable for rejection.

12. Clarification of Tender Document

12.1 Verbal clarification and information given by Employer or its representatives shall not in any way be
binding on Employer.

13. Local Conditions

13.1 The site is being offered to the bidders for Project on “as is where is” basis assuming that bidders
have acquainted themselves appropriately with all the local site conditions & no plea will be
entertained before/after the award of contract on this ground. It will be imperative on each bidder to
acquaint himself of all local site conditions and factors which may have any effect on the execution
of work covered under the Tender Document. In their own interest, the bidder(s) is/ are requested
to familiarize themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, and
Indian Customs Act 1962, GST Act and other related Acts and Laws and Regulations of India with
their latest amendments, as applicable. Employer shall not entertain any requests for clarifications
from the bidder regarding such local conditions.

13.2 It must be understood and agreed that such factors have properly been investigated and considered
while submitting the Tender. Any claim for financial or Forex or any other adjustments to Value of
Contract, on lack of clarity of such factors shall not be entertained.

14. Extension of Time for Commissioning

14.1  The time for Project commissioning as specified in the SCC is firm & final binding till the final
commissioning of the Plant facilities. The Time(s) for Commissioning specified in the SCC shall be
extended if the Contractor is delayed or impeded in the Performance of any of its obligations under
the Contract due to delay in fulfilment of obligations by the Owner or by the reason of any of
occurrence of Force Majeure as provided in the Tender for Force Majeure.

14.2  The Contractor shall at all times use its reasonable efforts to minimize any delay in the Performance
of its obligations under the Contract.

[D] GENERAL OBLIGATIONS

15.1 Priority of Contract Documents
Several documents forming the Contract are to be taken as mutually explanatory of one another,
but in case of ambiguities or discrepancies the same shall be explained and adjusted by the
Engineer-in-Charge/Project Manager who shall thereupon issue to the Contractor instructions
thereon and in such event, unless otherwise provided in the Contract, the priority of the documents
forming the Contract shall be as follows:

a) Contract Agreement and the appendices, along with the amendments, if any thereto
b) Notification of award (NoA)/Letter of Intent (LOI) /Letter of Award (LOA)/Notice to proceed (NTP)
¢) Special Conditions of Contract
d) General Conditions of Contract
e) BDS & ITB
f) Special Technical Conditions on Technical Specifications
g) Technical Specifications and Drawings
25 MW (AC) Solar PV Power Project at Tender No GCC
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h) Price Schedules submitted by the Contractor
i) Other completed Bidding forms submitted with the Bid
j) Any other documents forming part of the Employer’'s Requirements

In the event of any ambiguity or conflict between the Contract Documents listed above, the order of
precedence shall be the order in which the Contract Documents are listed above. For eg. Contract
agreement have precedence over NOA.

15.2 Headings and Marginal Notes

All headings and marginal notes to the clauses of these General Conditions of Contract or to the
Specifications or to any other Tender Document are solely for the purpose of giving a concise
indication and not a summary of the contents thereof, and they shall never be deemed to be part
thereof or be used in the interpretation or construction thereof the Contract.

15.3 Singular and Plural

In Contract Documents unless otherwise stated specifically, the singular shall include the plural and
vice versa wherever the context so requires.

15.4 Interpretation

Words implying ‘Persons' shall include relevant Corporate Companies/ Registered Associations/
Body of Individuals/ Firm of Partnership' as the case may be.

16 Special Conditions of Contract (SCC)

16.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
Specification of Work, Drawings and any other documents forming part of this Contract wherever
the context so requires.

16.2 Notwithstanding the sub-division of the documents into these separate sections and volumes every
part of each shall be deemed to be supplementary to and complementary of every other part and
shall be read with and into the Contract so far as it may be practicable to do so.

16.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears the provisions
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

16.4 Wherever it is mentioned in the specifications that the Contractor shall perform certain Work or
provide certain facilities, it is understood that the Contractor shall do so at his cost and the Value of
Contract shall be deemed to have included cost of such performance and provisions, so mentioned.

16.5 The materials, design and workmanship shall satisfy the relevant Indian Standards, the Job
Specifications contained herein and Codes referred to. Where the job specification stipulate
requirements in addition to those contained in the standard codes and specifications, these
additional requirements shall also be satisfied.

17 Contractor to obtain his own Information

17.1  The Contractor in fixing his cost shall for all purpose whatsoever reason may be, deemed to have
himself independently obtained all necessary information for the purpose of preparing his tender
and his tender as accepted shall be deemed to have taken into account all contingencies as may
arise due to such information or lack of same. The correctness of the details, given in the Tender
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Document to help the Contractor to make up the tender is not guaranteed. The Contractor shall be
deemed to have examined the Contract Documents, to have generally obtained his own information
in all matters whatsoever that might affect the carrying out of the works at the scheduled rates and
to have satisfied himself to the sufficiency of his offer.

Any error in description of quantity or omission therefrom shall not vitiate the Contract or release the
Contractor from executing the work comprised in the Contract according to Drawings and
Specifications at the scheduled rates. He is deemed to have known the scope, nature and magnitude
of the Works and the requirements of materials and labour involved etc., and as to what all works
he has to complete in accordance with the Contract documents whatever be the defects, omissions
or errors that may be found in the Documents. The Contractor shall be deemed to have visited
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to
the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport and
communication, whether by land, water or air, and as to possible interruptions thereto and the
access and egress from the site, to have made enquiries, examined and satisfied himself as to the
sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus
materials, the available accommodation as to whatever required, depots and such other buildings
as may be necessary for executing and completing the works, to have made local independent
enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic
conditions and all other similar matters effecting these works.

He is deemed to have acquainted himself as to his liability of payment of Government Taxes, duties
and other charges, levies etc. Any neglect or omission or failure on the part of the Contractor in
obtaining necessary and reliable information upon the foregoing or any other matters affecting the
Contract shall not relieve him from any risks or liabilities or the entire responsibility from completion
of the works at the scheduled rates and times in strict accordance with the Contract. It is, therefore,
expected that should the Contractor have any doubt as to the meaning of any portion of the tender
Document he shall set forth the particulars thereof in writing to Employer before bid submission.

The Employer may provide such clarification as may be necessary in writing to Contract, such
clarifications as provided by Employer shall form part of tender Documents. No verbal agreement
or inference from conversation with any effect or employee of the Employer either before, during or
after the execution of the Contract Agreement shall in any way affect or modify and of the terms or
obligations herein contained. Any change in layout due to site conditions or technological
requirement shall be binding on the Contractor and no extra claim on this account shall be
entertained.

18 Time of Performance
18.1 Time for Mobilization

The work covered by this Tender shall be commenced immediately upon issuance of the NOA/
LOI/LOA/NTP (whichever is later) and be completed on or before the dates as mentioned in the
Time Schedule of Completion of Work under Section - V, Special Conditions of Contract (SCC). The
Contractor should bear in mind that time is the essence of this contract agreement. Request for
revision of construction time after tenders are submitted will not receive any consideration. The
mobilization period is included within the overall Completion Schedule, not over and above the
completion time to any additional work or any other reasons.

18.2 Time Schedule of Construction

18.2.1 The general time schedule of construction is given in the Section - V, Special Conditions of Contract
(SCC) of the Tender Documents. Contractor should prepare a detailed monthly or weekly
construction program. The Work shall be executed strictly as per the Time Schedule given in the
Tender Documents. The period of construction given includes the time required for mobilization
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Document.

are needed.

19. Force Majeure

Practices:

or tornado;

last.

19.2 Force Majeure Exclusions

testing, rectifications, if any, retesting and completion in all respects in accordance with Contract

18.2.2 The Contractor shall submit a detailed Bar chart in MS Projects consisting of adequate number of
activities covering various key phases of the Work such as Design, Procurement, Manufacturing,
Shipment and Field Erection activities. This network shall also indicate the intermediate milestones
and interface facilities to be provided by the Employer, if any and the dates by which such facilities

19.1 A ‘Force Majeure’ means any event or circumstance or combination of events those stated below
that wholly or partly prevents or unavoidably delays an Affected Party in the performance of its
obligations under this Agreement, but only if and to the extent that such events or circumstances
are not within the reasonable control, directly or indirectly, of the Affected Party and could not have
been avoided if the Affected Party had taken reasonable care or complied with Prudent Utility

+ Act of God, including, but not limited to lightning, fire not caused by Contractors’ negligence and
explosion (to the extent originating from a source external to the site), earthquake (above 7.0
magnitude on Richter Scale), volcanic eruption, landslide, unprecedented flood, cyclone, typhoon

* Any act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy,
blockade, embargo, revolution, riot, insurrection, terrorist or military action, quarantine;

» Radioactive contamination or ionizing radiation originating from a source in India or resulting from
another Force Majeure Event mentioned above.

Force Majeure shall not include (i) any event or circumstance which is within the reasonable control
of the Parties and (ii) the following conditions, except to the extent that they are consequences of
an event of Force Majeure:

« Unavailability, late delivery, or changes in cost of the plant, machinery, equipment, materials,
spare parts or consumables for the Power Project;
+ Delay in the performance of any Contractor, sub-Contractor or their agents;
* Non-performance resulting from normal wear and tear typically experienced in power generation
materials and equipment;
+ Strikes at the facilities of the Contractor / Affected Party;
+ Insufficiency of finances or funds or the agreement becoming onerous to perform; and
* Non-performance caused by, or connected with, the Affected Party’s:
o0 Negligent or intentional acts, errors or omissions;
o Failure to comply with an Indian Law; or
o Breach of, or default under this Contract Agreement.
* Normal rainy seasons and monsoon
* Any Transport strikes not directly affecting the delivery of goods from manufacturer to site

19.3 In the event of either party being rendered unable by Force Majeure to perform any obligation
required to be performed by them under this Contract, relative obligation of the party affected by
such Force Majeure shall be treated as suspended during the period which the Force Majeure clause

19.4  Upon occurrence of such causes, the party alleging that it has been rendered unable as aforesaid,
thereby, shall notify the other party in writing by registered notice within 48 (forty eight) hours of the
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alleged beginning thereof giving full particulars and satisfactory evidence in support of its claim.
Further, within 7 (seven) days, the Contractor will furnish a detailed Contingency Plan to overcome
the effects of the incident and bring the project on its schedule after cessation of the effect of Force
Majeure.

19.5 The Affected Party shall give notice to the other Party of (i) the cessation of the relevant event of
Force Majeure; and (ii) the cessation of the effects of such event of Force Majeure on the
performance of its rights or obligations under this Agreement, as soon as practicable after becoming
aware of each of these cessations.

19.6 Time for Performance of the relative obligation suspended by the force majeure shall stand extended
by the period for which such Force Majeure clause lasts.

19.7 If works are suspended by Force Majeure conditions lasting for more than two months, the
Employer/Owner shall have the option of cancelling this Contract in whole or part thereof, at its
discretion.

19.8 The Contractor will not be entitled to claim any compensation for Force Majeure conditions and shall
take appropriate steps to insure its men and materials utilized by it under the Contract.

20. Liquidated Damages (LD)

20.1 Subject to Force Majeure Clause, if the Contractor fails to comply with the Time for Completion
/successful commissioning or any extension thereof of Plant facilities in accordance with timelines
as mentioned under the SCC, then the Contractor shall pay to the Owner a sum equivalent to half
percent (0.5%) per week of the Contract Price for the whole of the facilities as liquidated damages
for such default and not as a penalty, without prejudice to the Owner’s other remedies under the
Contract subject to the maximum limit of five percent (05%) of Contract Price for the whole of the
facilities. The Owner may, without prejudice to any other method of recovery, deduct the amount of
such damages from any amount due or to become due to the Contractor. The payment or deduction
of such damages shall not relieve the Contractor from his obligation to complete the Works, or from
any other of his obligations and liabilities under the Contract. Once the maximum limit is reached,
Owner may consider the termination of contract and/or shall have the discretion of getting executed
the work from the Contractor with the maximum limit of Liquidated damages. Any such recovery on
account of the Liquidated damages can be done from the running bills of the Contractor by Owner.

20.2 The Owner shall at its sole discretion upon reaching the maximum LD limit , as an alternative to the
Liquidated Damages at its option, get work executed from elsewhere at the risk and cost of the
Contractor irrespective of the fact whether the scope of Contract is identical to the original scope of
Contract and in case the Owner chooses the alternative course as mentioned, it will be entitled to
recover compensation/ damages from the Contractor irrespective of maximum limit prescribed under
Clause 20.1.

20.3 The Owner may by giving (01) one-month notice to the Contractor cancel the Contract without
prejudice to the Owner’s right under Clauses 20.1 and 20.2 or any other provisions contained in the
Contract to determine the Contract and claim damages from the Contractor.

21. Rights of the Owner to forfeit Contract Performance Security

21.1 Whenever any claim against the Contractor for the payment of a sum of money arises out of or
under the Contract, the Contractor shall pay to the Owner on demand any balance remaining due.to
the Owner & Owner shall be entitled to recover such sum by appropriating in part or whole from the
Contract Performance Security of the Contractor. In the event of the security being insufficient or if
no security has been taken from the Contractor, then the balance or the total sum recoverable, as
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the case may be shall be deducted from any sum then due or which at any time thereafter may
become due to the Contractor.

22. Failure by the Contractor to comply with the provisions of the Contract

22.1 Ifthe Contractor refuses or fails to execute the Work or any separate part thereof with such diligence
as will ensure its completion within the time specified in the Contract/O&M Contract or extension
thereof or fails to perform any of his obligation under the Contract/O&M Contract or in any manner
commits a breach of any of the provisions of the Contract/O&M Contract it shall be open to the
Employer/ Owner at its option by written notice to the Contractor:

a) To determine the event in which the Contract/O&M Contract shall stand terminated and shall
cease to be in force and effect on and from the date appointed by the Owner on that behalf,
whereupon the Contractor shall stop forthwith any of the Contractor's work then in progress, except
such work as the Owner may, in writing, require to be done to safeguard any property or work, or
installations from damage, and the Owner, for its part, may take over the work remaining unfinished
by the Contractor and complete the same through a fresh Contractor or by other means, at the risk
and cost of the Contractor, and any of his sureties if any, shall be liable to the Owner for any excess
cost occasioned by such work having to be so taken over and completed by the Owner over and
above the cost as specified in the schedule of rates.

b) The Contractor and any of his sureties are liable to the Owner for any excess cost over and above
the cost at the rates specified in the Schedule of Rates, occasioned by such works having been
taken over and completed by the Owner.

22.2 In such events of Clause 22.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the Contractor is liable to
be forfeited without prejudice to the right of the Owner to recover from the Contractor the excess
cost referred to in the Clause aforesaid, the Owner shall also have the right of taking possession
and utilizing in completing the works or any part thereof, such as materials, equipment and plants
available at work site belonging to the Contractor as may be necessary and the Contractor shall not
be entitled for any compensation for use or damage to such materials, equipment and plant.

b) The amount that may have become due to the Contractor on account of work already executed
by him shall not be payable to him until after the expiry of 06 (Six) calendar months (Without Interest)
reckoned from the date of termination of Contract or from the taking over of the Work or part thereof
by the Owner as the case may be, during which period the responsibility for faulty materials or
workmanship in respect of such work shall, under the Contract, rest exclusively with the Contractor.
This amount shall be subject to deduction of any amounts due from the Contract to the Owner under
the terms of the Contract authorized or required to be reserved or retained by the Owner.

22.3 Before determining the Contract as per Clause 22.1(a) or (b) provided in the judgement of the
Owner, the default or defaults committed by the Contractor is/ are curable and can be cured by the
Contractor if an opportunity given to him, then the Owner may issue Notice in writing calling the
Contractor to cure the default within such time specified in the Notice.

22.4  The Owner shall also have the right to proceed or take action as per 22.1(a) or (b) above, in the
event that the Contractor becomes bankrupt, insolvent, compounds with his creditors, assigns the
Contract in favor of his creditors or any other person or persons, or being a company or a corporation
goes into voluntary liquidation, provided that in the said events it shall not be necessary for the
Owner to give any prior notice to the Contractor.

23. Contractor remains liable to pay compensation if
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23.1 Inany case in which any of the powers conferred upon the Owner by Clause 22.0 thereof shall have
become action not taken under clause 22 exercisable and the same had not been exercised, the
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in the event of any further case of default by the Contractor for
which by any clause or clauses hereof he is declared liable to pay compensation amounting to the
whole of his Contract Performance Security, and the liability of the Contractor for past and future
compensation shall remain unaffected.

24, Contract Performance Security

Against the EPC/ LSTK Contract and Operation & maintenance contract
of the project, within 30 (Thirty) days from the issuance of the Notification of Award/ Letter of
Intent/Letter of Award (LOA) from Owner, the successful bidder shall furnish an unconditional and
irrevocable Contract Performance Security in accordance with Special Conditions of the Contract.
The Contract Performance Security shall be in the form of either Banker's Cheque or Demand Draft
or Bank Guarantee and shall be in the currency of the Contract and will be issued in the name of
the Owner as specified in the BDS/SCC. The Contract Performance Security shall be for an amount
equal to specified in Special Conditions of Contract (SCC) towards faithful performance of the
contractual obligations, performance of equipment and shall cover entire Contract. The validity of
Contract Performance Security shall be in conjunction with the provisions mentioned under Section
-V, Special Conditions of Contract (SCC).

Bank Guarantee towards Contract Performance Security shall be from any scheduled bank as
specified in the List of Banks enclosed at Form F-22, Section - VI, Sample Forms and Formats of
Tender documents or a branch of an International Bank situated in India and registered with
Reserve Bank of India as scheduled foreign bank in case of Indian bidder. However, in case of Bank
Guarantees from Banks other than the Nationalized Indian banks, the Bank must be a commercial
Bank having net worth in excess of INR 500 Crores and a declaration to this effect should be made
by such commercial bank either in the Bank Guarantee itself or separately on its letterhead. This
Bank Guarantee shall be valid for a period in conjunction with the provisions mentioned under
Section - V, Special Conditions of Contract (SCC).

The Contract Performance Security may also be submitted in the form of ‘crossed payee accounts
only’ Demand Draft/ Banker’s Cheque in favor of as mentioned in the BDS/SCC.

In case of default or failure of the successful bidder to comply with the requirements of this article
shall constitute sufficient grounds for the cancellation of the award and forfeiture of the EMD, if
applicable.

In case of default or failure of the Contractor to comply with the requirements of any of the
Obligations covered under this Tender Document and/ or Contract Agreement shall
constitute sufficient grounds for forfeiture of the Contract Performance Security.

The Contract Performance Security has to cover the entire contract value including extra works/
services also. As long as the Contract Performance Security submitted at the time of award takes
care of the extra works/ services executed and total executed value are within the awarded contract
price, there is no need for additional Contract Performance Security. As soon as the total executed
value exceeds the ceiling of awarded contract price by more than 0.5%, the Contractor shall furnish
additional Contract Performance Security on proportionate basis of the percentage as defined in
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the Special Conditions of Contract (SCC) for the additional amount in excess to the original contract
value.

Further, any delay beyond 30 (Thirty) days shall attract interest @ 1.25% per month on the total
Contract Performance Security amount, calculated on pro-rata basis accordingly. Owner at its sole
discretion may cancel the NOA/ LOI/LOA & forfeit 100% of EMD (If applicable), in case Contract
Performance Security is not submitted within 45 (Forty-five) days from issuance of NOA/ LOI/LOA.
However, total project completion period shall remain same. Part Security shall not be accepted.
The Zero Date shall be counted from the date of LOA or NTP whichever is later.

If the Contractor/ Sub-Contractor or their employees or the Contractor’'s agents and representatives
shall damage, break, deface or destroy any property belonging to the Employer or others during the
execution of the Contract, the same shall be made good by the Contractor at his own expenses and
in default thereof, the Engineer-in-Charge may cause the same to be made good by other agencies
and recover expenses from the Contractor (for which the certificate of the Engineer-in-Charge shall
be final).

All compensation or other sums of money payable by the Contractor to the Owner under terms of
this Contract may be deducted from or paid by the encashment of a sufficient part of his Contract
Performance Security or from any sums which may be due or may become due to the Contractor
by the Owner of any account whatsoever and in the event of his Contract Performance Security
being reduced by reasons of any such deductions or sale of aforesaid, the Contractor shall within
10 (Ten) days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may
have been deducted from or realized by encashment of his Contract Performance Security, or any
part thereof. No interest shall be payable by the Owner for sum deposited as Contract Performance
Security.

25. Termination of contract
25.1 Termination of Contract in Case of Liquidation/ Bankruptcy etc.

If the Contractor dissolves his company or becomes bankrupt or insolvent or cause or suffer any
receiver to be appointed of his business of any assets thereof compounded with his Creditors, or
being a corporation commence to be wound up, not being a member’s voluntary winding up for the
purpose of amalgamation or reconstruction, or carry on its business under a Receiver for the benefits
of its Creditors , Owner shall be at liberty :- To terminate the contract forthwith upon coming to know
of the happening of any such event as aforesaid by notice in writing to the Contractor or to give the
Receiver or liquidator or other person, the option of carrying out the contract subject to his providing
a guarantee up to an amount to be agreed upon by Owner for due and faithful performance of the
contract.

25.2 Termination of Contract for Non-Performance and Subsequently Putting the Contractor on
Banning List:

In case of termination of Contract herein set forth (under clause 22.0) except under conditions of
Force Majeure and termination after expiry of contract, the Contractor shall be put under Banning
List [i.e. neither any enquiry will be issued to the party by Employer/ Owner against any type of
tender nor their offer will be considered by Employer/ Owner against any ongoing tender(s) where
contract between Employer/ Owner and that particular Contractor (as a bidder) has not been
finalized] for a period as decided by the Employer/ Owner to such Contractor.

25.3 Termination for Convenience
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The Owner may, by written notice sent to the Contractor, terminate the Contract, in whole or in part,
at any time for its convenience. The notice of termination shall specify that termination is for the
Owner’s convenience, the extent to which performance of work under the Contract is terminated,
and the date upon which such termination becomes effective.

The Owner shall only pay for the following:

Goods that are complete and ready for shipment (based on monthly progress report from the
Contractor) within thirty (30) days after the date of notice of termination, shall be purchased by the
Owner at the Contract terms and prices.

Goods that are in-transit or delivered at site as on the date of delivery of termination notice to
Contractor

Services that have been rendered at site until the date of delivery of termination notice to Contractor
It is clarified that payment under point no. a) and b) shall be made only after receipt of goods at site.
Members of the Employer/ Owner not individually Liable

No Director, or official or employee of the Employer/ Owner shall in any way be personally bound or
liable for the acts or obligations under the Contract or answerable for any default or omission in the
observance or performance of any of the acts, matters or things which are herein contained.

Employer/Owner not bound by Personal Representations

The Contractor shall not be entitled to any increase on the price or any other right or claim
whatsoever by reason of any representation, explanation statement or alleged representation,
promise or guarantees given or alleged to have been given to him by any person.

Contractor's office at Site

The Contractor shall provide and maintain an office at the site for the accommodation of his agent
and staff (With meeting room) and such office shall be open at all reasonable hours to receive
instructions, notice or other communications.

Contractor's Subordinate Staff and their Conduct

The Contractor, on or after award of the Work shall name and depute a qualified Engineer having
sufficient experience in carrying out work of similar nature, to whom the equipment, materials, if any,
shall be issued and instructions for works given. The Contractor shall also provide sufficient and
qualified staff to superintend the execution of the Work, competent sub-agents, foremen and leading
hands including those specially qualified by previous experience to supervise the types of works
contained in the Contract in such manner as will ensure work of the best quality, expeditious working.
Whenever in the opinion of the Engineer-in-Charge/Project Manager additional properly qualified
supervisory staff is considered necessary, they shall be employed by the Contractor without
additional charge on accounts thereof. The Contractor shall ensure that Sub-Contractors, if any,
shall provide competent and efficient supervision, over the work entrusted to them.

If and whenever any of the Contractor's or Sub-Contractor's agents, sub-agents, assistants,
foremen, or other employees be guilty of any misconduct or be incompetent or insufficiently qualified
or negligent in the performance of their duties, it is undesirable for administrative or any other reason
for such person or persons to be employed in the works, the Contractor, shall at once remove such
person or persons from employment thereon. Any person or persons so removed from the works
shall not again be employed in connection with the Works. Any person so removed from the Work
shall be immediately replaced at the expense of the Contractor by a qualified and competent
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substitute. Should the Contractor be requested to repatriate any person removed from the works he
shall do so and shall bear all costs in connection herewith.

29.3 The Contractor shall be responsible for the proper behavior of all the staff, foremen, workmen, and
others, and shall exercise a proper degree of control over them and in particular and without
prejudice to the said generality, the Contractor shall be bound to prohibit and prevent any employees
from trespassing or acting in any way detrimental or prejudicial to the interest of the community or
of the properties or occupiers of land and properties in the neighborhood and in the event of such
employee so trespassing, the Contractor shall be responsible therefore and relieve the Owner of all
consequent claims or actions for damages or injury or any other grounds whatsoever. The
Contractor shall be liable for any liability to Owner on account of deployment of Contractor's staff
etc. or incidental or arising out of the execution of Contract. The Contractor shall be liable for all acts
or omissions on the part of his staff, Foremen and Workmen and others in his employment, including
misfeasance or negligence of whatever kind in the course of their work or during their employment,
which are connected directly or indirectly with the Contract.

29.4 If and when required by the Owner and Contractor's personnel entering upon the Owner’s premises
shall be properly identified by badges or gate passes which must be worn at all times on Owner’s
premises. Contractor may be required to obtain daily entry passes for his Staff/ Employees to work
within operating areas. These being safety requirements, no relaxations on this account shall be
given to Contractor.

29.5 Contractor shall at all times provide Employer/ SECI access to site and office during construction/
O&M periods and also provide them with any data/ information sought for.

30. Sub-letting of Works

30.1 Sub-contracting other than for labour contract/engagement of labour, shall be permitted with the
information to the Employer. However, sub-contracting for 100% of the contract on back to back
basis shall not be permitted. Any part of the Contract nor any share or interest therein shall in any
manner or degree be transferred, assigned or sublet by the Contractor directly or indirectly to any
person, firm or corporation whatsoever without the consent in writing, of the Employer except as
provided for in the succeeding Clause.

i) Sub-Contracts for Temporary Works etc.

The Employer may give written consent to Sub-Contract for the execution of any part of the Work at
the site, being entered in to by Contractor provided each individual Sub-contract is informed to the
Engineer-in-Charge/Project Manager.

i) List of Sub-Contractors to be supplied

The Contractor shall furnish to the Engineer-in-Charge/Project Manager list of all Sub-Contractors
or other persons or firms engaged by the Contractor and working at the Site during the previous
month with particulars of the general nature of the Subcontract or works done by them.

iii) Contractor's Liability not Limited by Sub-Contractors

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the
Engineer-in-Charge/Project Manager shall have received copies of any Subcontracts, the
Contractor shall be and shall remain solely responsible for the quality, proper and expeditious
execution of the Contract in all respects as if such sub-letting or Subcontracting had not taken place,
and as if such work had been done directly by the Contractor. The Contractor shall bear all
responsibility for any act or omission on the part of sub-Contractors in regard to work to be performed
under the Contract.
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iv) No Remedy for Action Taken under this Clause

No action taken by the Owner under the clause shall relieve the Contractor of any of his liabilities
under the Contract or give rise to any right or compensation, extension of time or otherwise failing
which the Owner shall have the right to remove such Sub-Contractor(s) from the site.

vi) Termination/ Cancellation of Contract

Owner is nowhere liable for the communication, acts and deeds and performance of the sub-
Contractor as engaged by the principal Contractor. Principal Contractor solely is responsible and
liable for the entire execution of project and performance of contract.

Subject to poor performance and prolonged delay of the project on account of inefficient
sub-letting of the project work, Owner may take a final decision to terminate the contract of
the principal Contractor which will be binding and non-revertible and henceforth no pleain
this regard shall be entertained.

vii) Subject to the provisions of the Contract, the Contractor shall be solely responsible for the
manner in which the Contract is performed. All employees, representatives or Sub-Contractors
engaged by the Contractor in connection with the Performance of the Contract shall be under the
complete control of the Contractor and shall not be deemed to be employees of the Owner. Nothing
contained in the Contract or in any subcontract awarded by the Contractor shall be construed to
create any contractual relationship between any such employees, representatives or Sub-
Contractors and the Owner.

viii) Under no circumstances the sub-Contractor shall claim or shall put any binding to the Owner
and at all times the sub-Contractor must be managed by the Contractor. The Owner shall not be
responsible for any claims at any time by the Contractor in relation to the sub-Contractor.

ix) No relaxation, forbearance, delay or indulgence by either party in enforcing any of the terms and
conditions of the Contract or the granting of time by either party to the other shall prejudice, affect
or restrict the rights of that party under the Contract, nor shall any waiver by either party of any
breach of Contract operate as waiver of any subsequent or continuing breach of Contract.

X) Any waiver of a party’s rights, powers or remedies under the Contract must be in writing, must be
dated and signed by an authorized representative of the party granting such waiver, and must
specify the right and the extent to which it is being waived.

xi) The Contractor shall be solely responsible for ensuring that his sub-Contractors fulfil and comply
with the statutory requirements of Labour and other Laws.

31. Power of Entry

31.1 If the Contractor shall not commence the Work in the manner previously described in the Contract
documents or if he shall at any time in the opinion of the Engineer-in-Charge/Project Manager:

i) fail to carry out the Work in conformity with the Contract documents, or

ii) fail to carry out the Work in accordance with the Time Schedule, or

iii) substantially suspend the Work for a period of minimum 14 (Fourteen) days without authority
from the Engineer-in-Charge/Project Manager, or

iv) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things,
or

v) Commit, suffer, or permit any other breach of any of the provisions of the Contract on his part to
be performed or observed or persist in any of the above-mentioned breaches of the Contract for 14
(Fourteen) days, after notice in writing shall have been given to the Contractor by the Engineer-in-
Charge/Project Manager requiring such breach to be remedied, or
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vi) if the Contractor abandon the Work, or

vii) If the Contractor during the continuance of the Contract shall become bankrupt, make any
arrangement or composition with his creditors or go into liquidation whether compulsory or voluntary
not being merely a voluntary liquidation for the purpose of amalgamation or reconstruction

then in any such case, the Owner shall have the power to enter upon site and take possession
thereof and of the materials, temporary Work, construction plant, and stock thereon, and to revoke
the Contractor's license to use the same, and to complete the Work by his agents, other Contractors
or workmen or to sublet the same upon any terms and to such other person, firm or corporation as
the Owner in his absolute discretion may think proper to employ and for the purpose aforesaid to
use or authorize the use of any materials, temporary work, Construction Plant, and stock as
aforesaid, without making payment or allowance to the Contractor for the said materials other than
such as may be certified in writing by the Engineer-in-Charge/Project Manager to be reasonable,
and without making any payment or allowance to the Contractor for the use of the temporary said
works, construction plant and stock or being liable for any loss or damage thereto, and if the Owner
shall by reason of his taking possession of the Work or of the Work being completed by other
Contractor (due account being taken of any such extra work or works which may or be omitted) then
the amount of such excess shall be deducted from any money which may be due for work done by
the Contractor under the Contract and not paid for.

Any deficiency shall forthwith be made good and paid to the Owner by the Contractor and the Owner
shall have power to sell in such manner and for such price as he may think fit all or any of the
construction plant, materials etc. constructed by or belonging to Contractor and to recoup and retain
the said deficiency or any part thereof out of proceeds of the sale.

Contractor's responsibility
Contractor’s responsibility

The Contractor shall grade/level the land identified for development of the mentioned Solar power
Plant along with the design, procure, manufacture (including associated purchases and/or
subcontracting), install, commission and complete the Facilities, carry out the Guarantee tests with
due care and diligence in accordance with the Contract along with interconnecting transmission
system including Right of Way for Transmission Line and the comprehensive O&M of the complete
facilities for the period as defined under the tender document . It is Contractor’s responsibility to
coordinate with state/central agencies in order to get any permission whatsoever, required for
successful development & operation of Plant till its desired life.

The Contractor shall acquire, on behalf of Owner, in the Owner’s name, all permits, approvals and/or
licenses from all local, state or national government authorities or public service undertakings in the
Country/State where the Site is located that are necessary for the setting up of the Plant & operation
of Plant till its desired life as mentioned under the Contract, including, but not limited to, entry permits
for all imported Owner’s/Employer’s Equipment (if any). In this regard, any document required from
Owner/ Employer shall be intimated at least 10 days prior to submission. Contractor has to ensure
safe keeping of the documents and diligent use. It is the responsibility of the Contractor to safe keep
and return all the original approvals, permits, licenses, certificates and other relevant document
generated as a result of the setting up of project and comprehensive O&M process to the Owner.

In the matter of connectivity of Plant to DISCOM'’s substation, the Owner will take the necessary
connectivity permission, however, all the other permissions and clearances as deemed required by
the State Agency/DISCOM for Bay allocation, technical/regulatory compliance for interconnection,
ROW etc are to be taken by the Contractor. Statutory fees pertaining to such shall be reimbursed
by the Owner on production of the documentary evidence/Demand note over and above the contract
value. Further, Contractor shall also facilitate Owner in getting the required permissions/agreements
as required for the energy accounting by State agencies/DISCOM.
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