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CONDITIONS OF WORKS CONTRACT

5.0.

6.a.

In other words, in case of service contracts (like car hire etc.) where there is no
question of damage or defect arising in future, the defect liability clause is not
applicable.

Equipment or spare parts replaced under warranty/guarantees shall have further
warranty for 12 months from the date of acceptance. However, in no case will the
warranty exceed 24 months from the date of start of the original warranty. (Refer Annexure
22 — Govt. Guideline Sr. No. 14)

DAMAGE TO PROPERTY

5.0.1.

5.0.2.

Contractor shall be responsible for making good to the satisfaction of the Owner
any loss of and any damage to all structures and properties belonging to the Owner
or being executed or procured by the Owner or of other agencies within the
premises of the work of the Owner, if such loss or damage is due to fault and/or
the negligence or willful acts or omission of the Contractor, his employees,
agents, representatives or sub-contractors.

The Contractors shall indemnify and keep the Owner harmless of all claims for
damage to Owner's property arising under or by reason of this contract.

LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability of
Seller, excluding his liability towards infringement of patent, trade mark or industrial
design rights under the contract or otherwise shall be limited to 100% of value of
Purchase order. However, neither party shall be liable to the other party for any
indirect and consequential damages, loss of profits or loss of production. (Refer
Annexure 22 — Govt. Guideline Sr. No. 13)

DUTIES AND RESPONSIBILITIES OF CONTRACTOR

EMPLOYMENT LIABILITY TOWARDS WORKERS EMPLOYED BY THE
CONTRACTOR

6.a.1

6.a.2.

The Contractor shall be solely and exclusively responsible for engaging or
employing persons for the execution of work. All persons engaged by the
contractor shall be on Contractor's payroll and paid by Contractor. All disputes or
differences between the Contractor and his/their employees shall be settled by
Contractor.

Owner has absolutely no liability whatsoever concerning the employees of the
Contractor. The Contractor shall indemnify Owner against any loss or damage or
liability arising out of or in the course of his/their employing persons or relation
with his/their employees. The Contractor shall make regular and full payment of
wages and on any complaint by any employee of the Contractor or his sub
contractor regarding non-payment of wages, salaries or other dues, Owner
reserves the right to make payments directly to such employees or sub-
contractor of the Contractor and recover the amount in full from the bills of the
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6.b.

6.c.

6.d.

6.a.3.

Contractor and the contractor shall not claim any compensation or
reimbursement thereof. The Contractor shall comply with the Minimum Wages
Act applicable to the area of work site with regard to payment of wages to his
employees and also to employees of his sub contractor.

The Contractor shall advise in writing or in such appropriate way to all of his
employees and employees of sub-contractors and any other person engaged by
him that their appointment/employment is not by the Owner but by the
Contractor and that their present appointment is only in connection with the
construction contract with Owner and that therefore, such an
employment/appointment would not enable or make them eligible for any
employment/appointment with the Owner either temporarily or/and permanent
basis.

NOTICE TO LOCAL BODIES

The contractor shall comply with and give all notices required under any Government
authority, instruction, rule or order made under any act of parliament, state laws or

any

regulations or by-laws of any local authority relating to the works.

FIRST AID AND INDUSTRIAL INJURIES

6.c.1

6.c.2.

6.c.3.

Contractor shall maintain first aid facility for his employees and those of his

sub-contractors.

Contractor shall make arrangements for ambulance service and for the
treatment of all types of injuries. Names and telephone numbers of those
providing such services shall be furnished to Owner prior to start of
construction and their name board shall be prominently displayed in Contractor's
field office.

All industrial injuries shall be reported promptly to owner and a copy of
contractor's report covering each personal injury requiring the attention of a
physician shall be furnished to the Owner.

SAFETY CODE

6.d.1.

6.d.2.

The Contractor shall at his own expenses arrange for the Safety provisions
as may be necessary for the execution of the work or as required by the
Engineer-in-Charge in respect of all labours directly or indirectly employed for
performance of the works and shall provide all facilities in connections
therewith. In case the contractor fails to make arrangements and provide
necessary facilities as aforesaid, the Owner shall be entitled to do so and
recover the cost thereof from the Contractor.

From the commencement to the completion of the works, the contractor shall
take full responsibility for the care thereof and of all the temporary works (defined
as meaning all temporary works of every kind required in or for the execution,
completion or maintenance of the works). In case damage, loss or injury shall
happen to the works or to any part thereof or to temporary works or to any
cause whatsoever repair at his (Contractor's) own cost and make good the
same so that at the time of completion, the works shall be in good order and
condition and in conformity in every respect with the requirement of the contract
and Engineer-in-Charge's instructions.
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6.e.

6.d.3.

6.d.4.

6.d.5.

6.d.6.

6.d.7.

In respect of all labour, directly or indirectly employed in the work for the
performance of the Contractor's part of this agreement, the contractor shall
at his own expense arrange for all the safety provisions as per relevant Safety
Codes of C.P.W.D Bureau of Indian Standards, the Electricity Act/lLE. Rules.
The Mines Act and such other Acts as applicable.

The Contractor shall observe and abide by all fire and  safety regulations of
the Owner. Before starting construction work, the Contractor shall consult
with Owner's Safety Engineer or Engineer-in-Charge/Site-in-Charge and must
make good to the satisfaction of the Owner any loss or damage due to fire to

any portion of the work done or to be done under this agreement or to any of
the Owner's existing property.

The Contractor will be fully responsible for complying with all relevant provisions
of the Contract Labour Act and shall pay rates of Wages and observe hours
of work/conditions of employment according to the rules in force from time to
time.

The Contractor will be fully responsible for complying with the  provision
including documentation and submission of reports on the above to the
concerned authorities and shall indemnify the Corporation from any such
lapse for which the Government will be taking action against them.

Owner shall on a report having been made by an inspecting Office as
defined in the Contract Labour Regulations have the power to deduct from the
money due to the Contractor any sum required or estimated to be required for
making good the loss suffered by a worker(s) by reasons of non-fulfilment of
conditions of contract for the benefit of workers no-payment of wages or of
deductions made from his or their wages which are not justified by the terms of
contract or non observance of the said contractor's labour Regulation.

INSURANCE AND LABOUR

Contractor shall at his own expense obtain and maintain an insurance policy with a
Nationalised Insurance Company to the satisfaction of the Owner as provided
hereunder.

6.e.1.

EMPLOYEES STATE INSURANCE ACT

i. The Contractor agrees to and does hereby accept full and exclusive
liability for the compliance with all obligations imposed by Employees State
Insurance Act, 1948, and the Contractor further agrees to defend
indemnify and hold Owner harmless from any liability or penalty which may
be imposed by the Central, State or local authority by reason of any
asserted violation by Contractor, or sub-contractor of the Employees’ State
Insurance Act, 1948 and also from all claims, suits or proceedings that
may be brought against the Owner arising under, growing out of or by
reason of the work provided for by this contract whether brought by
employees of the Contractor, by third parties or by Central or State
Government authority or any political sub-division thereof.

i. The Contractor agrees to file with the Employees State Insurance
Corporation, the Declaration forms and all forms which may be required
in respect of the Contractor's or sub-contractor's employee whose
aggregate emuneration is within the specified limit and who are employed
in the work provided or those covered by ESI Act under any amendment to
the Act from time to time.
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The Contractor shall deduct and secure the agreement of the sub- contractor
to deduct the employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the employee's
contribution cards at wages payment intervals. The Contractor shall remit
and secure the agreement of the sub contractor to remit to the State Bank
of India, Employee's State Insurance Corporation Account, the Employee's
contribution as required by the Act.

The Contractor agrees to maintain all records as required under the Act
in respect of employees and payments and the Contractor shall secure the
agreement of the sub contractor to maintain such records. Any expenses
incurred for the contributions, making contribution or maintaining records
shall be to the Contractor's or sub-contractor's account.

The Owner shall retain such sum as may be necessary from the total
contract value until the Contractor shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948, have
been paid.

v. WORKMAN'S COMPENSATION AND EMPLOYEE'S LIABILITY

Vi.

Vii.

INSURANCE

Provide Insurance for all the Contractor's employees engaged in the
performance of this contract. If any of the work is sublet, the Contractor shall
ensure that the sub contractor provides workmen's compensation and
Employer's Liability Insurance for the latter's employees who are not
covered under the Contractor's insurance.

AUTOMOBILE LIABILITY INSURANCE

Contractor shall take out an Insurance to cover all risks to Owner for each
of his vehicles plying on works of this contract and these insurances shall
be valid for the total contract period. No extra payment will be made for this
insurance. Owner shall not be liable for any damage or loss not made good
by the Insurance Company, should such damage or loss result from
unauthorised use of the vehicle. The provisions of the Motor Vehicle Act
would apply.

FIRE INSURANCE

Contractor shall within two weeks after award of contract insure the

Works, Plant and Equipment and keep them insured until the final
completion of the Contract against loss or damage by accident, fire or any
other cause  with an insurance company to be approved by the

Employer/Consultant in the joint names of the Employer and the Contractor
(name of the former being placed first in the Policy).  Such Policy shall
cover the property of the Employer only.

6.e.2. ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATION OR BY

Contractor shall also provide and maintain any and all other insurance which
may be required under any law or regulations from time to time. He shall
also carry and maintain any other insurance which may be required by the
Owner.

18|Page

Procurement Manual HPCL, Mumbai



e\,
SECTION IV - ANNEXURES "'.","!.?,-m!.‘! ,,,,, ; ANNEXURE 7a: GENERAL TERMS &
o CONDITIONS OF WORKS CONTRACT

i. The aforesaid insurance policy/policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation.

ii. The Contractor shall satisfy to the Engineer-in-Charge/Site-in-Charge
from time to time that he has taken out all insurance policies referred to
above and has paid the necessary premium for keeping the policies alive till
the expiry of the defects liability period.

iv. The contractor shall ensure that similar insurance policies are taken out
by his sub-contractor (if any) and shall be responsible for any claims or
losses to the Owner resulting from their failure to obtain adequate
insurance protections in connection thereof. The contractor shall produce or
cause to be proceed by his sub-contractor (if any) as the case may be, the
relevant policy or policies and premium receipts as and when required by the
Engineer-in-Charge/Site-in-Charge.

® v. Contractor shall at his own expense cover all the workmen engaged
under him under “Pradhan Mantri Surksha Bima Yojana (PMSBY)” and
submit proof of the same to HPCL.

6.e.3. LABOUR AND LABOUR LAWS

i. The contractor shall at his own cost employ persons during the period of
contract and the persons so appointed shall not be construed under
any circumstances to be in the employment of the Owner.

i. All payments shall be made by the contractor to the labour employed by
him in accordance with the various rules and regulations stated above.
The contractor  shall keep the Owner indemnified from any claims
whatsoever inclusive of damages/costs or otherwise arising from injuries
or alleged injuries to or death of a person employed by the contractor or
damages or alleged damages to the property.

iii. No labour below the age of eighteen years shall be employed on the
work. The Contractor shall not pay less than what is provided under the
provisions of the contract labour (Regulations and Abolition) Act, 1970 and
the rules made thereunder and as may be amended from time to time. He
shall pay the required deposit under the Act appropriate to the number of
workman to be employed by him or through sub contractor and get himself
registered under the Act. He shall produce the required Certificates to the
Owner before commencement of the work. The Owner recognises only the
Contractor and not his sub contractor under the provisions of the Act. The
Contractor will have to submit daily a list of his workforce. He will also keep
the wage register at the work site or/and produce the same to the Owner,
whenever desired. A deposit may be taken by the Owner from the
Contractor to be refunded only after the Owner is satisfied that all
workmen employed by the Contractor have been fully paid for the period of
work in Owner's premises at rates equal to or better than wages provided
for under the Minimum Wages Act. The contractor shall be responsible and
liable for any complaints that may arise in this regard and the
consequences thereto.

® REVISION : PROC-009/07.03.2016
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iv. The Contractor will comply with the provisions of the Employee's Provident
Fund Act and the Family Pension Act as may be applicable and as
amended from time to time.

v. The Contractor will comply with the provisions of the payment of Gratuity
Act, 1972, as may be applicable and as amended from time to time.

vi. IMPLEMENTATION OF APPRENTICES ACT, 1961

The Contractor shall comply with the provisions of the Apprentices Act, 1961
and the Rules and Orders issued thereunder from time to time. If he fails to
do so, his failure will be a breach of the contract and the Engineer-in-
Charge may, at his discretion, cancel the contract. The Contractor shall
also be liable for any pecuniary liability arising on account of any violation
by him of the provision of the Act.

vii. MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expenses comply with or cause be complied
with Model rules for Labour Welfare as appended to those conditions or rules
framed by the Government from time to time for the protection of health
and for making sanitary arrangements for  worker employed directly or
indirectly on the works. In case the contractor fails to make arrangements as
aforesaid the Engineer-in-Charge/Site-in-Charge shall be entited to do so
and recover the cost thereof from the contractor.

6.f. DOCUMENTS CONCERNING WORKS

6.f.1.

6.f.2.

6.f.3.

All documents including drawings, blue prints, tracings, reproducible models,
plans, specifications and copies, thereof furnished by the Owner as well as all
drawings, tracings, reproducibles, plans, specifications design calculations
etc. prepared by the contractor for the purpose of execution of works
covered in or connected with this contract shall be the property of the Owner and
shall not be used by the contractor for any other work but are to be delivered
to the Owner at the completion or otherwise of the contract.

The Contractor shall keep and maintain secrecy of the documents, drawings
etc. issued to him for the execution of this contract and restrict access to such
documents, drawings etc. and further the Contractor shall execute a SECRECY
agreement from each or any person employed by the Contractor having access
to such documents, drawings etc. The Contractor shall not issue drawings and
documents to any other agency or individual without the written approval by
the Engineer-in-Charge/Site-in- Charge.

Contractor will not give any information or document etc. concerning details of
the work to the press or a news disseminating agency without prior written

approval from Engineer-in-charge/Site-in-Charge. Contractor shall not take
any pictures on site  without written approval of Engineer-in-Charge/Site-in-
Charge.
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7.
7.1.

7.2.

7.3.

7.4.

7.5.

7.6

7.a.

PAYMENT OF CONTRACTOR'S BILLS

Payments will be made against Running Accounts bills certified by the Owner's
Engineer-in-Charge/Site-in-Charge within 15 days from the date of receipt of the
bill..

Running Account Bills and the final bill shall be submitted by the Contractor together
with the duly signed measurements sheet(s) to the Engineer-in-Charge/ Site-in-
Charge of the Owner in quadruplicate for certification.

The Bills shall also be accompanied by quantity calculations in support of the
quantities contained in the bill along with cement consumption statement,
actual/theoretical, wherever applicable duly certified by the Engineer-in-Charge/ Site-in-
Charge of the Owner.

All running account payments shall be regarded as on account payment(s) to be finally
adjusted against the final bill payment. Payment of Running Account Bill(s) shall not
determine or affect in any way the rights of the Owner under this Contract to make
the final adjustments of the quantities of material, measurements of work and
adjustments of amounts etc. in the final bill.

The final bill shall be submitted by the Contractor within one month of the date of
completion of the work fully and completely in all respects. If the Contractor  fails to
submit the final bill accordingly Engineer-in-Charge/Site-in-Charge may make the
measurement and determine the total amount payable for the work carried out by the
Contractor and such a certification shall be final and binding on the Contractor.
The Owner/Engineer- in-Charge/Site-in-Charge may take the assistance of an outside
party for taking the measurement, the expenses of which shall be payable by the
Contractor.

Payment of final bill shall be made within 30 days from the date of receipt of the certified
bill by the Disbursement Section of the owner.

Wherever possible, payment shall be tendered to the contractor in electronic mode
(e-payment) through any of the designated banks. The contractor will comply by
furnishing full particulars of Bank acount (mandate) to which the payments will be
routed. Owner reserves the right to make payment in any alternate mode also.

MEASUREMENT OF WORKS

7.a.1. All measurements shall be in metric system. All the works will be jointly
measured by the representative of the Engineer-in-Charge/Site-in-Charge and
the Contractor or their authorised agent progressively. Such measurement will
be recorded in the Measurement Book/Measurement Sheet by the Contractor
or his authorised representative and signed in token of acceptance by the
Owner or their authorised representative.

7.a.2. For the purpose of taking joint measurement, the Contractor/representative
shall be bound to be present whenever required by the Engineer-in-Charge/Site-
in-Charge.

If, however, they are absent for any reasons whatsoever, the measurement will
be taken by the Engineer-in-Charge/Site-in-Charge or his representative and the
same would be deemed to be correct and binding on the Contractor.

7.a.3. In case of any dispute as to the mode of measurement for any item of work,
the latest Indian Standard Specifications shall be followed. In case of any
further dispute on the same the same shall be as per the certification of an
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7.b.

7.c.

7.d.

outside qualified Engineer/ Consultant. Such a measurement shall be final and
binding on the Owner and the Contractor.

BILLING OF WORKS EXECUTED

The Contractor will submit a bill in approved proforma in quadruplicate to the Engineer-
in-Charge/Site-in-Charge of the work giving abstract and detailed measurement for
the various items executed during a month, before the expiry of the first week of the
succeeding month. The Engineer-in-Charge/Site-in-Charge shall take or cause to be
taken the requisite measurements for the purpose of having the bill verified and/or
checked before forwarding the same to the disbursement office of the Owner for further
action in terms of the Contract and payment thereafter. The Engineer-in-Charge/Site-in-
Charge shall verify the bills within 7 days of submission of the Bill by the
Contractor.

RETENTION MONEY

10% of the total value of the Running Account and Final Bill will be deducted and retained
by the Owner as retention money on account of any damage/defect liability that
may arise for the period covered under the defect liability period clause of the Contract
free of interest. Any damage or defect that may arise or lie undiscovered at the time of
issue of completion certificate connected in any way with the equipment or materials
supplied by contractor or in workmanship shall be rectified or replaced by the contractor
at his own expense failing which the Owner shall be entited to rectify the said
damage/defect from the retention money. Any excess of expenditure incurred by the
Owner on account of damage or defect shall be payable by the Contractor. The decision
of the Owner in this behalf shall not be liable to be questioned but shall be final and
binding on the Contractor.

Thus, deduction towards retention money is applicable only in case of job/works contracts
(civil, mechanical, electrical, maintenance etc.) where any damage or defect may arise
in future (i.e. within 12 months from the date of completion of job) or lie undiscovered at
the time of issue of completion certificate.

STATUTORY LEVIES

7.d.1 The Contractor accepts full and exclusive liability for the payment of any and all
taxes, duties, cess, levies and statutory payments payable under all or any of
the statutes etc.

Variations of taxes and duties arising out of the amendments to the Central / State
enactments, in respect of sale of goods / services covered under this bid shall be to
HPCL'’s account, so long as :

e They relate to the period after the opening of the price bid, but before the
contracted completion period ( excluding permitted extensions due to delay on
account of the contractors, if any) or the actual completion period, whichever is
earlier; and

e The vendor furnishes documentary evidence of incurrence of such variations, in
addition to the invoices/documents for claiming Cenvat /Input Tax credit,
wherever applicable.
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7.d.2.

7.d.3.

All contributions and taxes for unemployment compensation, insurance and old
age pensions or annuities now or hereafter imposed by Central or State
Governmental authorities which are imposed with respect to or covered by
the wages, salaries or other compensations paid to the persons employed by the
Contractor and the Contractor shall be  responsible for the compliance with all
obligations and restrictions imposed by the Labour Law or any other law affecting
employer-employee relationship and the Contractor further agrees to comply and
to secure the compliance of all sub-contractors with all applicable Central,
State, Municipal and local laws, and regulations and requirements of any
Central, State or Local Government agency or authority.

Contractor further agrees to defend, indemnify and hold harmless from any
liability or penalty which may be imposed by the Central, State or Local
authorities by reason of any violation by Contractor or sub-contractor of such
laws, regulations or requirements and also from all claims, suits or proceedings
that may be brought against the Owner arising under, growing out of, or by
reasons of the work provided for by this contract by third parties, or by Central
or State Government authority or any administrative sub-division thereof. The
Contractor further agrees that in case any such demand is raised against the
Owner, and Owner has no way but to pay and pays/makes payment of the same,
the Owner shall have the right to deduct the same from the amounts due and
payable to the Contractor. The Contractor shall not raise any demand or
dispute in respect of the same but may have recourse to recover/receive
from the concerned authorities on the basis of the Certificate of the Owner issued
in that behalf.

The rates quoted should be inclusive of all taxes. However, wherever a
tax to be deducted at source the same will be deducted from the bills of
the Contractor and paid to the concerned authorities. The proof of such
payments of tax on works contract will be furnished to the contractor.

The vendor shall comply with all the provisions of the GST
Act/Rules/requirements like providing of tax invoices, payment of taxes to the
authorities within the due dates, filing of returns within the due dates etc. to
enable HPCL to take Input Tax Credit. In case of imports, vendor shall
provide import documents and invoice fulfilling the requirement of Customs
Act and Rules. Vendor will be fully responsible for complying with the
Customs provisions to enable HPCL to take Input Tax Credit.

In case, HPCL is not able to take Input Tax Credit due to any
noncompliance/default/negligence of the seller of goods/service provider, the
same shall be recovered from the pending bills/dues (including security
deposit, BG etc.)

Vendor shall be responsible to indemnify the Corporation for any loss, direct
or implied accrued to the Corporation on account of supplier/service provider
failure to discharge his statutory liabilities like paying taxes on time, filing
appropriate returns within the prescribed time etc.

Income tax will be deducted at source as per rules at prevailing rates, unless

certificate, if any, for deduction at lesser rate or nil deduction is submitted by the
Contractor from appropriate authority.
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7.d.4 The contractor shall provide accurate particulars of PAN number as required, under

7.d.5

7.d.6

Section 206AA of Income Tax Act 1961.

The contractors having their ‘tax residency status’ outside India shall provide
Tax Residency Certificate (TRC), issued by Government of the Country or the
specified territory where the Contractor is a Resident. Rule 21AB of the
Income Tax Rules, 1962 has prescribed the contents of a TRC. This would
enable the Corporation to deduct tax at source by duly considering the ‘treaty
relief’, if any, under Double Taxation Avoidance Agreement (DTAA) entered
into between GOI and the respective country/specified territory in which the
Contractors’ ‘tax residency status’ is currently in force.

Anti-Profiteering Clause — GST Act anti-profiteering provisions mandates that
any reduction in tax rates or benefits of input tax credits be passed on to the
consumer by way of commensurate reduction in prices. Vendors to take note
of the same and pass such benefits while quoting their price.

7.e. MATERIALS TO BE SUPPLIED BY CONTRACTOR

7.f.

7.e1.

7.e.2.

7.e.3.

7.e.4.

The Contractor shall procure and provide the whole of the materials required for
construction including tools, tackles, construction plant and equipment for the
completion and maintenance of the works except the  materials viz. steel and

cement which may be agreed to be supplied as provided elsewhere in the contract.
The contractor shall make arrangement for procuring such materials and for the
transport thereof at their own cost and expenses.

The Owner may give necessary recommendation to the respective authority if
so desired by the Contractor but assumes no responsibility of any nature.
The Contractor shall procure materials of [ISI stamp/certification and
supplied by reputed suppliers borne on DGS&D list.

All  materials procured should meet the specifications given in the tender
document. The Engineer-in-charge may, at his discretion, ask for samples and
test certificates for any batch of any materials procured. Before procuring, the
Contractor should get the approval of Engineer-in-Charge/Site-in-Charge for
any materials to be used for the works.

Manufacturer's certificate shall be submitted for all materials supplied by the
Contractor. If, however, in the opinion of the Engineer-in-Charge/Site-in-Charge
any tests are required to be conducted on the material supplied by the
Contractor, these will be arranged by the Contractor promptly at his own cost.

MATERIALS TO BE SUPPLIED BY THE OWNER

7f1.

Steel and Cement maybe supplied by the Owner to the contractor against
payment by Contractor from either godown or from the site or within work
premises itself and the contractor shall arrange for all transport to actual work
site at no extra cost.

7.f2. The contractor shall bear all the costs including loading and unloading, carting

from issue points to  work spot storage, unloading, custody and handling and
stacking the same and return the surplus steel and cement to the Owner's
storage point after completion of job.
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7£.3.

7f4.

7£5.

7f6.

7£.7.

7£.8.

7£9.

7.£.10.

7f11.

7f12.

7£13.

The contractor will be fully accountable for the steel and cement received from the
Owner and contractor will give acknowledgement/receipt for quantity of steel and
cement received by him each time he uplifts cement from Owner's custody.

For all computation purposes, the theoretical cement consumption shall be
considered as per CPWD standards.

Steel and Cement as received from the manufacturer/stockists will be
issued to the contractor. Theoretical weight of cement in a bag will be
considered as 50 Kg. Bags weighing upto 4% less shall be accepted by the
contractor and considered as 50 Kg. per bag. Any shortage in the weight of
any cement bag by more than 4% will be to the Owner's account only when
pointed out by the Contractor and verified by Engineer-in-Charge/Site in Charge
at the time of Contract or taking delivery.

The contractor will be required to maintain a stock register for receipt, issuance
and consumption of steel and cement at site. Cement will be stored in a
warehouse at site. Requirement of cement on any day will be taken out of the
warehouse. Cement issued shall be regulated on the basis of FIRST RECEIPT
to go as FIRST ISSUE.

Empty cement bag shall be the property of the Contractor. Contractor shall
be penalised for any excess/under consumption of cement. The penal rate
will be twice the rate of issue of cement for this work.

All  the running bills as well as the final bills will be accompanied by cement
consumption statements giving the detailed working of the cement used,
cement received and stock-on-hand.

The Contractor will be fully responsible for safe custody of cement once it is
received by him and during transport. Owner will not entertain any claims of the
contractor for theft, loss or damage to cement while in  their custody.

The contractor shall not remove from the site any cement bags at any time.

The Contractor shall advise Engineer-in-charge/Site-in-charge in writing atleast 21
days before exhausting the Cement stocks already held by Contractor to ensure
that such delays do not lead to interruptions in the progress of work.

Cement shall not be supplied by the Owner for manufacturing of mosaic tiles,
precast cement jali and any other bought out items which consume cement and
for temporary works.

Cement in bags and in good usable condition left over after the completion of
work shall be returned by the contractor to the Owner. The Owner shall make
payment to the Contractor at the supply rate for such stocks of cement they
accept and receive. Any refused stock of cement shall be removed by the
Contractor from the site at his cost and expenses within 15 days of completion of
the work.

8. PAYMENT OF CLAIMS AND DAMAGES

8.1. Should the Owner have to pay money in respect of claims or demands as aforesaid the
amount so paid and the costs incurred by the Owner shall be charged to and paid by
the Contractor and the Contractor shall not be entitled to dispute or question the right of

25|Page

Procurement Manual HPCL, Mumbai



T -

o\,
SECTION IV - ANNEXURES "'.","!.?,-m!.‘! ,,,,, ; ANNEXURE 7a: GENERAL TERMS &

> X CONDITIONS OF WORKS CONTRACT

8.2.

8.a.

8.b.

the Owner to make such payments notwithstanding the same may have been without
his consent or authority or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of Workmen's Compensation Act,
1923, or other Acts, the Owner is obliged to pay Compensation to a Workman
employed by the Contractor in execution of the works, the Owner will recover from the
Contractor the amount of compensation so paid and without prejudice to the  rights
of Owner under the said Act. Owner shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due to the
Contractor whether under this contract or otherwise. The Owner shall not be
bound to contest any claim made under Section 12 sub section (1) of the said Act,
except on the written request of the Contractor and upon his giving to the Owner full
security for all costs for which the owner might become liable in consequence of
contesting such claim.

ACTION AND COMPENSATION IN CASE OF BAD WORK

If it shall appear to the Engineer-in-Charge/Site-in-Charge that any work has been
executed with bad, imperfect or unskilled workmanship, or with materials, or that any
materials or articles provided by the Contractor for execution of the work are not of
standards specified/inferior quality to that contracted for, or otherwise not in accordance
with the contract, the CONTRACTOR shall on demand in writing from the Engineer-in-
Charge/Site-in-Charge or his authorised representative  specifying the work,
materials or articles complained of, notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct
the work so specified and at his own charge and cost and expenses and in the event of
failure to do so within a period of 15 days of such intimation/ information/knowledge,
the Contractor shall be liable to pay compensation equivalent to the cost of
reconstruction by the Owner. On expiry of 15 days period mentioned above, the Owner
may by themselves or otherwise rectify or remove and re-execute the work or remove
and replace with others, the materials or articles complained of as the case may be at
the risk and expenses in all respects of the Contractor. The decision of the Engineer-
in- Charge/ Site-in-Charge as to any question arising under this clause shall be final and
conclusive and shall not be raised as a dispute or shall be arbitrable.

INSPECTION AND AUDIT OF CONTRACT AND WORKS

This project is subject to inspection by various Government agencies of Government
of India. The contractor shall extend full cooperation to all the Government and other
agencies in the inspection of the works, audit of the Contract and the documents of
Contract Bills, measurements sheets etc. and examination of the records of works and
make enquiries interrogation as they may deem fit, proper and necessary.
Upon inspection etc. by such agencies if it is pointed out that the contract work has not
been carried out according to the prescribed terms and conditions as laid down in the
tender documents and if any recoveries are recommended, the same shall be
recovered from the contractors running bills/final  bill/from ordered/suggested Security
Deposit/retention  money. The Contractor shall not rise any dispute on any such account
and the same shall not be arbitrable.

CONTRACTOR TO INDEMNIFY THE OWNER

The Contractor shall indemnify the Owner and every member, officer and employee
of the Owner, also the Engineer-in-Charge/Site-in-Charge and his staff against all the
actions, proceedings, claims, demands, costs, expenses, whatsoever arising out of or in
connection  with the works and all actions, proceedings, claims, demands, costs,
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expenses which may be made against the Owner for or in respect of or arising out of
any failure by the Contractor in the performance of his obligations under the contract.
The Contractor shall be liable for or in respect of or in consequence of any accident or
injury to any workmen or other person in the employment of the Contractor or his sub
contractor and Contractor shall indemnify and keep indemnified the Owner against all
such damages, proceedings, costs, charges and expenses whatsoever in respect thereof
or in relation thereto.

10. Price reduction

11.

i) In case of any delay in completion of the work beyond the CDD, the Owner
shall be entitled to be paid Price Reduction by the Contractor. The price reduction
shall be initially at the rate of 0.5% (half percent) of the total contract value for
every week of the delay subject to a maximum of 5% of the total contract
value. The price reduction shall be recovered by the Owner out of the
amounts payable to the Contractor or from any Bank Guarantees or
Deposits furnished by the Contractor or the Retention Money retained from the
Bills of the Contractor, either under this contract or any other contract.

ii) The Contractor shall be entitled to give an acceptable unconditional Bank
Guarantee in lieu of such a deduction if Contractor desires any decision on a
request for time extension.

iii) Once a final decision is taken on the request of the Contractor or otherwise, the
price reduction shall be applicable only on the basic cost of the contract and on
each full completed week(s) of delay (and for part of the week, a pro-rata price
reduction amount shall be applicable).

iv) This final calculation of price reduction shall be only on the value of the
unexecuted portion/quantity of work as on the CDD.

v) Contractor agrees with the Owner, that the above represents a genuine pre-
estimate of the damages which the Owner will suffer on account of delay in the
performance of the work by Contractor. The Contractor further agrees that the
price reduction amount is over and above any right which owner has to risk
purchase under Clause 12.4 and any right to get the defects in the work rectified
at the cost of the contractor.

DEFECTS AFTER TAKING OVER OR TERMINATION OF WORK CONTRACT BY
OWNER

The Contractor shall remain responsible and liable to make good all losses or damages
that may occur/appear to the work carried out under this Contract within a period of 12
months from date of issue of the Completion Certificate and/or the date of Owner
taking over the work, whichever is earlier. The Contractor shall issue a Bank Guarantee
to the Owner in the sum of 10% of the work entrusted in the Contract, from any
Scheduled Bank (other than a Co-Operative Bank) acceptable to the Owner and if
however, the Contractor fails to furnish such a Bank Guarantee the Owner shall have
right to retain the Security Deposit and Retention Money to cover the 10% of the
Guarantee amount under this clause and to return/refund the same after the expiry of the
period of 12 months without any interest thereon. (Please refer to clause 4. Deposits)
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12. TERMINATION OF CONTRACT

12.1 The owner may terminate the contract at any stage of the construction for reasons to
be recorded in the letter of termination.

12.2 The Owner inter alia may terminate the Contract for any or all of the following reasons
that the contractor

a) has abandoned the work/Contract.

b) has failed to commence the works, or has without any lawful excuse under these
conditions suspended the work for 15 consecutive days.

c) has failed to remove materials from the site or to pull down and replace the work within
15 days after receiving from the Engineer written notice that the said materials or
work were condemned and/or rejected by the Engineer under specified conditions.

d) has neglected or failed to observe and perform all or any of the terms acts, matters or
things under this Contract to be observed and performed by the Contractor.

e) has to the detriment of good workmanship or in defiance of the Engineer's instructions to
the contrary sub-let any part of the Contract.

f) has acted in any manner to the detrimental interest, reputation, dignity, name or
prestige of the Owner.

g) has stopped attending to work without any prior notice and prior permission for a
period of 15 days.

h)  has become untraceable.

i) has without authority acted in violation of the terms and conditions of this contract
and has committed breach of terms of the contract in best judgement of the
owner.

j) has been declared insolvent/bankrupt.

k) in the event of sudden death of the Contractor.

12.3 The owner on termination of such contract shall have the right to appropriate the
Security Deposit, Retention Money and invoke the Bank Guarantee furnished by the
contractor and to appropriate the same towards the amounts due and payable by the
contractor as per the conditions of Contract and return to the contractor excess
money, if any, left over.

12.4 In case of Termination of the contract, Owner shall have the right to carry out the
unexecuted portion of the work either by themselves or through any other
contractor(s) at the risk and cost of the Contractor. In view of paucity of time, Owner
shall have the right to place such unexecuted portion of the work on any nominated
contractor(s). However, the overall liability of the Contractor shall be restricted to
100 % of the total contract value.

12.5 The contractor within or at the time fixed by the Owner shall depute his authorised
representative for taking joint final measurements of the works executed thus far and
submit the final bill for the work as per joint final measurement within 15 days of the
date of joint final measurement. If the contractor fails to depute their representative for
joint measurement, the owner shall take the measurement with their Engineer-in-
Charge/Site-in-Charge or any other outside  representatives. Such a
measurement shall not be questioned by the Contractor and no dispute can be
raised by the Contractor for purpose of Arbitration.
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12.6 The Owner may enter upon and take possession of the works and all plant, tools,

12.7

13.

scaffoldings, sheds, machinery, power operated tools and steel, cement and other
materials of the Contract at the site or around the site and use or employ the same for
completion of the work or employ any other contractor or other person or persons to
complete the works. The Contractor shall not in any way object or interrupt or do
any act, matter or thing to prevent or hinder such actions, other Contractor or
other persons employed for completing and finishing or using the materials and

plant for the works. When the works shall be completed or as soon thereafter the
Engineer shall give a notice in writing to the Contractor to remove surplus
materials and plant, if any, and belonging to the Contractor except as provided
elsewhere in the Contract and should the Contractor fail to do so within a period of 15
days after receipt thereof the Owner may sell the same by public auction and shall
give credit to the contractor for the amount realised. The Owner shall thereafter
ascertain and certify in writing under his hand what (if anything) shall be due or
payable to or by the Owner for the value of the plant and materials so taken
possession and the expense or loss which the Owner shall have been put to in
procuring the works, to be so completed, and the amount if any, owing to the
Contractor and the amount which shall be so certified shall thereupon be paid by the
Owner to the Contractor or by the Contractor to the Owner, as the case may, and the
Certificate of the Owner shall be final and conclusive between the parties.

When the contract is terminated by the Owner for all or any of the reasons mentioned
above the Contractor shall not have any right to claim compensation on account of
such termination.

FORCE MAJEURE
Circumstances leading to force majeure
(a) act of terrorism;

(b) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or
not), civil war, rebellion, revolution, insurrection of military or usurped power;

(c) ionising radiation or contamination, radio activity from any nuclear fuel or from
any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive assembly or nuclear
component;

(d) epidemics, earthquakes, flood, fire, hurricanes, typhoons or other physical
natural disaster, but excluding weather conditions regardless of severity; and

(e) freight embargoes, strikes at national or state-wide level or industrial disputes at
a national or state-wide level in any country where Works are performed, and
which affect an essential portion of the Works but excluding any industrial
dispute which is specific to the performance of the Works or the Contract.

For the avoidance of doubt, inclement weather, third party breach, delay in supply of
materials (other than due to a nationwide transporters’ strike) or commercial hardship
shall not constitute a Force Majeure event.
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14.

141

14.2

®

* Notification of Force Majeure

Contractor shall notify within [10(ten)] days of becoming aware of or the date it
ought to have become aware of the occurrence of an event of Force Majeure
giving full particulars of the event of Force Majeure and the reasons for the event
of Force Majeure preventing the Affected Party from, or delaying the Affected
Party in performing its obligations under the Contract.

* Right of either party to terminate

If an event of Force Majeure occurs and its effect continues for a period of 180
(one hundred eighty days) or more in a continuous period of 365 (three hundred
sixty-five) days after notice has been given under this clause, either Party may
terminate the Contract by issuing a written notice of 30 (thirty) days to the other
Party.

* Payment in case of termination due to Force Majeure

The Contract Price attributable to the Works performed as at the date of the
commencement of the relevant event of Force Majeure.

The Contractor has no entitlement and Owner has no liability for:

a) any costs, losses, expenses, damages or the payment of any part of the
Contract Price during an event of Force Majeure; and

b) any delay costs in any way incurred by the Contractor due to an event of Force
Majeure.

Time extension for such cases will be worked out appropriately.
ARBITRATION

All disputes and differences of whatsoever nature, whether existing or which shall at any
time arise between the parties hereto touching or concerning the agreement, meaning,
operation or effect thereof or to the rights and liabilities of the parties or arising out of or in
relation thereto whether during or after completion of the contract or whether before after
determination, foreclosure, termination or breach of the agreement (other than those in
respect of which the decision of any person is, by the contract, expressed to be final and
binding) shall, after written notice by either party to the agreement to the other of them
and to the Appointing Authority hereinafter mentioned, be referred for adjudication to the
Sole Arbitrator to be appointed as hereinafter provided.

The appointing authority shall either himself act as the Sole Arbitrator or nominate some
officer/retired officer of Hindustan Petroleum Corporation Limited (referred to as owner or
HPCL) or a retired officer of any other Government Company in the Oil Sector of the rank
of Ch. Manager & above or any retired officer of the Central Government not below the
rank of a Director, to act as the Sole Arbitrator to adjudicate the disputes and differences
between the parties. The contractor/vendor shall not be entitled to raise any objection to
the appointment of such person as the Sole Arbitrator on the ground that the said person
is/was an officer and/or shareholder of the owner, another Govt. Company or the Central
Government or that he/she has to deal or had dealt with the matter to which the contract

REVISION: PROC-021/01.07.2017
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14.3

14.4

14.5

14.6

14.7

14.8

14.9

14.10

14.11

relates or that in the course of his/her duties, he/she has/had expressed views on all
or any of the matters in dispute or difference.

In the event of the Arbitrator to whom the matter is referred to, does not accept the
appointment, or is unable or unwilling to act or resigns or vacates his office for any
reasons whatsoever, the Appointing Authority aforesaid, shall nominate another person
as aforesaid, to act as the Sole Arbitrator.

Such another person nominated as the Sole Arbitrator shall be entitled to proceed with
the arbitration from the stage at which it was left by his predecessor. It is expressly
agreed between the parties that no person other than the Appointing Authority or a
person nominated by the Appointing Authority as aforesaid, shall act as an Arbitrator.
The failure on the part of the Appointing Authority to make an appointment on time shall
only give rise to a right to a Contractor to get such an appointment made and not to
have any other person appointed as the Sole Arbitrator.

The Award of the Sole Arbitrator shall be final and binding on the parties to the
Agreement.

The work under the Contract shall, however, continue during the Arbitration
proceedings and no payment due or payable to the concerned party shall be withheld
(except to the extent disputed) on account of initiation, commencement or pendency of
such proceedings.

The Arbitrator may give a composite or separate Award(s) in respect of each dispute
or difference referred to him and may also make interim award(s) if necessary.

The fees of the Arbitrator and expenses of arbitration, if any, shall be borne equally by
the parties unless the Sole Arbitrator otherwise directs in his award with reasons. The
lumpsum fees of the Arbitrator shall be ¥ 40,000/- per case for transportation
contracts and ¥ 60,000/- for engineering contracts and if the sole Arbitrator
completes the arbitration including his award within 5 months of accepting his
appointment, he shall be paid ¥ 10,000/- additionally as bonus. Reasonable actual
expenses for stenographer, etc. will be reimbursed. Fees shall be paid stage wise i.e.
25% on acceptance, 25% on completion of pleadings/documentation, 25% on
completion of arguments and balance on receipt of award by the parties

Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996
or any statutory modification or re-enactment thereof and the rules made thereunder,
shall apply to the Arbitration proceedings under this Clause.

The Contract shall be governed by and constructed according to the laws in force in
India. The parties hereby submit to the exclusive jurisdiction of the Courts situated
at “location given in tender header” (say Mumbai*) for all purposes. The Arbitration
shall be held at “location mentioned for such purpose in Tender header” (say Mumbai*)
and conducted in English language.

The Appointing Authority is the Functional Director of Hindustan Petroleum Corporation
Limited.

(Note:- * = While printing the GTCs, each Procurement Authorities at various
location, may mention the correct place before printing the GTC and not leave Clause
14.10 blank or as stated above. Bracketed portion is to be removed.
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