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KERALA STATE HOUSING BOARD 
               THRISSUR DIVISION 
                    AYYANTHOLE,THRISSUR 680003 

 
 
 
 
 
 
No. :    DB/1626/2013/WWH/CKDY-VOL.IV     Dated : 15-02-2022 
 

NOTICE INVITING TENDER 

e-Government Procurement (e-GP) 

TENDER NO : 10/EE/TCR/KSHB/2021-2022 

 
The Executive Engineer, KSHB. Thrissur,  for and on behalf of KSHB invites online bids for the works detailed 

below from registered  “A/B”Class - Electrical  bidders of KSHB/Kerala PWD/Central PWD with having  

“A/B” Grade Licence from the Kerala Electrical Inspectorate,Energy Audit Firms Registered with Energy 

Management Centre-Kerala without expiring the validity and from Government/Govt accredited agency for 

execution of Renewable Energy Systems with company registered in India under the Companies Act 1956/2013. 

 
1 Name of work  

KSHB-KHU-Kochi- Thrissur Division-WWH 

Chalakudy- Supply, conveyance, Installation, testing and 

commissioning of 9kwp on grid solar roof top solar plant 

2 Location of work  Thrissur 

3 Estimated cost of the work Rs. 7,50,131/-  (Excluding GST) 

4 Brief description of work KSHB-KHU-Kochi- Thrissur Division-WWH 

Chalakudy- Supply, conveyance, Installation, testing 

and commissioning of 9kwp on grid solar roof top solar 

plant 
5 Bidding procedure  E tender –Item rate 

6 Bid Security (EMD) Rs.19,000.00.00/- 

7 Bid Submission Fee (Tender Fee) Rs.1500.00/- + 450 GST 

8 Period of completion TWO WEEKS 

9 Classification of Bidder “A/B”Class - Electrical  bidders of KSHB/Kerala PWD/Central PWD 

with having  “A/B” Grade Licence from the Kerala Electrical 

Inspectorate,Energy Audit Firms Registered with Energy Management 

Centre-Kerala without expiring the validity and Government/Govt 

accredited agency for execution of Renewable Energy Systems with 

 
 



company registered in India under the Companies Act 1956/2013 

 

10 Last date and time for submission of  

Bids 
22.02.2022 up to 5.00 PM 

11 Name and address of the Bidder  

12 Mobile No of the Bidder  

13 E mail ID of the Bidder  

14 Date and Time of Opening of 
Technical Bid 

24.02.2022 at 4.00 PM 

15 Tender documents Can be downloaded from the web site www.etenders.kerala.gov.in 

16 Last date and time of receipt of relevant 

document as mentioned in NIT by speed 

post 

23.02.2022 up 04.00 PM 

Tender documents and  tender schedule (Bill of Quantities, BOQ) can be downloaded free of cost from 

the e-GP Website www.etenders.kerala.gov.in. A bid submission fee of Rs.1500/-+ 270 GSTshall be remitted as 

online payment during the time of bid submission. 
 
All bid/ tender documents are to be submitted online and in the designated cover(s)/envelope(s) on the 

e-GP website. Tenders/ bids shall be accepted only through online mode on the e-GP website and no manual 

submission of the same shall be entertained. Late tenders will not be accepted. 
 
The hard copies of certificates and documents, as detailed below shall be submitted subsequently after 

online submission of bids in a separate cover by registered post/speed post before the date and time of opening 

of technical bid. 
 
 

Documents to be submitted through online/speed post. 
 

Sl. 

No. 

Scanned copy (through online cover) Through speed post 

(Superscribing name of work &tender no.) 

1 Copy of remittance towards Bid Submission Fee and 

Bid Security 
Copy of remittance towards Bid Submission Fee and 

Bid Security 

2 If  the bidder is Government/Govt accredited agency 

for execution of Renewable Energy Systems for sub-

mitting the Bid then accreditation letter , registration 

certificate must be submitted along with the bid and 

latest ISO 9001-2015 certificate. 

 

If  the bidder is Government/Govt accredited agency 

for execution of Renewable Energy Systems for sub-

mitting the Bid then accreditation letter , registration 

certificate must be submitted along with the bid and 

latest ISO 9001-2015 certificate. 

 

4 Copy of Electrical Contractors Registration “A/B” 

Class - Electrical bidders of KSHB / Kerala PWD / 

Central PWD or MNRE/ANERT with having “A/B” 

Grade Licence from the Kerala Electrical Inspectorate 

OrEnergy Audit Firms Registered with Energy Man-

agement Centre-Kerala without expiring the validity 

attested by Gazetted Officer of Government depart-

ment with validity& class of registration. 

Copy of Electrical Contractors Registration “A/B” 

Class - Electrical bidders of KSHB / Kerala PWD / 

Central PWD or MNRE/ANERT with having “A/B” 

Grade Licence from the Kerala Electrical Inspectorate 

OrEnergy Audit Firms Registered with Energy Man-

agement Centre-Kerala without expiring the validity 

attested by Gazetted Officer of Government depart-

ment with validity& class of registration. 

5 Duly filled and signed Bid submission letter 

(Annexure – I) 
Duly filled and signed Bid submission letter 

(Annexure – I) 

http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/


6 Duly filled and signed Preliminary agreement, in 

Kerala stamp paper worth Rs. 200/- duly filled and 

signed by bidder. (Annexure – II) 

Duly filled and signed Preliminary agreement, in 

Kerala stamp paper worth Rs. 200/- duly filled and 

signed by bidder. (Annexure – II) 

7 Duly filled and signed copy of certificate for 

correctness of the Bid Documents / Integrity pact 

certificate (Annexure – III) 

Duly filled and signed copy of certificate for 

correctness of the Bid Documents / Integrity pact 

certificate (Annexure – III) 

8 Duly filled E-payment requisition (Annexure – IV) Duly filled E-payment requisition (Annexure – IV) 

9 Copy of Bank certificate to prove the available credit 

limit and proof for liquid cash asset to verify the 

working capital requirement   

Copy of Bank certificate to prove the available credit 

limit and proof for liquid cash asset to verify the 

working capital requirement  

10 Scanned copy of the recent income tax return 

statement filed by the Bidder before the appropriate 

Income Tax Authority. 

Scanned copy of the recent income tax return 

statement filed by the Bidder before the appropriate 

Income Tax Authority. 

11 Complete set of bid document with NIT and sections 

from 1 to IX 
Complete set of bid document with NIT and sections 

from 1 to IX 

12 Copy of EMD exemption certificate/concession 

certificate attested by Gazetted Officer of Government 

Department, if any 

Copy of EMD exemption certificate/concession 

certificate attested by Gazetted Officer of Government 

Department, if any 

13 Any other certificate required for tender acceptance Any other certificate required for tender acceptance 

14 Copy of  CERTIFICATE OF EMPANELMENT from 

Energy Management Centre,Kerala 

Copy of  CERTIFICATE OF EMPANELMENT from 

Energy Management Centre,Kerala 

15 Copy of confirmation of bid submission in the e-

tenders 
Copy of confirmation of bid submission in the e-

tenders 

 

 

Price Bid shall only be submitted through online. 
The technical bids shall be opened online at the O/o The Executive Engineer, KSHB. Thrissuron the above 

mentioned date & time by Chief Engineer in the presence of the Bidders / their authorized representatives who 

are present at the time in the venue.  If the tender opening date happens to be on a holiday or non-working day 

due to any other valid reason, the tender opening process will be done on the next working day at same time and 

place. Without necessary documents as mentioned above the tenders will not be considered and shall be 

summarily rejected. 
The technical bids submitted by the Bidders will be evaluated as per the terms and conditions set out in the bid 

document  and the price bid of only the qualified Bidders shall be opened. The date and time of opening of the 

Price bid will be intimated by e- mail to the Bidders who are qualified after evaluation of Technical Bids and 

will be published on the notice board at the office of the Tender Inviting Authority. 
Online Tenders/ bids are to be accompanied by a scanned image of the preliminary agreement executed in 

Kerala stamp paper worth Rs.200/-. 
Further details can be had from the NIT or O/o The Executive Engineer, KSHB, Thrissur Division 

during working hours. The undersigned reserves the right to reject any or all tenders without assigning any 

reason. 
 The bidders are advised to submit the bids well before the stipulated date & time to avoid any kind of 

network issues, traffic congestion etc.  The firm period of the tender shall be one week from the due date of 

opening of bids. 
All other existing conditions related to inviting tenders of KSHB will be applicable in this tender also 



unless expressly defined in the bidding document.  The KSHB will not be responsible for any error like missing 

of schedule data while downloading or uploading the documents by the Bidder during the e-procurement 

process and for any kind of issues faced by the bidder. 
Details required for e-payment (Details of bank account having core banking facility and e- mail address of the 

contractor) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. 

All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be 

applicable to this tender. 

 
                                                                                                                                    EXECUTIVE ENGINEER 

             KSHB, 
Thrissur 

(For and on behalf of KSHB 
 

 

 

Part I- INSTRUCTIONS TO THE BIDDERS 

 

 

GENERAL 

 

On line tenders are invited for and on behalf of Kerala State Housing Board from “A/B”Class - 

Electrical  bidders of KSHB/Kerala PWD/Central PWD with having  “A/B” Grade Licence from the 

Kerala Electrical Inspectorate,Energy Audit Firms Registered with Energy Management Centre-Kerala 

without expiring the validity and Government/Govt accredited agency for execution of Renewable 

Energy Systems with company registered in India under the Companies Act 1956/2013 for the work of 

KSHB-KHU-Kochi- Thrissur Division-WWH Chalakudy- Supply, conveyance, 

Installation, testing and commissioning of 9kwp on grid solar roof top solar 

plantTender forms and general specifications can be downloaded free of cost from the e-GP website. 

Tenders not submitted in such prescribed online format or submitted incomplete in any respect 

whatever such as unattested errors and corrections in rates, quantities, units or amounts (figures not 

expressed in words), totals of contract not entered, etc, shall be summarily rejected. 

 

 All bids shall be submitted online on the e-GP website only in the relevant envelope(s)/ cover(s), as per 

the type of tender. No manual submission of bids shall be entertained for the tenders published through 

e-GP system under any circumstances. 

 

 Mention of price details at any place other than the designated place, shall disqualify the bidder and the 

bid shall be summarily rejected. 

 

 The contractor shall submit mandatory an attested copy of his / her valid and active Registration 

Certificate and original preliminary agreement; on or before the date specified in the NIT. The Board 

shall not be responsible for any postal / courier service delay or any other delay.  The non-receipt of the 

documents in time or the failure to enclose any of the documents as specified will result in the rejection 

of the tender. 

 

 Every bidder is expected before quoting his rate to inspect the site of the proposed work. He should 

also inspect the quarries and satisfy himself about the quality and availability of materials. The best 

class of materials to be obtained from the quarries or other source defined shall be used on the work. In 

every case the materials must comply with the relevant standard specification. Samples of materials as 

called for in the standard specification or in this tender notice, or as required by the Assistant Executive 

Engineer  Electrical  wing in any case, shall be submitted for the Chief Engineer KSHB approval 

before the supply to site of work is begun. The Kerala State Housing Board will not, however after 



acceptance of contract rate pay any extra charges for lead or for any other reasons, in case the bidder is 

found later on to have misjudged the materials available. 

 

Note: The Board does not undertake to construct or make available any approach road or 

other means of approach to the proposed work site and the bidder shall get acquainted with the 

available means of approaches to the proposed site and quote for the various items. The Board 

shall not be liable for any claim raised later on the plea of non-availability or non-access to the 

site. 

 

 The bid invited shall be of item rate contract. 

 

 The mode of this tender is  e-tender . 

 

 The terms “bid” and “tender” and their derivatives “Bidder/tenderer, bid/tender, bidding/tendering 

etc.”. are synonyms. 

 

 

Source of funds 

 

The expenditure on this Work will be met from the Plan fund(State Budget) 

 

• Eligible Bidders 
 

Only those bidders having a “A/B”Class - Electrical  bidders of KSHB/Kerala 
PWD/Central PWD with having  “A/B” Grade Licence from the Kerala Electrical 
Inspectorate,Energy Audit Firms Registered with Energy Management Centre-
Kerala without expiring the validity and Government/Govt accredited agency 
for execution of Renewable Energy Systems with company registered in India 
under the Companies Act 1956/2013 

 
 TECHNICAL SUBMITTAL  

 The bidder shall mandatorily submit the following documents along with his bid:  

 The bidder should have minimum 5 years of experience in similar work 

 Single Line diagram of the proposed solar power plant  
 

 Tentative Plant Layout showing location of components  
 

 Simulation reports using a standard software such as PV Syst/Helioscope. 
Simulation reports shall be made using the PV Modules and Inverters pro-
posed to be supplied for this project. If the bidder is proposing more than one 
make, reports for all possible combinations of the offered components shall be 
submitted.  

 Details of Solar modules (Additional) 

 
Module Mounting 
structure 

Mounting structure should be Hot dipped GI/Aluminium and 
designed to withstand wind up to 150 km/hr from back from 
back side of the panel 



 
Solar PV Module 

Solar Module must be Mono PERC 430Wp and above from 
ALMM approved list. 
Panel conversion efficiency  shall not less than 19% 
Make- Renewsys, Topsun, Vikram/Equivalent MNRE  
APPROVED MAKES 

Inverter Grid tie inverter make-  ABB/Delta/Hitachi/ Equivalent 
MNRE APPROVED MAKES 

 

• All Bidders are required to register in the e-procurement portal. The bidders, who submit their bids for 

this tender after digitally signing using their Digital Signature Certificate (DSC), accept that they have clearly 

understood and agreed the terms and conditions including all the Forms/ Annexure of this tender. 

 

• Ineligible bidders or bidders who do not possess valid & active registration, on the date of bid 

submission, are strictly advised to refrain themselves from participating in this tender. If such instances are noticed, 

the same shall be treated as “fake bidding” by the respective bidder and such bidder shall be blacklisted as per 

departmental rules in force. 

 

• The Price bids of qualified Bidders shall only be opened. 

 

• A firm/Bidder shall submit only one bid in the same bidding process, either individually as a Bidder or 

as a partner in a joint venture or consortium. A Bidder (either as a firm or as an individual or as a partner of a firm) 

who submits or participates in more than one bid will cause all the proposals in which the Bidder has participated to 

be disqualified. 

 

• Joint ventures, Consortiums Partnership firms of two or more registered contractors are permitted 

subjected to the conditions set out in the qualification criteria. 

 

• The Bidder shall have valid GST Registration. 

• Cost of Bidding 

 

• The Bidder shall bear all costs associated with the preparation & submission of its bid and site visits, 

and the Board will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the 

bidding process. 

 

• The tender document(s), may be downloaded free of cost from the e-  Government Procurement (e-GP) 

website (www.etenders.kerala.gov.in). No payment is required for downloading the tender documents from the 

above website. However a bid submission fee, as mentioned in clause 13 below of this document, is required to be 

submitted/to be remitted online along with the online bid. 

 

• Site visit 

 

• The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself 

on its own responsibility all information that may be necessary for preparing the bid and entering into a contract for 

construction of the Works. He shall examine the site condition and satisfy himself of the availability of materials at 

nearby places, difficulties which may arise during execution before submitting the bids. The costs of visiting the Site 

shall be at the bidder‟s own expense. 

 

 

• The tenderers shall ensure the lead and quality and quantity of materials available before tendering. 

http://www.etenders.kerala.gov.in/


Any plea put forward later on for enhancement rate or grounds of adequacy of the materials available on for other 

reasons in the lead etc. will not be considered. 

 

 

• Getting information from web portal 

 

All prospective Bidders are expected to see all information regarding submission of bid for the 

Work published in the e tender website during the period from the date of publication of NIT for 

the Work and up to the last date and time for submission of bid. 

 

• Bidding Documents - Content of Bidding Documents 

 

The bidding documents shall consists of the following unless otherwise specified 
a) Notice Inviting Tender (NIT) 
b) Instructions to Bidders 
c) General and special Conditions of Contract 
d) Technical Specifications 
e) Form of Bid, Appendix to Bid, Preliminary agreement format 
f) Bill of Quantities 

 

 

• Clarification of Bidding Documents 

 

• A prospective Bidder requiring any clarification of the bidding documents shall contact the office of the 

Tendering Authority on any working day between 10.15 am and 5 pm. 

 

• In case the clarification sought necessitates modification of the bid documents, being unavoidable, the 

Tender Inviting Authority may effect the required modification and publish them in the website through 

corrigendum. 

 

• For works costing more than Rs. 20 Crores, the Board / Tender Inviting authority may decide to 

conduct a pre-bid meeting to clarify the queries raised by prospective Bidders. The venue, date and time for such 

pre-bid meetings, if any, will be notified in the Contract Data. The Bidder is requested as far as possible to submit 

any questions in writing or by e-mail, to reach the Board not later than three days before the meeting. It may not be 

practicable at the meeting to answer questions received late, but questions and responses will be transmitted in 

accordance with the following: 

 

•  Minutes of the meeting including the text of the questions raised and the responses given together with 

any responses prepared after the meeting will be published in the e-tenders portal as corrigendum. 

• Any modification of the tender documents which may become necessary as a result of the pre-bid 

meeting shall be made by the Tender Inviting Authority exclusively through the issue of an addendum and not 

through the minutes of the pre-bid meeting. 

• Non-attendance at the pre-bid meeting will not be cause for disqualification of a Bidder. 

• Non-attendance at the pre-bid meeting will not be cause for escape from any bid requirements 

whatsoever. 

 

 

•  

•  



• Amendment to bidding documents 

 

• Before the deadline for submission of bids, the Tender Inviting Authority may modify the bidding 

document by issuing addendum. 

• Any addendum thus issued shall be a part of the bidding documents which will be published in the e-

tender website. The Tender Inviting Authority will not be responsible for the prospective Bidders not viewing the 

website in time. 

• If the addendum thus published does involves major changes in the scope of work, the Tender Inviting 

Authority may at his own discretion, extend the deadline for submission of bids for a suitable period to enable 

prospective Bidders to take reasonable time for bid preparation taking into account the addendum published.  

 

 

• Preparation of Bids 

 

• Language of the Bid - All documents relating to the bid shall be in the  English language. 

• Documents Comprising the Bid - The online bid submitted by the Bidder shall comprise the  following 

: 

• Details required for e-payment (Details of bank account having core banking facility 

and e-mail address of the contractor) in the prescribed format. 

• Online payment of bid submission fee as detailed in the e- tender web site. 

• Bid Security payment details. 

• Duly filled-complete Bid document with all the required certificates copies in the 

appropriate covers as required in the web portal 

• Copy of Registration Certificate,  Bank certificates etc duly attested. 

• Duly signed preliminary agreement. 

• Priced Bill of Quantities 

 

• The relevant  CPWD/MoRTH specifications , BIS/IS codes , relevant sections of the National Building 

Code, Kerala PWD Manual,  Kerala PWD Quality Control Manual and the Kerala PWD Quality Control Laboratory 

Manual shall be considered as part of this bid documents though individual copies are not attached along with the 

bid documents. 

• Bidders shall not make any addition, deletion or correction in any of the bid documents. If tampering of 

documents is noticed during tender evaluation, the bid will be rejected and the Bidder will be blacklisted. 

 

• Bid Prices 

 

• The Bidder shall bid for the whole work as described in the Bill of  Quantities. 

• For item rate tenders, the Bidder shall fill in rates in figures and should not leave any cell blank. The 

line item total in words and the total amount shall be calculated by the system and shall be visible to the Bidder. 

• The rates quoted by the Bidder shall include cost of all materials and conveyance, labour charges, hire 

charges of plant and machinery, overheads and all incidental charges for execution of the contract. The rate quoted 

shall also include all statutory taxes as on the date of submission of the tender and such taxes shall be paid by the 

contractor. 

• The quoted rates shall also include expenses towards all Quality Control tests (first tier) prescribed in 

the PWD Quality Control Manual to be done at Government approved institutions. 

• The rate quoted by the bidder shall include all taxes duties and Construction Workers Welfare Fund 

Contribution etc except the GST (Goods and Service Tax) and the Government will not entertain any claim 

whatsoever in respect the same. However, in respect of GST, wherever legally applicable the same shall be paid by 

the contractor to the concerned Authorities as per the prevailing rules. The payment for any bill as per this contract 



shall be made for the total value of the works at the contract rate plus the applicable GST at the time of billing. Any 

variation in tax rate of GST (increase or decrease)after the last date of tender submission shall be adjusted at the time 

of settlement of bills. TDS and other deductions shall be made on payments excluding GST.                 

• All taxes, royalty, octroi and other levies payable by the contractor under the contract, or for any other 

cause as of the date 28 days prior to the deadline for submission of bids shall be included in the rates, prices and total 

of bid price quoted by the contractor. The bid prices shall also cater for any change in tax pattern during the tenure of 

work. 

• No material will be issued by the department for executing the works under this contract. 

• The rates and prices quoted by the Bidder shall remain firm during the entire period of contract. 

 

• Alterations and additions 

 

• The bid shall contain no alterations or additions, except those to comply with instructions issued by 

Board, or as necessary to correct errors made by the Bidder, in which case such corrections  shall be initialled by 

the person or persons signing the bid. 

• The bidder shall not attach any conditions of his own to the bid. The tender price must be based on the 

tender documents. The bidder is not required to present alternative construction options and he shall use without 

exception the Bills of Quantities as provided, with the amendments as notified in tender notices, if any, for the 

calculation of his tender price. Any bidder who fails to comply with this clause will be disqualified. 

 

 

• Tender (Bid) submission Fee 

 

a. The Bidder shall pay, a tender document fees of Rs.1500.00/-. + 270 GST 
b. Any bid not accompanied by the Tender Fee as notified shall be rejected as non-responsive. 
c. The bid submission fee is not refundable on any circumstances. 

 

 

• EMD (Bid Security) 

 
• The Bidder shall pay, Earnest Money Deposit or Bid Security of  Rs.19,000.00 

 

• Any Bid not accompanied by an acceptable Bid Security/EMD shall be rejected as non-responsive. 

 

• The Bid Security of the unsuccessful Bidders shall become refundable as promptly as possible after 

opening of Price Bid or finalization of the tender. 

 

• The Bid Security of the unsuccessful bidders will be refunded in the next working day (as far as 

possible) after the bid evaluation, keeping only that of the first 2 lowest tenders. The Bid Security of the remaining 

unsuccessful bidders will also be refunded on the next day after acceptance of the contract via electronic media. 

 

• The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Guarantee (Security Deposit). 

 

• No interest, in any circumstances shall be payable by the Board to the bidder for the EMD / 

Performance Guarantee (Security Deposit) / Additional performance guarantee. 

 

• Bidders shall remit the bid submission fee and EMD using the online payment options of e-

procurement system only. Bidders opting for NEFT facility of online payment are advised to exercise this option at 



least 48 hours before the last date of bid submission to ensure that payment towards Bid Security is credited and a 

confirmation is reflected in the e-Procurement system. 

 

• The Bid security is required to protect the purchaser against risk of Bidder‟s conduct, which would 

warrant the forfeiture of performance guarantee (Security deposit). 

 

• EMD Exemption (Waiving of Bid Security) 

 

Bidders, who have secured exemption from individual EMD payments, need not do this except when 

special Earnest money is asked to be deposited. Such EMD exemption certificate/document needs to be 

scanned and submitted online along with the bid, failing which; the bid shall be rejected summarily. 

The original EMD exemption document may have to be produced, if required, failing which, the bid 

shall be rejected summarily. 

 

• Submission of Bids 

 

• All documents of the Bid as required shall be typed or written in indelible ink and shall be signed by 

the Bidder or person duly authorised to sign on behalf of the Bidder. 

• In the event of the tender being submitted by a partnership firm or joint venture/consortium, it must be 

signed by the lead partner holding a valid power-of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

• The Bidder shall submit their bid online only through the e-GP web site of Kerala 

(www.etenders.kerela.gov.in) as per the procedure laid down for e-submission as detailed in the web site. For e- 

tenders, the Bidders shall download the tender documents including the Bill of Quantity (BoQ) file from the e- 

tendering portal http://www. etenders.kerala.gov.in. The Bidder shall fill up the documents and submit the same 

online using their Digital Signature Certificate. On successful submission of bids, a system generated receipt can be 

downloaded by the Bidder for future reference. Copies of all certificates and documents shall be uploaded while 

submitting the tender online. The following scanned copies of documents are to be submitted online as required by 

the e-tenders portal. 

 

• Technical Bid- 

 

• Copy of remittance towards bid submission fee and Bid Security. 

• Attested Copy of the Bidder‟s valid registration certificate in KSHB/KSELB / Kerala PWD / CPWD. 

• Duly filled and signed copy of bid submission letter as per Annexure - I of this bid document 

• Duly filled and signed copy of preliminary agreement as per Annexure - II of this bid document 

• Duly filled and signed copy of Integrity pact certificate as per Annexure - III of this bid document. 

• Duly filled and signed copy of requisition for e-payment form as per Annexure - IV of this bid 

document 

• Copy of Bank certificate to prove the available credit limit and proof for liquid cash asset to verify the 

working capital. The bidder should possess adequate working capital of more than 10% of the probable 

estimated cost of work for which he is bidding. 

• Self-attested copy of the bidder's valid GST registration certificate issued by Government. 

• Any other relevant information with testimonials. 

• The Bidder must attach the scanned copy of the recent income tax return statement filed by the Bidder 

before the appropriate Income Tax Authority along with their online tenders. The Bidder shall produce the 

necessary income tax documents, if required by the department for verification. In the case of proprietary or 

partnership firm, it will be necessary to submit aforementioned for the proprietor or proprietors and for each of 

the partners as the case may be. The Bidder shall digitally sign all statements, documents, certificates uploaded 

http://www.etenders.kerela.gov.in/
http://www/


by him, owning sole correctness/authenticity as per the provisions of the IT ACT 2000. 

• In addition to the above, the Bidder shall upload a complete set of bid document with NIT and sections 

from 1 to VIII using his digital signature as a token of acceptance of all bid conditions and the absence of 

complete set of bid document in the submitted bid shall be treated as non-responsive and will be rejected by the 

Employer. 

• Price bid 

 

• This shall contain only the duly filled BoQ-file in MS-Excel format and shall be uploaded using the 

digital signature of the Bidder in the e-tenders portal. 

• The Price bid shall only be submitted through online. 

 

• After the submission of bid online in the e-tenders portal, the hard copies of the following are to be 

submitted to the Tender Inviting Authority by registered post/Speed post of India Post in such a way that it 

shall be delivered to the office before the deadline fixed for opening of technical bid. The Tender Inviting 

Authority reserves the right to reject any bid, for which the above details are not received before the date and 

time fixed for the opening of technical bid. 

 

• Copy of remittance towards Bid Submission Fee and Bid Security 

• Copy of confirmation of bid submission in the e-tenders portal 

• Attested Copy of the Bidder‟s valid registration certificate in KSHB / Kerala PWD, CPWD& Electrical 

Inspectorate Licence. 

• Duly filled and signed copy of bid submission letter as per Annexure - I of this bid document 

• Duly filled and signed copy of preliminary agreement as per Annexure - II of this bid document 

• Duly filled and signed copy of Integrity pact certificate as per Annexure - III of this bid document. 

• Duly filled and signed copy of requisition for e-payment form as per Annexure - IV of this bid 

document. 

• S

elf-attested copy of the bidder's valid GST registration certificate issued by Government. 

• Copy of Bank certificate to prove the available credit limit and proof for liquid cash asset to verify the 

working capital requirement as per Clause 1.E of Part VI – Working Capital and Credit Limit.     

 

 

• Modification, Resubmission and Withdrawal of Bids 

 

• Resubmission or modification of bid by the Bidders for any number of times before the date and time 

of submission is allowed. Resubmission of bid shall require uploading of all documents including price bid afresh.  

• If the Bidder fails to submit his modified bids within the pre- defined time of receipt, the system shall 

consider only the last bid submitted. 

• The Bidder can withdraw his/her bid before the date and time of receipt of the bid.  The system shall 

not allow any withdrawal after the date and time of submission. 

 

• Deadline for Tender submission 

 

• Tender duly signed using bidder‟s valid Digital Signature Certificate shall be submitted online on e-GP 

website www.etenders.kerala.gov.inon or before 22.02.2022  up to 5.00 PM 

 

• The Tender Inviting Authority, in exceptional circumstances and at its own discretion, may extend the 

last date for submission of bids, in which case all rights and obligations of the Tender Inviting Authority and the 

bidders previously subject to the original date will then be subject to the new date of submission. 

http://www.etenders.kerala.gov.in/


 

• The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid 

(server time). The e-GP system shall not allow submission of bids online after the stipulated date & time. The bidder 

is advised to submit the bids well before the stipulated date & time to avoid any kind of network issues, traffic 

congestion, etc. In this regard, the Board shall not be responsible for any kind of such issues faced by bidder. 

 

• All bids shall be submitted online on the e-GP website only in the relevant envelope(s)/ cover(s), as per 

the type of tender. No manual submission of bids shall be entertained for the tenders published through e-GP system 

under any circumstances. 

 

 

 

• Bid opening, Evaluation and Acceptance of Tender 

 

• The bids will be opened online at the office of the tender inviting authority on  24.02.2022 at 04.00 PM 

by Executive Engineer,KSHB or his authorised representative in the presence of those bidders or their authorized 

agents who wish to be present. 

 

• In case it is not possible to open the tenders on the specified date due to any valid reason the revised 

time and date of opening of tenders will be published on e-GP website. The bidders shall check the e-GP website 

regularly for such updates. 

 

• Opening of bids shall be carried out in the same order as it is occurring in invitation of bids or as in 

order of receipt of bids in the portal. The Bidders & guest users can view the summary of opening of bids from any 

system. Bidders are not required to be present during the bid opening at the opening location if they so desire. 

 

• The total amount of each tender will be read out. There is no provision for correction of bids once 

submitted online. However, multiple bids can be submitted by the bidder, in case of corrections, till the last date & 

time of bid submission and the most recent/ latest bid submitted before the stipulated date & time of bid submission 

shall only be considered by e-GP for further processing. 

 

• Details of individual rates will be treated as confidential and will not be read out. 

 

• Acceptance of the tender rests with the Tender Inviting Authority who does not undertake to accept the 

lowest or any particular tender 

 

• Confidentiality 

 

• Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially 

concerned with such process until the award has been announced in favour of the successful Bidder. 

 

• Any effort by a Bidder to influence the Employer during processing of bids, evaluation, bid comparison 

or award decisions shall be treated as Corrupt & Fraudulent Practices and may result in the rejection of the Bidders' 

bid. 

 

• No Bidder shall contact the Tender Inviting Authority on any matter relating to the submitted bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional information 

to the notice of the Tender Inviting Authority, it shall do so in writing 



 

 

 

• Examination of Bids, and Determination of Responsiveness 

 

• During the detailed evaluation of Technical Bid, the Tender Inviting Authority will determine for each            

Bid 

 

• meets the eligibility criteria as required in the NIT; 

• meets the qualification criteria in accordance with the provision of NIT; and 

• is accompanied by the required bid submission fee, bid security and the required documents  and    

certificates. 

• A substantially responsive bid is one which conforms to all the terms, conditions, and requirements of the 

bidding documents, without material deviation or reservation. A material deviation or reservation is one 
 

• which affects in any substantial way the scope, quality, or performance of the Works; 
• which limits in any substantial way, inconsistent with the bidding documents, the Board's rights or the 

Bidder's obligations under the Contract; or 
• whose rectification would affect unfairly the competitive position of other Bidders presenting substantially 

responsive Bids. 
• If a Bid is not substantially responsive, it may be rejected by the Tender Inviting Authority, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming material deviation or 

reservation. 
• Non submission of legible or required documents or evidences may render the bid non-responsive. 
• The Technical evaluation of all the bids shall be carried out as per information furnished by Bidders. The 

Tender Inviting Authority will evaluate bid and finalize list of responsive Bidders. 

• The technical bid submitted by the responsive Bidders shall be evaluated as per the qualification criteria by a 

Committee of Chief Engineers for selecting the qualified Bidder. 

• The Price Bids of the technically responsive and qualified Bidders shall only be opened. The Bid Inviting 

Officer shall log on to the system and open the Price Bid in sequence. At the time of opening of “Price Bid”, 

Bidders, whose Technical Bids were found responsive, can be present, if they desire so. 

• Bidder documents/summary reports for that particular work by logging on to the portal with his DSC from 

anywhere. 

• Single  tender shall not be opened in the first tender call. 

 

• Negotiation on Bids : 

 

 For tender evaluation purpose, the bidder who has quoted the lowest total amount shall be considered 

as L1. If required, the Tender Inviting Authority may resort to negotiation with the Li Bidder only, to 

explore the possibility of bringing down the high quoted rate items if any to an acceptable level. For 

this purpose, the high quoted rates are those for which the quoted rates are more than the current 

schedule of rates. 

 

 

• Award of Contract : 

 

• The Tender Inviting Authority will award the Contract to the Bidder whose bid has been determined to 

be substantially responsive and who has offered the lowest evaluated bid price. 

 

• In the eventuality of failure on the part of the lowest successful bidder to produce the original 



documents, or submit the performance guarantee, or enter into agreement with the Agreement Authority within the 

specified time limit, the Bidder shall be debarred in future from participating in all Bids of KSHB for three years and 

penal action by the competent authority will be recommended. In such cases, the work shall be re-tendered. 

 

• If the grand total of quoted amount by a bidder is less than 75% (seventy-five percent) of the estimated 

PAC, then such bids will be processed based on the directions contained in Government order GO(P) No. 

124/2016/Fin dated 29-8-2016 or any subsequent modifications thereof. If two or more bidders quote the same 

lowest amount, the Tender Inviting Authority will finalize the tender through a transparent draw of lots. The Tender 

Inviting Authority along with his subordinate officers and the contractors who have quoted the lowest and equal 

amounts in their bids (or contractor‟s authorised representatives) shall be present during the draw of lots.  

 

• Single qualified bid in response to the first tender call will be rejected. 

 

• The Tender Inviting Authority reserves the right to accept or reject any Bid and to cancel the Bidding 

process and reject all Bids at any time prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the Tender 

Inviting Authority 's action. 

 

• Notification of Award and Signing of Agreement 

 

• T

he Bidder, whose Bid has been accepted, shall be notified of award by the Agreement Authority prior to 

expiration of the Bid validity period by e-mail confirmed by letter sent through post. This letter (hereinafter 

and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the Board will pay 

the Bidder in consideration of the execution, completion and remedying defects, if any in the Works by the 

Contractor as prescribed by the Contract. 

• T

he notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance guarantee, within 21 (twenty one) days of issue of letter of acceptance. 

• I

f the successful Bidder fails to furnish the required Performance Guarantee of this section and enter into 

contract, within the above stipulated time, further ten days time will be allowed at the request of the bidder, for 

which the successful Bidder has to remit a fine equal to Rs.25,000/- (twenty-five thousand only). This fine 

shall be remitted in the office of the Agreement Authority before executing agreement. 

• U

pon the furnishing by the successful Bidder of the Performance Guarantee, the Agreement Authority will 

promptly notify the other Bidders that their Bids have been unsuccessful and refund the Bid Security. 

 

• Board's Right to Accept any Bid and to Reject any or all Bids 

 

 The Tender Inviting Authority reserves the right to accept or reject any Bid and to cancel the Bidding 

process and reject all Bids at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 

the grounds for the Tender Inviting Authority's action. 

 

• The Bid Security may be forfeited: 

 

• if the Bidder withdraws the Bid after Bid opening during the period of Bid validity including extended 

period of validity;  or 



•  if any modification is effected to the tender documents. 

• in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

sign the Agreement; or 
• Furnish the required Performance Guarantee 

• If the bidder fails to convince   about the reasonability of his bid prices in the case of an 

unbalanced bid. 

• I

n such cases the work shall be rearranged at the risk and cost of the selected bidder. 

 

• Clarification of Bid 

 

To assist in the examination, evaluation, and comparison of bids, the Tender Inviting Authority may ask 

the bidder for required clarification on the information submitted with the bid. The request for 

clarification and the response shall be in writing or by e-mail, but no change in the price or substance 

of the Bid shall be sought, offered, or permitted.   

 

• Bid Validity  (Firm Period) 

 

• In consideration of the bidder being allowed to quote for the work, he should  keep the tender firm for a 

period of  Three months from the date of opening of the Price Bid. 

• Due to departmental or administrative reasons if it is found necessary to keep the tender open for a 

further period, prior consent of the bidder shall be obtained in writing for every further period of one month.  

 

• Performance Guarantee and Performance Security Deposit 

 

The bidder whose tender is accepted shall be required to furnish the following : 

 

Performance Guarantee to be submitted before executing agreement and Performance Security Deposit 

to be recovered from running bills. 

 

a) Performance Guarantee to be submitted at the award of contract should be 5% of Contract 

amount and should be submitted within 21 (Twenty One) days of receipt of LOA (Letter of 

Acceptance) by the successful Bidder in the following form 

• At least Fifty percent(50%) of Performance Guarantee shall be in the form of Fixed Treasury Deposit / 

Fixed Deposit from any nationalized or  scheduled bank in the name of Agreement Authority which shall remain 

valid till 28 (twenty-eight) days from the completion of defect liability period and 

 

• The balance performance guarantee will be in the form of Bank guarantee or Fixed Deposit  issued 

from Nationalised /Scheduled Bank/Kerala Financial Corporation to be submitted before executing agreement and 

shall be valid till 28(twenty-eight) days after the completion of defect liability of the Work. 
Bank Guarantee is to be submitted in the format prescribed by the Board  in the bid document. Bank Guarantee 

shall be unconditional and it shall be from any Nationalised Bank/Scheduled Bank to be submitted before 

executing agreement and shall be valid till 28(twenty-eight) days after the completion of defect liability of the 

Work, in approved format. The Bank Guarantee on installment basis with lesser period of validity shall not be 

accepted. 

 

After the submission of Performance Guarantee and its acceptance the EMD or Bid Security 



will be refunded to the successful bidder. 

 

• Performance Security Deposit to be recovered from running bill 

 

Performance Security Deposit shall be deducted at 2.5% from running bills. Total of performance 

Guarantee is 5% of contract amount (agreed PAC) while total of Performance Security Deposit is 

2.5% of the value of work done. Total of performance Guarantee and Performance Security 

Deposit shall not exceed 7.5% of contract amount. 

 

• For item rate contracts, for each item in the BoQ, if the rate quoted by the bidder falls below 10% of 

the estimate rate for that item, then the additional performance guarantee is to be required to be deposited for that 

item.( If the rate quoted by the bidder for an item of work is "x%" below estimate cost where x lies above 10%,  the 

additional performance guarantee for that item of work is equal to (x-10)% of the estimate amount for that item of 

work). The total of additional performance guarantee for the whole work is the total of individual additional 

performance guarantee for each item of work calculated as above.  Additional performance Guarantee will be 

required to be deposited either in the form of Treasury Fixed Deposit in the name of Agreement Authority for a 

period not less than 28 (twenty-eight) days after the completion of works or in the form of unconditional bank 

guarantee from any Nationalised Bank/Scheduled Bank valid till 28 (twenty-eight) days after the completion of the 

Work, in an approved format. The Bank Guarantee on instalment basis with lesser period validity shall not be 

accepted. This will be released only after satisfactory completion of the work without any interest. 

 

• The above Guarantee amounts shall be payable to the Board without any condition whatsoever. 

 

• The Performance Guarantee shall cover additionally the following guarantees to the Board: 

 

• The successful bidder guarantees the successful and satisfactory completion of the infrastructure and 

other related works under the contract, as per the specifications and documents. 

• The successful bidder further guarantees that the infrastructure and equipments provided and installed 

by him shall be free from all defects in material and workmanship and shall, upon written notice from the 

Agreement Authority or the Engineer, fully remedy free of expenses to the Board, such defects as developed 

under the normal use of the said infrastructure within the period of defect liability of the Conditions of 

Contract. 

 

• The Performance Guarantee is intended to secure the performance of the entire Contract. However, it is 

not construed as limiting the damages stipulated in the other clauses in the bidding documents. 

 

• The Agreement Authority shall be at liberty to deduct/appropriate from the Contract Performance 

Guarantee/Performance Security Deposit such sums as are due and payable by the contractor to the Board as may be 

determined in terms of the contract, and the amount appropriated from the Performance Guarantee/Performance 

Security Deposit shall have to be restored by Contractor subsequently. 

 

• Performance Security Deposit shall bear no interest and can be released against bank guarantee on its 

accumulation of a minimum amount of Rs. 5 lakhs subject to the condition that the amount of BG except the last one 

shall not be less than Rs. 5 lakhs. This amount will be released after passing the final bill as in the case of refund of 

deposit. The minimum amount of Bank guarantee shall not be less than Rs. 5 lakhs at a time 

 

• If he fails to execute the agreement as stipulated or in the case of maintaining a rate of progress as 

mentioned in the programme chart the EMD, performance guarantee and Security Deposit shall be forfeited to Board 

and fresh tenders shall be called for or otherwise disposed off.  If as a result of such measures due to the default, of 

the bidder to pay the requisite deposit, sign contract or take position of the work, any loss to the Board results, the 



same will be recovered from him as arrears of revenue.  Recoveries on this or any other account will be made from 

the sum that may be due to the bidder on this or any other subsisting contract or under the Revenue Recovery Act, 

otherwise the Board may decide. 

 

• Additional Performance Guarantee: 

 

Additional performance Guarantee will be required to be deposited, if the quoted amount by the bidder 

falls below 10% of the estimated rate. 

• Additional performance guarantee will be required in all cases where quoted rate falls below 10% of 

the estimate cost. 

• The 10%  standard exemption will be applicable to all estimates quoted below estimate cost 

• If the rate quoted by the contractor is "x%" below estimate cost the performance guarantee for an 

amount equal to (x-10) % of the estimate amount shall be deposited by the contractor as additional performance 

guarantee. This will be released only after satisfactory completion of the work without any interest. 

 

• Execution of Agreement 

 

Executing  agreement for the works will be made within the time limit prescribed as follows: 

 

• Time allowed for executing agreement without fine will be 21 days from  the date of registration of the 

communication (selection notice) in the post office. 

• Further time of 10 days shall be allowed to execute agreement by realizing a fine of Rs. 25,000/- . 

• In case of failure to execute the agreement within the above period (21 days), the offer of contract shall 

be cancelled, forfeiting the EMD and taking such other actions as mentioned in the bidding document. 

• Solicitors fee, if any, to be paid to the Law Officers of Board/Government for scrutinizing or drawing 

up of agreements will be paid and the same recovered from the successful bidder. 

• Selected Bidder has to submit stamp paper for agreement having appropriate value in 

accordance with the amended Kerala Stamp Act vide the Kerala Financial Bill 2018. 

 

 

• Time of Completion 

 

The work should be completed in all respects in TWO WEEKS either from the date of handing over 

the site or from the 10
th

 day of agreement whichever is earlier. 

 

• Extension of Time of Completion 

 

  GRACE PERIOD 
The tendering authority will consider genuine request for extension of time of completion of work 

at the time of executing agreement taking into account the climate conditions or other local 

problems at the site and grant extension of time up to three months. (from the original time of 

completion) . The tendering authority shall record the reason in such action with facts and figures. 

 

The grace period will not be granted if the extension is necessitated due to the default on the part 

of the bidder. 

 

• For extension of time of completion beyond the grace period time will be increased at the following 

rates. 

 



Period of Extension    Rate of fine 

 

First extension  1% of PAC subject to a minimum of Rs.1000/- 

and maximum of Rs.50000/-. 

 

Beyond First Extension  2% of the PAC subject to minimum Rs.2000/- and 

Maximum Rs.1,00,000/-. 

 

• Extension of time of completion that can be granted at a time will not exceed 25% of the original time 

or six months whichever is less.  Maximum extension of time of completion will be limited to half of the original 

time of completion. 

 

 

• Release of Performance Guarantee : 

 

• The Performance Bank Guarantee submitted in the form of Bank Guarantee will be returned to the 

Contractor without any interest after 28 days after the satisfactory completion of defect liability period. 

• Half of Performance Guarantee in the form of treasury fixed deposit can be released upon submission 

of an indemnity bond of equal amount by the Contractor indemnifying the Board any loss on account of this after the 

virtual completion of the Work. 

• The balance half of Performance Guarantee in the form of  fixed deposit will be released after 28 days 

after the satisfactory completion of Defects Liability Period. 

•  No interest, in any circumstances, shall be payable by the Board to the bidder for the EMD/ security 

deposit (performance guarantee), performance security deposit (Retention) and additional performance guarantee 

furnished. 

 

 

• Release of  Performance Security Deposit : 

 

The performance security amount shall bear no interest and can be released against bank Guarantee on 

its accumulation of a minimum amount of Rs.5 lakhs subject to the condition that the amount of BG 

except the last one shall not be less than Rs.5 lakhs. This amount will be released after passing the final 

bill as in the case of refund of deposit. 

 

• Release of  Additional Performance Guarantee 

 

Additional Performance Guarantee will be released without any interest only after satisfactory completion of 

work. 

 

• Defect liability Period 

 

a) For this work Defect liability Period is fixed as 36 months 

 

b)Maintenance by contractor during defects liability period: All defective items of work and defects 

noticed and brought to the attention of the Contractor during the Defects Liability Period shall be 

promptly and expeditiously attended to and replaced and/or rectified and made good by the Contractor 

at his own cost, to the complete satisfaction of the Engineer-in-Charge. The Contractor shall establish a 

field laboratory at the site at his own expense. 

 



c)The solar panels must have a warranty period of 5 to 10 years 

 

 

• First tier Quality Control Tests 

 

a)Primary responsibility of maintaining quality of all items of work as per specifications and standards 
prescribed in the PWD Quality Control Manual vests with the Contractor. The Contractor shall 

carry     out all First tier Quality Control tests prescribed in the PWD Quality Control Manual at his own 
expense and submit it along with the bills submitted for payment. The Contractor shall establish a 

field laboratory at the site at his    own expense. 
b) He shall also bear expenses towards rectification works, if any required during Technical   Audit conducted 

  after completion of the work. 

 

• Corrupt or Fraudulent Practices 

 

a)   It is required that the bidders observe the highest standard of ethics during the procurement and execution of 

such contracts. In pursuance of this policy, it is defined, for the purposes of this provision, the terms set forth 

below as follows: 

 

• “Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution; and 

• “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Board and 

includes collusive practice among Bidders (prior to or after bid submission) designed 

to establish bid prices at artificial non‐competitive Government of the benefits of free 

and open competition. 

• “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 

party; 

• “Coercive practice” is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence improperly the actions 

of a party. 

 

 b)The Board will reject a bid, and / or award if it determines that the Bidder recommended for award 

has engaged in any of the corrupt or practices in competing for the contract in question and will declare the firm 

ineligible, either indefinitely or for a stated period of time, to be awarded a contract, if it at any time determines 

that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing the contract. 
Forms and declarations 

 

Various forms and formats for declarations to be submitted by the Bidder for Bid submission and post-

qualification detail submissions are included in the sections- FORMS and Post-qualification 

Information. Bidders are requested to fill in the required forms and declarations and submit the same 

with their bids both online and in hard copy 

 

                                                                                                                       EXECUTIVE ENGINEER 
             KSHB, 

Thrissur. 
(For and on behalf of KSHB) 

 

 



 

 

 

Part II- GENERAL CONDITIONS OF CONTRACT 

 

 

• Board 
Board means Kerala State Housing Board 

 

• Employer 
Employer means Board on whose behalf the Work is taken up for execution. Employer will carry 

out its functions and obligations through officers who have been delegated powers. 

 

• Accepting Authority and Agreement Authority 
Chief Engineer of the Board is the Accepting Authority and Executive Engineer of the Board is the 

Agreement Authority 

 

• Technical Sanction Authority 
Technical Sanction Authority means the competent Departmental Officer who has issued the 

technical sanction for the Work. 

 

• Engineer 
 Engineer means all Engineers in charge of the Work from Chief Engineer to Assistant Engineer. 

 

• Engineer-in-Charge 
Engineer-in-Charge means the Executive Engineer, PWD, who is responsible for the execution of 

the Work. 

 

• Contract 
Contract is the agreement between the Agreement Authority and the selected Bidder to execute, 

complete and maintain the Work. 

 

• Contractor 
Contractor means person or persons or firms who have entered into contract for the execution of 

the work subject to the eligibility conditions of the NIT. 

 

• Contract Price 
  Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with  the provision of the contract. 

 

10. Bid or Tender 
Bid or Tender means the Contractor‟s priced offer to the Board for the execution and completion of 

the Work and the remedying of any defects therein in accordance with the provisions of Contract. 

 

11.    Bill of Quantities 
 Bill of Quantities means the priced and completed Bill of Quantities forming part of the bid. 

 

12.  Specification 
Specification means the instructions, provisions, conditions and detailed requirements contained 



in the tender documents which form part of the contract and any modification or addition made or 

approved by the Accepting Authority. 

 

13.  Drawings 
Drawings means all drawings, calculations and technical information related to the Work 

provided by the Engineer from time to time to the Contractor under the Contract. 

 

14.  Letter of Acceptance or selection notice 
 Letter of Acceptance or selection notice means intimation issued by the Accepting Authority as 

formal acceptance of Bid by the Board. 

 

15. Date of commencement 
Date of commencement means the date of handing over the site to the Contractor. 

 

16. Time of completion 
Time of completion means the period allowed for completing all works related to the Work 

including carrying out and passing the required quality control tests prescribed by  the Quality 

Manual published by the PWD 

 

17. Date of completion 
Date of completion shall be the date of issue of virtual completion certificate. The virtual 

completion certificate shall be issued by the Engineer-in charge within 15 days of the final 

measurement and shall specify the work has been completed satisfactorily by the contractor and 

taken over by the Board. In case of defects liability period the works shall be finally taken over 

after completion of defects liability period. 

 

18. Quality control tests 
Quality control tests means all relevant tests prescribed by the PWD Quality Control Manual 

applicable to the Work which are to be made and passed before each part bill is presented for 

payment. 

 

19. Defect 
A Defect is any part of the work not completed in accordance with the contract. 

 

20. Defects Liability Period 
Defects Liability Period is the period named in the NIT and calculated from the date of 

completion. 

 

21. Plant 
Plant is any integral part of the works which is to have a mechanical, electrical, electronic or 

biological function. 

 

22. Equipment 
Equipment means contractor‟s machinery and vehicles brought temporarily to site for execution of 

the Work. 

 

23. Site 
Site means the places provided by the Board where the Work is to be executed. It may also 

include any other place or places as forming part of the site, mentioned in the Contract. 

 



24. Materials 
Materials means all supplies, including consumables used by the contractor for incorporation in 

the works 

 

25. Works 
Works are what the Contract requires the contractor to construct, install and run over to the Board 

as defined in NIT. 

 

26. Days 
 Days are calendar days, months calendar months. 

 

27. "Codes" 
"Codes" shall mean the following, including the latest amendments, and/or replacements, if any: 

 

• Bureau of Indian Standards/Indian Roads Congress relevant to the works under the Contract and their 

specifications. If Indian Standards are not available British Standards or AASHTO Standards are to be followed. 

• Other Internationally approved Standards and/or rules and regulations touching the subject matter of 

the Contract. 

• Any other laws, rules, regulations and Acts applicable in India with respect to labour, safety, 

compensation, insurance etc. 

 

28. Terms and expressions 
Terms and expressions, not defined herein, shall have the same meaning as are assigned to them in 

the Indian Contract Act, and failing that in the General Clauses Act. 

 

29. “Government Approvals” 
“Government Approvals” shall mean all permits, licenses, authorisations, consents, clearances, 

decrees, waivers, privileges, approvals from and filing with government instrumentalities 

necessary for the development, construction and operation of the Work. 

 

30. Measurement Books: 
Measurement Books: The “measurement books” shall be defined as the books with serially 

numbered and maintained during the currency of the Work to record all measurements qualifying 

for payment. Except for quantities of work paid on level basis, all measurements shall be 

recorded in the measurement book. For measurements taken on level basis, the levels shall be 

entered in properly numbered field books. All measurement books and Field Books shall be 

certified by the Engineer-in-Charge before entering measurements. 
. 

31.Extent: 
  The Contractor shall carry out and complete the Work under the Contract in every 

respect, and his work shall include the supply of all labour, equipment, materials, plant and machinery, 

tools, transportation, form work, scaffolding and everything else necessary for the proper execution and 

completion of the Work in accordance with the Contract Documents and to the satisfaction of the 

Engineer-in charge.  TheContractor shall be fully responsible and liable for everything and all matters 

in connection with or arising out of or being a result or consequence of his carrying out or omitting to 

carry out any part of theWork. Where any parts of the Work may be executed by Sub Contractors, such 

responsibility and liability of the Contractor shall cover and extend to the work of all such Sub-

Contractors. 

 

32. Site conditions: 

• Contractor to satisfy himself about site conditions: The Contractor ensures that before submitting bids 



for the Work the Contractor has visited the Site and satisfied himself about the Site conditions for construction and 

for logistics and smooth flow of workmen and materials as well as permission from Authorities for this purpose. 

• It will be the responsibility of the Contractor to obtain necessary land for stacking the materials and 

establishing plants and equipment‟s for carrying out the work, if the specified site of work is of less extents. 

• Land required for the work may not be available in full. Further land will be handed over as and when 

it is received from the Land Acquisition Authority. 

• In the case of any delay in shifting the utility services like Telephone posts, Electric posts, Electric over 

head line and cables, water lines etc. by the utility Department, the Employer shall not in any way be liable to pay 

damages on account of this delay, instead a proportionate extension of time for completion of work will be granted in 

deserving cases on application by the Contractor. 
33. Access to site by the contractor: 

 The access to the Site will be shown immediately on award of the Contract to the Contractor and the Site shall 

be shared with other Contractors and Sub-Contractors as applicable. The Contractor shall upon being given such 

access commence the Work and diligently proceed with the execution of the Work in accordance with the 

Contract Documents. Access to the Site by the Contractor shall be merely a licence for  carrying out the 

construction of the Work under the Contract, and the Contractor shall  not by his being allowed such entry on 

the Site, acquire any right, lien or interest either in the Work carried out by him under the Contract or anything 

appurtenant or attached thereto or to any part of the Site, and his claim will only be in the nature of money found 

due and payable to him in accordance with the certificates issued by the Engineer-in-charge under the provisions 

contained herein. The Work shall be free from all liens, charges or claims of whatsoever nature from any party 

other than the Engineer. The Engineer shall have a lien over all work performed by the Contractor, Sub-

Contractors and Vendors and also for the materials and equipment brought on Site by them. 

 

34. Approach road 
The Board does not undertake to construct or make available any approach road or other means of approach to 

the proposed work site and the contractor shall get acquainted with the available means of approaches to the 

proposed site and quote for the various items. The Board shall not be liable for any claim raised later on the plea 

of non-availability or non-access to the site 

 

35. Treasures, Antiquities found are property of Board: 
All fossils, antiquities and other objects of interest or value, which may be found on the Site at the 

commencement or during the progress of the Work, shall be the property of the Board. The Contractor shall 

carefully take out and preserve all such fossils, antiquities and objects and shall immediately deliver the same in 

their discovered state into the possession of the Board. 

 

36. Nature of contract 

• The Contract shall be an item rate Contract wherein the item rates are for the finished work as per the 

Contract Documents. The estimated cost is tentative based on the estimated quantities and is liable to change 

during execution as per the actual quantities executed and approved by the Engineer-in charge. The Contractor 

understands and agrees that the amount payable is assessed on a re-measurable basis in accordance with the 

BoQ rates. The Contract Price shall include payment for the supply of all labour (including payment to his Sub-

Contractors), equipment, materials, plant and machinery, tools, transportation, formwork, scaffolding, works 

under this contract and all applicable taxes, duties, octroi, levies, royalties, fees, insurance premiums, 

contributions towards employees benefits including Employee State Insurance and Provident Funds, 

arrangement of power and water and all services and activities constituting the Scope of Work defined in the 

General Conditions of Contract. The Contract Price shall also include the Contractor's establishment, 

infrastructure, overheads &profits, establishing site laboratories (for works costing more than Rs 2 Crores), 

first tier quality control tests, expenses for all rectifications including that necessitated as a result of bad quality 

and all other charges required by the Contract to be borne by the Contractor and necessary for the proper 

execution and completion of the Work under the Contract, in conformity with the Contract Documents and 

according to the best engineering and construction practices and to the satisfaction of the Engineer-in-charge. 

Goods & Services tax (GST), wherever legally applicable, shall be paid by the contractor to the concerned 



Authorities and the employer shall pay the applicable GST to the Contractor at the time of settlement of bills 

for the works done as per this contract. 

 

• No prices escalation shall be allowed during the period of the contract for  works. 

 

 

 

   37.  Notices, Fees, Byelaws, Regulations, etc 

• The Contractor shall comply with all applicable laws and Government Acts including the Byelaws or 

regulations of Central and / or Local Authorities relating to the Work in so far as labour, construction, fabrication and 

installation activities are concerned, and he shall obtain from the Central and / or Local Authorities all permissions 

and approvals required for the plying of trucks, construction machinery etc., and also for construction of temporary 

offices, labour camps, batching plant, hot mix plant, base camp, stores and other temporary structures in connection 

with the Work, and the Contractor shall give all notices and pay all fees and charges that are and that can be 

demanded by law there under. 

• The contractor is bound to follow relevant Kerala State Government orders, circulars, Kerala PWD 

Manuals etc prevailing at the time of contract connected to the execution of the work under the contract even though 

specific reference to these are not provided elsewhere in the contract conditions. 

 

38. Licenses and permits 
The Contractor shall directly obtain all licences and permits for the materials under 

Government control, and those required to be obtained by the Contractor for the execution of 

the Work. The Contract Price shall include all transportation charges and the other expenses 

that may be incurred in this connection. 

 

39. Contract documents 

• The following documents shall constitute the Contract documents: 

• Article of Agreement 

• Notice Inviting Tender 

• Letter of Acceptance of Tender indicating deviations, if any, from the conditions of Contract 

incorporated in the Tender document issued to the Bidder and/or the Bid submitted by the Bidder,conditions of 

contract, including general terms and conditions, instructions to Bidders, additional terms and conditions, technical 

terms and conditions, erection terms and conditions, special conditions, if any etc. forming part of the Agreement, 

• Specifications, where it is part of Tender Documents, 

• Scope of works/ Bills of quantities / Schedule of works / quantities and 

• Contract Drawings and finalized work programme. 

• After acceptance of Tender the Contractor shall be deemed to have carefully examined all Contract 

Documents to his satisfaction. 

• The Contractor shall enter into a Contract Agreement with the Agreement Authority within 21 (Twenty 

One) working days from the date of 'Acceptance of Tender' or within such extended time as may be granted by the 

Employer. The date of despatch of Letter of Acceptance by registered post shall be the date of Acceptance of Tender. 

The performance Guarantee for the proper fulfilment of the Contract shall be furnished by the contractor in the 

prescribed form within 21 (Twenty One) days of 'Acceptance of Tender'. The performance Guarantee shall be as per 

terms prescribed in the NIT. 

• The agreement, unless otherwise agreed to, shall be signed within 21(twenty-one) working days from 

the date of Acceptance of Tender, at the office of the Agreement Authority on a date and time to be mutually agreed. 

The Contractor shall provide required details for signing of the contract like performance guarantee in copies as 

required, appropriate power of attorney and other requisite materials. In case it is agreed mutually that the contract is 

to be signed beyond the stipulated time as specified in Instruction to the Bidders, the bid security submitted with the 

tender will have to be extended accordingly. 



• After the signing of the agreement with the Agreement Authority and the Contractor, two certified 

copies of the agreement are to be made. Original shall be kept with the Agreement authority and the Contractor shall 

be provided with one certified copy and the other certified copy shall be kept with the Engineer-in Charge. None of 

these documents shall be used for any purpose other than this Contract and the Contractor shall ensure that all 

persons employed for this Contract strictly adhere to this. 

• The laws applicable to this Contract shall be the laws in force in India. 

 

40. Sublet: 

 

No part of the contract shall be sublet without written permission of the Executive Engineer nor shall transfer be 

made by power of attorney authorize other to receive payment on the bidders behalf. 

 

41. Patent rights and royalties 

 

Royalties and fees for patent covering materials, articles, apparatus, devices, equipment or processes used in the 

works shall be deemed to have been included in the Contract Price. The Contractor shall satisfy all  demands 

that may be made at any time for such royalties or fees and he alone shall be liable for any damages or claims 

for patent infringements and shall keep the Employer indemnified in that regard. The Contractor shall, at his 

own cost and expense, defend all suits or proceedings that may be instituted for alleged infringement of any 

patent involved in the works, and, in case of an award of damages, the Contractor shall pay for such award. In 

the event of any suit or other proceedings instituted against the Employer, the same shall be defended at the cost 

and expense of the Contractor who shall also satisfy/comply any decree, order or award made against the 

Employer. But it shall be understood that no such machine, plant, work, material or thing for any purpose or any 

manner other than that for which they have been furnished and installed by the Contractor and specified under 

these specifications. Final payment to the Contractor by the Employer will not be made while any such suit or 

claim remains unsettled. In the event any apparatus or equipment, or any matter thereof furnished by the 

Contractor, is in such suit or proceedings held to constitute infringement, and its use is enjoined, the Contractor 

shall, at his option and at his own expense, either procure for the Employer, the right to continue use of said 

apparatus, equipment or part thereof, replace it with non-infringing apparatus or equipment or modify it, so it 

becomes non-infringing. 

 

42. Variation in quantity 

 

• The right to carry out the work in conformity with or in a manner entirely different from the terms of 

this invitation that may be considered most suitable before or subsequent to the receipt of tenders due to exigencies 

of work, is reserved with the Board. 

• Engineer-in charge reserves the right to vary the quantities of items or groups of items to be ordered as 

specified in the Bill of quantities, as may be necessary, during the execution of the Contract. 

• Abnormally High Quoted Rate (AHQR)-Items for which the quoted rate is having a deviation of more 

than 25 % over the corresponding rate in the technically sanctioned estimate. 

• Abnormally Low Quoted Rate (ALQR)- Items for which the quoted rate is having a deviation of less 

than 25% below the corresponding rate in the technically sanctioned estimate. 

• For AHQR items, the Contractor is bound to execute up to the agreed quantity. In case of variation over 

the agreed quantity, the admissible rate for the excess quantity shall be limited to the technically sanctioned estimate 

rate modified by the overall tender excess/tender deduction subject to a maximum of the PWD local market rate 

prevailing at the time of ordering the excess quantity. 

• For the other items, the Contractor is bound to execute up to 25% over the agreed quantity. In case of 

variation over 25 % of the agreed quantity, the admissible rate for the excess quantity shall be limited to the 

technically sanctioned estimate rate modified by the overall tender excess/tender deduction subject to a maximum of 

the PWD local market rate prevailing at the time of ordering the excess quantity. 

• No increase shall be permitted within the original contract and the rate in excess of market rate shall 



not be given under any circumstances. Up on rate revision shall be considered only in exceptional cases which shall 

be approved by the Employer for the enhanced rates based on the recommendation of the Engineer. 

• Subject to clauses e and f, the department reserves the right to arrange such varied quantities of work 

through a separate contract. 

• The Contractor is bound to carry out sinking of wells increase up to 10 meter (ten meter) extra depth 

beyond the estimated design depth and rate for which shall be paid as per schedule of rate and extra item conditions. 

In case of pile foundation, precast or cast in situ, in the same conditions as above shall apply 

 

 

43. Deductions from contract price 
All costs, damages or expenses, which the Board may have paid, for which under the Contract the Contractor is 

liable, will be claimed by the Employer. The Engineer-in charge shall deduct the amount, from any moneys due 

or becoming due by him to the Contractor under the Contract or may be recovered by actions of law or 

otherwise, if the Contractor fails to satisfy the Employer of such claims. 

 

44. Insurance 

• The Contractor shall provide, in the joint names of the Board and the Contractor, insurance covers in 

two parts, i.e. (a) from the start date to the completion date, and (b) for the Defect Liability period, in the amounts 

for the following events which are due to the Contractor's risks: 

 

• loss of or damage to the Works, Plants and Materials; 

• loss of or damage to Equipment; 

• loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; 

• Workman compensation policy to cover personal injury or death. 

• Policies and Certificates for insurance shall be delivered by the Contractor to the Engineer‟s approval 

before the Start Date. All such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 

• Alterations to the terms of insurance shall not be made without the approval of the Employer. 

• Both parties shall comply with any conditions of the insurance policies. 

• Premium for all insurance policies shall be paid and borne by the Contractor and shall not be 

reimbursable. The Contractor shall provide to the Engineer-in-Charge all policies of insurance in original. 

These policies shall be fully executed and shall state that the policies cannot be cancelled until completion of 

the Contract or completion of defects liability period and any extensions thereof. The Contractor shall obtain 

policies from all Sub-Contractors and thereby assume similar responsibility for any claims or losses to the 

Board and Engineer-in- charge resulting from failure of any of the Sub-Contractors to obtain adequate 

insurance protection in connection with their work and shall indemnify and keep indemnified the Boardr and 

Engineer-in-charge including their employees, officers, servants, agents and any other person moving in the 

premises, accordingly. 

 

45. Liability for accidents and damages 
Under the Contract, the Contractor shall be responsible for any loss or damage to the works 

under this contract until the works are completed and taken over in accordance with the 

Contract. 

 

46. Unlimited liability: 

• In addition to the liability imposed by law upon the Contractor for injury (including death) to persons 

or damage to property by reason of the negligence of the Contractor or his agents, which liability is not 

impaired or otherwise affected hereby, the Contractor hereby assumes liability for and agrees to save the 

Employer and Engineer-in-Charge including their employees, officers, servants, agents and any other person 



moving in the premises harmless and indemnifies them from every expense, liability or payment by reason of  

any injury (including death) to persons or damage to property suffered through any act or omission of the 

Contractor, his employees, agents, servants, workmen, suppliers or any of his Sub-Contractors, or any person 

directly or indirectly employed by any of them or from the conditions of the Site or any part of the Site which 

is in the control of the Contractor or his employees or any of his Sub-Contractors, or any one directly or 

indirectly employed by either of them or arising in any way from the Work. 

• All insurance claims, payable by the insurers, shall be paid to the Board which shall be released to the 

Contractor in instalments as may be certified by the Engineer-in-charge for the purpose of rebuilding or 

replacement or repair of the works and/or goods destroyed or damaged for which payment was received from 

the insurers. 

 

47. Hand Over / Take Over of Site : 

 

• The Contractor shall take over charge of the site within 10 days after execution of agreement and 

commenced the work.  If the contractor does not turn up, the acknowledgement form for handing over the site duly 

signed by the site officers shall be sent to the contractor through registered post, it shall be deemed that the 

contractor has taken over the site from the date of posting 

• Recovery towards risk and cost will be made from the performance guarantee, if the contractor does 

not turn up to take charge of the site within the prescribed time. 

 

48. Time of Completion 

 

• Time: “the essence of the contract”: The time allowed for carrying out the Work as entered in 

the tender shall be strictly observed by the Contractor and shall be deemed to be of the 

essence of the Contract and shall be reckoned from the date of handing over the site to the 

Contractor. The Work shall proceed with due diligence until Final Completion. The 

Contractor shall prepare a Construction Programme with time schedule keeping in view the 

completion period stipulated for specific portions of the Work and also the overall 

completion time and submit the same for the approval of the Tendering Authority after the 

receipt of letter of acceptance or selection notice. The approved work programme shall be 

made as part of the contract agreement. The Contractor shall comply with this time schedule. 

In the event of the Contractor failing to comply with the overall and individual milestones 

contained in the time schedules, he shall be liable to pay liquidated damages as provided for 

in this Contract. 

• Completion Period: The Date of commencement will be the date of site handover or the 10th 

day after agreement whichever is earlier. The Milestone dates shall be those specified in the 

Contract Data or as mutually discussed and agreed. In case the Contractor fails to meet the 

above stipulated completion period or milestone achievement period, Contractor shall be 

liable to pay to the Board, liquidated damages as specified in Clause “Liquidated Damages” 

of General Conditions of Contract. In addition to his own work in the overall time period, the 

Contractor shall provide for the works of other Sub-contractors and Vendors, including those 

employed directly by the Employer / Engineer-in-Charge. 

• The contractor has to take over charge of the site by signing the acknowledgement form and 

commence the work within 10 days from the date of execution of agreement. 

• If the site is not taken over by the contractor by signing the acknowledgement form, Engineer 

will forward the filled up form by registered/speed post,  recording the date of taking over as 

the tenth day from the date of execution of agreement unless otherwise decided. 

• The contractor has to resubmit the acknowledgement form duly signed within three days of 

receipt and commence the works. 

• Unless otherwise decided by the agreement authority, it shall be deemed that the contractor 

has taken over charge of the site on the tenth day from the date of agreement irrespective of 



whether he has received the acknowledgement by post or has resubmitted it with his 

signature. The work will be terminated at his risk and cost if the contractor does not resubmit 

the acknowledgement form and commence the work. 

• Recovery towards risk and cost will be made from the performance guarantee, if the 

contractor does not turn up to take charge of the site within the time prescribed, 

• The works shall be carried out in accordance with the programme submitted by the 

contractor and agreed to by the Agreement Authority at the time of executing agreement and 

updated subsequently with the approval of the Agreement Authority. 
 

49. Liquidated damages (LD) 

 

• If the Contractor fails to maintain the required progress in terms of the agreed time and 

progress chart or to complete the work and clear the site on or before the date of completion 

of Contract or extended date of completion, he shall without prejudice to any other right or 

remedy available under the law to the Employer on account of such breach, pay as 

compensation/ Liquidated damages @ 1(one) percent of the contract price per week of delay 

or part thereof. The aggregate of such compensation / compensations shall not exceed 10 

(ten) percent of the contract value. This will also apply to items or group of items for which 

separate period of completion has been specified. The amount of compensation may be 

adjusted or set off against any sum payable to the contractor under this or any other contract 

with the Employer. 

• The Employer, if satisfied, that the work can be completed by the Contractor within a 

reasonable time after the specified time of completion, may allow further extension of time at 

its discretion as per clause “Extension of time of completion”. In the event of extension 

granted being with Liquidated Damages, the Employer will be entitled without prejudice to 

any other right or remedy available in that behalf, to recover from the Contractor as agreed 

damages equivalent to @ 1(one) percent of the contract price per week of delay or part 

thereof. 

• If the contractor achieves balance milestones, even though he has failed to achieve initial 

milestones, and the work has been completed in the specified/original time of completion, the 

Agreement Authority may release the already levied liquidated damages at his sole 

discretion. 

• The Agreement Authority, if not satisfied that the works can be completed by the Contractor 

and in the event of failure on the part of the Contractor to  complete work within further 

extension of time allowed as aforesaid, shall be entitled, without prejudice to any other right, 

or remedy available in that behalf, to terminate the contract. 

• The Agreement Authority, if not satisfied with the progress of the contract and in the event of 

failure of the Contractor to recoup the delays in the mutually agreed time frame, shall be 

entitled to terminate the contract. 

•   In the event of such termination of the contract as described in clauses 49. d and 49.e or 

both, the Employer, shall be entitled to recover Liquidated Damages up to ten percent (10%) 

of the contract value and forfeit the performance guarantee or Performance Security Deposit 

made  by the Contractor to make good the losses besides getting the work completed by other 

means at the risk and cost of the Contractor. 

• The Employer may waive the payment of compensation in the case of contracts where 

milestones are fixed, depending upon merit of the case, on request received from the 

Contractor if the entire work is completed within the date as specified in the Contract or as 

validly extended without stipulating any penalty. 

 

 

50. Contractor's default 



 

• If the Contractor shall neglect to execute the works with the diligence and expedition or shall 

refuse or neglect to comply with any reasonable orders given to him, in writing by the 

Engineer in connection with the works or shall contravene the provisions of the Contract, the 

Agreement Authority may give notice in writing to the Contractor to make good the failure, 

neglect or contravention complained of. Should the Contractor fail to comply with the notice 

within thirty (30) days from the date of service thereof, then and in such case the Agreement 

Authority shall be at liberty to employ other workmen and forthwith execute such part of the 

works as the Contractor may have neglected to do or if the Agreement Authority shall think 

fit, it shall be lawful for him, without prejudice to any other right he may have under the 

Contract, to take the works wholly or in part thereof and in that event the Employer shall 

have free use of all Contractor's equipment that may have been at the time on the site in 

connection with the works without being responsible to the Contractor for fair wear and tear 

thereof and to the exclusion of any right of the Contractor over the same, and the Agreement 

Authority shall be entitled to retain and apply any balance which may otherwise be due on 

the Contract by him to the Contractor, or such part thereof as may be necessary, the payment 

of the cost of executing the said part of the works or of completing the works as the case may 

be plus a fine of 20 percent of the value of work so carried out.  If the cost of completing the 

works or executing a part thereof as aforesaid plus a fine of 20 percent of the value of work 

so carried out shall exceed the balance due to the Contractor, the Contractor shall pay such 

excess. Such payment of excess amount shall be independent of the liquidated damages for 

delay, which the Contractor shall have to pay if the completion of works is delayed. In 

addition, such action by the Agreement Authority as aforesaid shall not relieve the Contractor 

of his liability to pay liquidated damages for delay in completion of works as defined in 

clause 15.  The termination of the Contract under this clause shall not entitle the Contractor 

to reduce the value of the performance bank guarantee nor the time thereof. The performance 

guarantee shall be valid for the full value and for the full period of the Contract including 

Defects Liability Period. 

 

• If the Contractor fails to complete the work and the Agreement is cancelled, the amount due 

to him on account of work executed by him, if payable, shall be paid to him only after due 

recoveries as per the provisions of the Contract and that too after alternative arrangements to 

complete the work has been made. 

 

51. Delays by Employer or his authorised agent 
In case the Contractor's performance is delayed due to any act of omission on the part of the 

Employer or his authorized agents, then the Contractor shall be given due extension of time 

for the completion of the works, to the extent such omission on the part of the Employer has 

caused delay in the Contractor's performance of his work. Regarding reasonableness or 

otherwise of the extension of time, the decision of the Engineer shall be final. The reasons 

for such delays shall be recorded in the hindrance register and shall be certified by the Field 

Engineers in charge of the work. 

 

52. Extension of time of completion 

 

• On happening of any events causing delay as stated hereinafter, the Contractor shall intimate 

immediately in writing to the Engineer-in-  charge: 

• due to any reasons defined as Force Majeure. 

• non-availability of stores which are the responsibility of the Employer to supply 

• non-availability or breakdown of tools and plant to be made available by the 

Employer 



• Inclement weather conditions 

• delay on the part of the Contractors or tradesmen engaged by the Employer not 

forming part of the Contract, holding up further progress of the work 

• non-availability of design or detailed drawings or specifications time, which are to be 

made available by the Employer during progress of the work 

• any other causes which, at the sole discretion of the Employer is beyond the control 

of the Contractor. 

 

• A "Hindrance Register" shall be maintained by the Departmental Officer (not below the rank of AE) at 

site to record the various hindrances, encountered during the course of execution. The entries made in hindrance 

register are to be approved by the Engineer in charge. Contractor is permitted to sign the register and record his 

remarks. 

• The Contractor may request the Agreement Authority in writing for extension of time within 

14(fourteen) days of happening of such event causing delay stating also, if practicable, the period for which 

extension is desired. The Agreement Authority may, considering the eligibility of the request, give a fair and 

reasonable extension of time for completion of the work. Such extension shall be communicated to the Contractor in 

writing by the Agreement Authority through the Engineer-in-charge within one month of the date of receipt of such 

request. The Contractor shall however use his best efforts to prevent or make good the delay by putting his 

endeavours constantly as may be reasonably required of him to the satisfaction of the Engineer-in-charge. Related 

entries in the hindrance register shall also to be submitted along with the request for extension. 

• When the period fixed for the completion of the Contract is about to expire, the question of extension 

of the Contract may be considered at the instance of the Contractor or the Employer or the both. The extension will 

have to be by both party's agreement, expressed or implied. 

 

53. Termination, suspension, cancellation & foreclosure of contract 

 

• Time is the essence of the contract.   The contractor shall submit the chronological programme for 

execution of each stage of work before executing agreement, which shall be examined by the agreement authority 

and approve programme form part of the agreement.  Undue and avoidable delay in the execution of the work will 

render the contractor liable to penalty. 

 

• The Chief Engineer/ Chief Project Engineer /Regional Engineer/ Executive Engineer reserves the right 

to terminate the contract at risk and cost of the contractor at any time in case of bad work, slow progress (failure to 

maintain the progress as mentioned in the Programme chart) or violation of rules in other ways 

 

 

• The Chief Engineer/ Chief Project Engineer / Regional Engineer reserves the right to abandon the work 

at any stage if he finds such a course necessary and the contractor will be paid only for the finished items of works.  

 

• The Agreement Authority shall, in addition to other remedial steps to be taken as provided in the 

conditions of Contract, be entitled to cancel the Contract in full or in part, if the Contractor makes default in 

proceeding with the works with due diligence and continues to do so even after a notice in writing from the 

Engineer-in charge, then on the expiry of the period as specified in the notice, or commits default/breach in 

complying with any of the terms and conditions of the Contract Or fails to complete the work or items of work with 

individual dates of completion, on or before the date/dates of completion or as extended by the Agreement Authority, 

The Agreement Authority shall in such an event give fifteen (15) days‟ notice in writing to the Contractor informing 

his decision to do so. 

 

 

• The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent 



specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent 

they are related to the work terminated and terms satisfactory to the Employer, stop all further sub-Contracting or 

purchasing activity related to the work terminated, and assist the Employer in maintenance, protection, and 

disposition of the works acquired under the Contract by the Employer. 

 

• On cancellation or on termination of the Contract, the Engineer-in-charge shall have powers 

 

• to take possession of the site and any materials, constructional plant, implements, stores, etc. thereon. 

 

• To carry out the incomplete work by any means at the risk of the defaulted Contractor. 

 

• To determine the amount to be recovered from the Contractor for completing the remaining work or in 

the event the remaining work is not to be completed the loss/damage suffered, if any, by the Employer after 

giving credit for the value of the work executed by the Contractor up to the time of termination/cancellation less 

on account payments made till date and value of Contractor's materials, plant, equipment, etc., taken possession 

of after termination/cancellation. 

 

54. No waiver of rights 
Neither the inspection by the Employer or the Engineer or Engineer‟s Representatives or any of their officials, 

employees or agents nor any order by the Employer or the Engineer for payment of money or any payment for 

or acceptance of, the whole or any part of the works by the Employer or the Engineer, nor any extension of time, 

nor any possession taken by the Engineer, inspection by Chief Technical Examiner or his authorised 

representatives and mandatory waiting period for inspection by CTE wing etc shall operate as a waiver of any 

provision of the Contract, or of any power herein reserved to the 
Employer, or any right to damages herein provided, nor shall any waiver of any breach in the Contract be held to 

be a waiver of any other or subsequent breach. 

 

55. Certificate not to affect right of Employer and liability of contractor 
No interim payment certificate of the Engineer, nor any sum paid on account, by the Employer, nor any 

extension of time for execution of the works granted by the Engineer shall affect or prejudice the rights of the 

Employer against the Contractor or relieve the Contractor of his obligations for the due performance of the 

Contract, or be interpreted as approval of the works done or of the equipment furnished and no certificate shall 

create liability for the Employer to pay for alterations, amendments, variations or additional works not ordered, 

in writing, by the Engineer or discharge the liability of the Contractor for the payment of damages whether due, 

ascertained, or certified or not, or any sum against the payment of which he is bound to indemnify the Employer, 

nor shall any such certificate nor the acceptance by him of any sum paid on account or otherwise affect of 

prejudice the rights of the Contractor against the Employer. 

 

56. Grafts and commissions etc. 
Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or his 

partner, agent, officers, director, employee or servant or any one of his or their behalf in relation to the obtaining 

or to the execution of this or any other Contract with the Employer, shall, in addition to any criminal liability 

which it may incur, subject the Contractor to the cancellation of this and all other Contracts and also to payment 

of any loss or damage to the Employer resulting from any cancellation. The Employer/Engineer shall then be 

entitled to deduct the amount so payable from any moneys otherwise due to the Contractor under the Contract. 

 

57. Language and measures 
All documents pertaining to the Contract including specifications, schedules, instructions, drawings or any other 

writing shall be written in English language. The metric system of measurement shall be used exclusively in the 

Contract. Measurements, quantities, prices or rates and amounts shall have two digit precision. 

 



58. Release of information 
The Contractor shall not communicate or use in advertising, publicity, sales releases or in any other medium 

photographs or other reproduction of the works under this Contract, or descriptions of the site, dimensions, 

quantity, quality or other information, concerning the works unless prior written permission has been obtained 

from the Employer. 

 

59. Completion of contract 
Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be deemed to 

have been completed at the expiration of the Defects Liability Period  as provided for under the NIT. 

 

60. Enforcement of terms 
The failure of either party to enforce at any time of the provisions of this Contract or any rights in respect 

thereto or to exercise any option herein provided, shall in no way be construed to be a waiver of such provisions, 

rights or options or in any way to affect the validity of the Contract. The exercise by either party of any of its 

rights herein shall not preclude or prejudice either party from exercising the same or any other right it may have 

hereunder. 

 

61.  Engineer 's decision 

• I

n respect of all matters which are left to the decision of the Engineer including the granting or with holding of 

the certificates, the Engineer shall, if  required to do so by the Contractor, give in writing a decision thereon.  

• I

f Engineer is not in accordance with the meaning and intent of the Contract, the Contractor may file with the 

Engineer within 15(fifteen) days after receipt of the decision, a written objection to the decision. Failure to file 

an objection within the allotted time will be considered as acceptance of the Engineer‟s decision and the 

decision shall become final and binding. 

• T

he Engineer's decision and the filling of the written objection thereto shall be a condition precedent to the right 

to any legal proceedings. It is the intent of the agreement that there shall be no delay in the execution of the 

works and the decision of the Engineer as rendered shall be promptly observed. 

 

62. Co-operation with other Contractors, Consultants & Engineers 
The Contractor shall co-operate with the Employer's other Contractors Consultants and consulting Engineers, if 

employed in the site, and freely exchange with them such technical information as is necessary for the 

satisfactory execution of works. 

 

 

63. Variations or additions 

 

• No alterations, amendments, omissions, suspensions or variations of the works (hereinafter referred to 

as “Variation”) under the Contract as detailed  in the Contract documents, shall be made by the Contractor except as 

directed in writing by the Engineer, but the Engineer shall have full power subject to the provision hereinafter 

contained from time to time during the execution of the Contract, by notice in writing, to instruct the Contractor to 

make such variation without prejudice to the Contract. The Contractor shall carry out such variation and be bound by 

the same conditions as far as applicable as though the said variation occurred in the Contract documents. If any 

suggested variation would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his 

obligations or guarantees under the Contract, he shall notify the Engineer there of in writing and the Engineer shall 

decide forthwith, whether or not the same shall be carried out and if the Engineer guarantees shall be modified to 

such an extent as may be mutually agreed. Any agreed difference in cost occasioned by any such variation shall be 

added to or deducted from the Contract price as the case may be. 

• In the event of the Engineer requiring any variation, such reasonable and proper notice shall be given to 



the Contractor to enable him to work his arrangements accordingly, and in cases where goods or materials are 

already prepared or any design, drawings of pattern made or work done requires to be altered, a reasonable and 

agreed sum in respect there of shall be paid to the Contractor. 

• In any case in which the Contractor has received instructions from the Engineer as to the requirement 

of carrying out the altered or additional substituted work which either then or later on, will in the opinion of the 

Contractor, involve a claim for additional payments, the Contractor shall immediately and in no case later than ten 

(10) days, after receipt of the instructions aforesaid and before carrying out the instructions, advise the Engineer to 

that effect. But the Engineer shall not become liable for the payment of any charges in respect of any such variations, 

unless the specifications of the same shall be confirmed in writing by the Engineer. 

• If any variation in the works, results in reduction of Contract price, the parties shall, agree, in writing, 

so to the extent of any change in the price, before the Contractor proceeds with the change. 

• In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 

decision of the Engineer shall prevail. 

•  Notwithstanding anything stated above in this clause, the Engineer shall have the full power to instruct 

the Contractor, in writing, during the execution of the Contract, to vary the quantities of the items or groups of items. 

The Contractor shall carry out such variations and be bound by the same conditions, as though the said variations 

occurred in the Contract documents. However, the Contract price shall be adjusted at the rates and the prices 

provided for the original quantities in the Contract. 

 

64. Replacement of defective parts and materials 

 

• If during the progress of the works the Engineer shall decide and inform in writing to the Contractor, 

that  any part of work or materials used therein is unsound or imperfect or has furnished any work is inferior than 

the quality specified, the Contractor on receiving details of such defects or deficiencies shall at his own expense 

within seven (7) days of his receiving the notice, or otherwise, within such time as may be reasonably necessary for 

making it good, proceed to alter, re-construct or remove such work and furnish fresh materials up to the standards 

of the specifications. 

• In case the Contractor fails to do so, the Engineer may on giving the Contractor seven (7) days' notice 

in writing of his intentions to do so, proceed to remove the portion of the works  or materials so complained of and, 

at the cost of the Contractor, perform all such work or furnish all such equipment provided that nothing in this 

clause shall be deemed to deprive the Employer of or affect any rights under the Contract which the Employer may 

otherwise have in respect of such defects and deficiencies. 

• The Contractor's full and extreme liability under this clause shall be satisfied by the payments to the 

Employer of the extra cost, of such replacement procured, including erection, as provided for in the Contract, such 

extra cost being the ascertained difference between the price paid by the Employer for such replacements and the 

Contract price portion for such defective work and repayments of any sum paid by the Employer to the Contractor 

in respect of such defective work. Should the Employer not so replace the defective work or materials, the 

Contractor‟s extreme liability under this clause shall be limited to repayment of all sums paid by the Employer 

under the Contract for such defective works or works using the defective materials. 

 

65. Defence of suits 
If any action in court is brought against the Employer or Engineer or an officer or agent of the Employer for the 

failure or neglect on the part of the Contractor to perform any acts, matters, covenants or things under the 

Contract, or for damage or injury caused by the alleged omission or negligence on the part of the Contractor, his 

agents, representatives or his sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such 

cases indemnify and keep the Employer, and the Engineer and/or his representative, harmless from all losses, 

damages, expenses or decrees arising out of such action. 

 

66. Limitations of liabilities 
The final payment by the Employer in pursuance of the Contract shall mean the release of the Contractor from 

all his liabilities under the Contract. Such final payment shall be made only at the end of the defects liability 



period as detailed in NIT document and till such time as the Contractual liabilities and responsibilities of the 

Contractor, shall prevail. All other payments made under the Contract shall be treated as on account payments. 

 

67. Taxes, Permits & Licenses 
The Contractor shall be liable and pay all taxes, duties, levies, royalties etc lawfully assessed against the 

Contractor in pursuance of the Contract. In addition the Contractor shall be responsible for payment of all Indian 

duties, levies and taxes lawfully assessed against the Contractor for his personal income and property. 

 

68. Covering up: 
The Contractor shall give at least 24 hours clear notice in writing to the Engineer-in-Charge before covering up 

any of the Work in foundations or any other such areas in order that inspection of the Work may be carried out 

for maintaining proper quality control. In the event of the Contractor failing to provide such notice he shall, at 

his own expense, uncover such Work as required to allow the inspection to be taken and thereafter shall reinstate 

the Work to the satisfaction of the Engineer-in-Charge. Each stage of all hidden works shall be approved by the 

Engineer-in charge before executing the next stage. 

 

69. Rectification of improper work noticed: 
If it shall appear to the Engineer-in-Charge during the progress of the Work that any work has been executed 

with unsound, imperfect or unskilful workmanship or with materials of any inferior description or that any 

materials or articles provided by the Contractor for the execution of the Work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the Contract, the Contractor shall, on demand 

in writing from the Engineer-in-Charge specifying the work, materials or articles complained of, 

notwithstanding that the same may have been passed and certified, forthwith rectify or remove and reconstruct 

the work so specified in whole, or in part as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own proper charge and cost 

and in the event of his failing to do so within a period so specified by the Engineer-in-Charge in his demand 

aforesaid, the Engineer-in-Charge may rectify or remove and re-execute the work or remove and replace with 

others, the materials or articles complained of as the case may be at the risk and expense in all respects of the 

Contractor, and deduct the expenses from the Performance Security Deposit any sums that may be due at any 

time thereafter to the Contractor or from his performance guarantee. 

 

70. Deductions for uncorrected work: 
If the Engineer-in-Charge deems it inexpedient to get corrected or rectified any work of the Contractor which is 

defective or damaged or of substandard quality or is generally not in accordance with the Contract Documents, 

then an equitable and appropriate deduction shall be made thereof from the Contract Price, and the Engineer-in-

Charge‟s decision in this respect shall be final and binding on the Contractor. 

 

71. Defects liability: 

 

• The  contractor during defects liability period: All defective items of work and defects noticed and 

brought to the attention of the Contractor by the Engineer in writing during the Defects Liability Period shall be 

promptly and expeditiously attended to and replaced and/or rectified and made good by the Contractor at his own 

cost, to the complete satisfaction of the Engineer-in-Charge. 

 

•  Replacement and/or rectification and making good by contractors of all defective materials, equipment 

and/or workmanship during defects liability period: The Contractor shall replace and/or rectify and make good, at his 

own cost, and to the satisfaction of the Engineer-in-Charge, all defective items of work and defects arising, in the 

opinion of the Engineer-in-Charge, from materials, equipment, and/or workmanship not performing or Being in 

accordance with the Drawings or Specifications or the instructions of the Engineer-in-Charge or other Contract 

Documents or the best engineering and construction practices, and which may appear or come to notice within 

Defects Liability Period after Virtual Completion of the Work. Any item, material or matter repaired or replaced shall 



receive a new Defects Liability Period of like duration beginning upon the date the repaired or replaced item, 

material or matter is returned for use to the Engineer-in-Charge, provided that the aggregate guarantee period shall 

not exceed 24 months. 

 

72. Final completion of the work : 
The Work shall be considered as finally complete at the end of the Defects Liability Period subject to the 

Contractor having replaced and/or rectified and made good all the defective items of work and defects and hand 

over the Work in accordance with clause above, to the satisfaction of the Engineer-in-Charge, and provided that 

the Contractor has performed all his obligations and fulfilled all his liabilities under the Contract, and when the 

Agreement Authority  has certified in writing that the Works are finally complete. 

 

73. Taking over of the works 
The Contractor shall be responsible to maintain all his works till completion of the Defects Liability Period and 

to handover the work to the Assistant Engineer. In this regards the works would be jointly inspected by a team 

comprising of representatives of Contractor and the Engineer-in-Charge, for noting any discrepancy, defect, 

shortcomings. Within the time period specified by the Engineer-in-Charge the Contractor shall rectify, correct or 

replace the defective works so noted during the joint inspection, at his own cost to the satisfaction of the 

Engineer-in-Charge. On acceptance of the Contractor‟s work, the contractor shall prepare the inventory of his 

works, and hand over the Work & the inventory to the Assistant Engineer. 

 

74. Force majeure 
Force Majeure is herein defined as any cause which is beyond the control of the Contractor or the 

Employer as the case may be which they could not foresee or with a reasonable amount of diligence 

could not have foreseen and which substantially affect the performance of the Contract, such as: 

• Natural phenomena, including but not limited to floods, draughts, earthquakes and  epidemics: 

• Acts of any government, including but not limited to war, declared or undeclared, priorities, 

quarantines, embargoes, 

 

75. Warranty as to documents submitted to Employer audit: 

 

The Contractor represents that all documents, including invoice, vouchers, financials to settlements, 

billings and other reports submitted or to be submitted by the Contractor to the Engineer-in-Charge in 

support of an application payment are true, correct, complete and accurate in all respects. Upon request 

of the Engineer-in-Charge, the Contractor agrees to cooperate fully with the Engineer-in-Charge and 

the field Engineers in the conduct of a Technical Audit for the Work by an independent agency 

entrusted by the Agreement Authority. 

 

76. Man-power and plant and machinery 

 

The Contractor shall at his own cost provide and install all equipment, materials, plant/machines. 

Provision of Passenger Lift, Batching Plant, Concrete Pumps, Cranes, and Material Hoists each of 

adequate capacity, will be required in case of bulk concreting and fast construction. Other equipments 

like concrete mixers (weigh batchers in case of design mixes), ladders, and scaffolding etc, necessary 

for the execution of the Work in conformity with the Contract Documents and to the satisfaction of the 

Engineer-in-Charge will also be provided by the contractor at his own cost in adequate quantity. All 

machines, tools, trucks, formwork material, man-power and everything else necessary for the proper 

and satisfactory execution and completion of the Work in accordance with the Contract Documents 

shall be provided by the Contractor at his own cost. The pre-qualification approval of the list of 

equipments however shall not relieve the Contractor of any of his responsibilities, obligations and 

liabilities under the Contract. The Contractor shall augment his manpower, plant and machinery 

without extra cost to the Engineer-in-Charge whenever required or so directed by the Engineer-in-



Charge in order to conform to the approved construction programme for the achievement of milestones 

and Virtual Completion. The batching plant , hot mix plant WMM plant  and Concrete batch mix plant 

shall be computerised (Microprocessor based) with printing facility so as to keep the printed out-put 

for each batch of concrete mix and for each component (stone aggregates, sand, cement, fly ash, water, 

plasticiser & any other concrete admixture) for each batch of design mix concrete for record purpose. 

The plants shall also be equipped with antipollution device and mechanisms. 

 

77. First Aid Facilities: 
      The Contractor shall provide adequate first aid facilities at site. 

 

78. Labour regulations: 
          The Contractor shall be wholly and solely responsible for full compliance with the provisions under 

all       labour laws and /or regulations 

 

79. Safety/Site Conditions: 
 The Contractor shall take full responsibility for the adequacy, stability and safety of all Site operations 

and  ensure that the methods of carrying out the Work and the Work by the Contractor including his 

workmen,  employees, Sub-Contractors and Vendors meet all the necessary safety standards and 

requirements. 

 

80. Setting out and site surveys 
  The Contractor shall establish, maintain and assume responsibility for all bench marks and 

grid lines, and all   other levels, lines, dimensions and grades that are necessary for the 

execution of the Work, in conformity with   the Contract Documents. The Contractor shall 

establish his relation to the permanent benchmarks and    boundary lines established at 

the Site. 

 

81. Drawings, specifications, interpretations etc 

 

• The drawings included/available with the tender are to be used for general guidance only. These 

drawings are broadly indicative of the work to be carried out. These drawings are not the ”Construction 

Drawingsand details indicated there in are for guidance only and are liable to be modified by the Engineer-in-Charge 

during course of actual construction. No claim what so ever shall be admissible on account of changes that may be 

introduced later by the Engineer-in-Charge. 

 

• In general, the Drawings shall indicate the dimensions, positions and type of construction, the 

Specifications shall stipulate the quality and the methods and performance criteria, and the Schedule of Rates shall 

indicate the rates for each item of work for evaluating change orders. However, the above Contract Documents being 

complementary, what is called for by any one shall be binding as if called for by all. Wherever there is a discrepancy 

between drawings and specifications, the drawings shall be followed. In interpreting the specifications, the following 

order of decreasing importance shall be followed:   

 

i. Bill of Quantities 
ii. Technical Specifications   
iii. Drawing 
iv. CPWD/MoRTH/IRC Specifications 
v. Indian Standard Specification of BIS 

 

• Matters not contained in the specifications and in case of any ambiguities in written specifications of 

the contract, the works shall be executed as per relevant Bureau of Indian Standards codes and Central Public Works 

Department specifications MoRTH specifications and IRC specifications in the above order of preference. If such 



codes have not been framed, the decision of the Engineer-in-charge shall be final. 

 

82. Certificates: 
The Contractor shall furnish, at his own cost, test certificates, calibration certificates for the 

various materials and equipment as called for by the Engineer-in-Charge. Such test certificates 

should be for the particular consignment/lot/piece as decided by the Engineer-in-Charge. The 

details in respect of the test and calibration certificates shall be as decided by the Engineer-in-

Charge for the relevant items. 

 

83. Construction programme and Site order book 

• Construction Programme: The contractor should furnish an overall construction programme for the 

approval of the Engineer-in charge before the start of the works. The construction programme shall clearly show all 

the sequential activities of work required to be carried out from the commencement of the Work up to the Virtual 

Completion. The construction programme shall be based on the mutually agreed milestones. 

 

 Every month, or sooner if required by the Engineer-in-Charge, the approved programme 

charts shall bereviewed in relation to the actual progress of the Work, and shall be updated as necessary. If 

at any time it appears to the Engineer-in-Charge that the actual progress of the Work does not conform to 

the approvedprogramme, the  Contractor shall produce, at its expense and without reimbursement, a revised 

programmeshowing the modifications to the approved programme and the additional input of resources by 

the Contractornecessary to ensure completion of the Work within the time stipulated for completion. 

 

• Site Order Book/Work spot Order Book –shall be maintained at the Site as per the provisions 

contained in the Revised Kerala PWD Manual 2012. 

 

84. Site Register 

 

  The Contractor shall maintain a site register that records the name and time of arrival and 

departure, at Site,of any visitors. 

 

85. Protections of works: 
  The Contractor shall take full responsibility for the proper care and protection of the Work 

fromcommencement of work until completion and handing over of the Work to the Assistant Engineer at no 

additional cost. 

 

86. Overtime work 
  If it is necessary for the Contractor or any Sub-Contractor to work on other than working days 

or outside the normal working hours in order to keep up to the time schedule and meet the Construction 

Programme, the Contractor shall obtain the prior approval of the Engineer-in-Charge in writing, which 

approval shall not be unreasonably withheld. The additional cost of wages and any other costs incurred as a 

result of overtime or any shift work (except supervision expenses incurred by the Employer) shall be borne 

by the Contractor. 

 

87. Contractor store, site offices and other facilities 
  It is agreed that Contractor has inspected the site and has made his own assessment towards 

the availability of   space at site for his stores, yards, offices, placement of batching plant, steel 

& shuttering yards, cranes,    material hoists and Other facilities. 

 

88. Sanitary Convenience: 
  The Contractor shall at his expense provide and erect with prior permission and details to the 



Engineer-in-Charge all necessary sanitary conveniences including septic tank and soak pits at the Site for 

the staff and all workmen of his own, his Sub-Contractors, Engineer and Engineer‟s Representatives. 

 

89. Temporary Roads: 
  The Contractor shall at his cost construct and maintain temporary roads/access ways to suit 

Site requirements at locations mutually agreed with the Engineer-in-Charge. Such roads/access ways will 

also be used by other Contractors/vendors/Officials working at the Site. 

 

90. Temporary Lighting: 
The Contractor shall make his own arrangement in respect of the provision of adequate lighting at all places 

where adequate visibility is not there or at night works and also provide general lighting of site as a whole in a 

proper safe and satisfactory manner. 
91. Safety Equipment & Personnel: 

  The Contractor shall provide sufficient helmets, safety boots/shoes, nets and protective 

clothing for use by the Work management team, his own staff, staff of its sub-contractors and Engineer, 

Engineer‟s Representative. 

 

92. Protection of Environment: 
  The Contractor understands that the Site is free from pollutants at the time of access to the Site 

and  commencement of the Work. The Contractor shall comply with all applicable environmental laws and 

regulations and shall ensure that the Site is and remains free from pollutants at the end of the Work. 

 

93. Payment on lump sum basis or by final measurement at unit prices: 

 

• Final measurements need not be taken unless either the bidder or the Executive Engineer claims extras 

to or deductions from the quantities of Schedule . 

 

•  In case final measurements are claimed, they shall be taken only for those items for which either the 

bidder or the Executive Engineer claims final measurements and the quantities of the remaining items in Schedule  

shall be accepted as correct. The lump sum amount mentioned in the agreement will then be varied by addition there 

to or deducting there from as the case may be the difference (if any), between the amounts mentioned in Schedule  

for such items and the amounts arrived at by calculation at Contract rates based on the revised quantities for the same 

obtained by the final measurement aforesaid. 

 

Amendment: When payment on earth work exceeding 300 Cu.m  are made based on the tape 

measurements, the bidder shall give a declaration in writing to the effect that he agrees for the 

recovery of the over payment, if any, from the next bill. 

 

• It shall be accepted as a condition of the contract that the payment of the final bill to the bidder less the 

withheld amount and his acceptance there of shall constitute a full and absolute release of Board from all further 

claims by the bidder under the contract. 

 

• Payment for additions and deductions for omissions. 
No authorized variation shall vitiate the contract but additions and omissions  shall be measured 

 

• It shall be accepted as a condition of the contract that the payment of the final bill to the bidder less the 

withheld amount and his acceptance there of shall constitute a full and absolute release of Board from all further 

claims by the bidder under the contract. 

 

94. Extra items : 



 

  Items of work not expressly or impliedly described in the schedule, plans or 

specifications will be    treated as 'extras'. They will include only items of works 

which highly necessary for the proper     execution of the work and for 

its completion, were not provided for in the original contract 

 

The execution of an extra item of work and payment-therefore will be based on the following 

conditions:- 

 

• There shall be an order in writing to execute the extra item of work duly signed by an Engineer not 

below the rank of an Assistant Engineer before its commencement. 

 

• If the bidder finds, after examining the specifications and plans that extras are involved, he should give 

notice to the Engineer to this effect and shall proceed with the execution of the extra item only after receiving 

instructions in writing from Engineer. 

 

• Extra items may be classified as additional substituted or altered items, depending, on their relation or 

otherwise to the original item or items of work. 

 

•  The rates extra shall be worked out as below 

 

•  In the case of all extra items whether additional altered or substituted, if accepted rates for identical 

items provided for in the contract such rates shall be applicable. 

 

• In the case of extra items whether altered or substituted, for which similar items exists in the contract, 

the rates shall be derived from the original item by appropriate adjustment of cost of affected components. The 

percentage excess or deduction of the contract rate the original item with reference to the departmental estimated rate 

shall be applied in deriving the rates for such items. 

 

•  In the case of extra items whether altered or substituted and for which similar items do not exist in the 

contract and rates exists in the schedule of rates, the rates shall be arrived at on the basis of the departmental data 

rate current at on the time of ordering the extra item, after applying the tender deduction except on cost of 

departmental material. Tender excess, if any, will not be applied. 

 

• In the case additional items, the rates shall be arrived at on the basis of the departmental data rates 

current at the time of ordering the extra item or the date of commencement of the extra item, whichever is earlier, 

after applying the tender deduction except, on the cost of departmental material. Tender excess, if any, will not be 

applied. 

 

• In the case of extra items whether additional altered or substituted, for which the rates cannot be 

derived from similar items in the contract, and only partly from the departmental schedule of rates the rates for such 

part or parts of items as are not covered in the schedule of rates shall be determined by the Engineer on the basis of 

the prevailing market rates giving due consideration to the analysis of the rate furnished by the bidder with 

supporting documents, including bidder's profit. This shall be added on to the departmental rate (including bidder's 

profit) current at the time of ordering or executing the extra item, whichever is earlier for the other part the item for 

which rates can be derived from the schedule of rates. 

 

•  In the case of extra item whether additional, altered or substituted, for which the rates cannot be 

derived either from- similar item of work in the contract or from the departmental schedule of rates, the bidder shall 

within 14 days of the receipt of the order to carry out the said extra item of work. Communicate to the Engineer the 



rate which he proposes to claim for the item, supported by analysis of the rate claimed and the department shall 

within one month thereafter determine the rate on the basis of the market rate giving consideration to the rate 

claimed by the bidder. 

 

•  In the case of percentage rate contract, the rate for extra item shall be arrived at by applying the 

percentage excess or deduction to the departmental data rate as per the original schedule on which the tenders were 

invited. 

 

• Wherever the term "Departmental data rate" appears, it shall mean the rate derived from the 

Departmental schedule of rate and shall include conveyance charges and bidder's profit. 

 

•  In cases in which the bidder has to execute extra items not contemplated in the agreement but the rates 

of which require sanctioned of higher authorities the Division Officer may in such case, sanction advance up to an 

amount not exceeding 75 per cent of the amount for the items at the rate worked out and certified by the Sub 

Division Officer The Assistant Engineer shall in all such cases promptly record all authorized extra items executed 

by the bidder including detailed measurements and quantities thereof in the Measurement Book. He shall neither 

enter any rate for the same in the Measurement Book nor include such extra items in the body of the bill. When the 

bill is received in the Sub Division, the sub Division Officer shall prepare a separate statement for those extra items 

showing the items executed, quantity of each items rate for each item worked out by him based on agreement, 

conditions and amount for each item in the basis of the rate worked out by him, He shall also furnish a certificate to 

the effect that he has personally examined all the extra items and they are bonafide the amount payable for these 

items will not be less then Rs ……………..(amount to be specified) and that there is no objection in paying 75 per 

cent of this amount as a secured advance On receipt of the bill with the above statement and certificate the Division 

Officer may make payment not exceeding the amount recommended by the sub Division Officer as a lump sum 

secured for works done but not billed for. 

 

95. Quality testing’s: 

 

• In normal case no departmental materials shall be supplied to the contractor by the Board. 

 

• Primary responsibility for maintaining quality of all items of work as per specifications and standards 

vests with the Contractor. They will also establish laboratory facilities for testing the quality of the materials at their 

cost. The test results of the samples will be submitted to the agreement authority. 

 

• The quality of materials used by the bidders should be ensured by the Board officers and testing of the 

materials wherever necessary will be done by the bidder at his cost. 

 

96. Departmental materials & Machineries 

 

• If cement and steel required for the work are supplied by Board and their value recovered at 

Rs.___________per tone of cement and Rs. __________per quintal of Tor steel / M.S rods. Cement and steel as well 

as other materials so issued shall remain the property of Board though in contractors‟ custody and shall not be 

removed from the stores at work site except written authorization by a competent authority not less than the rank of 

Assistant Engineer. 

 

• Any other materials available in Departmental stores if issued to the bidder will  be recovered at book 

value or issue rate plus 20 per cent supervision charge or market value or data rate whichever is higher. 

• Board does not undertake to issue power roller for any work.  The bidder will arrange the power roller 

from Public Works Department or other Department and pay the hire charges demanded by them. 

 



• Value of quantities of the departmental materials issued for the work either allowed to deteriorate or 

unaccounted for amounting as it does to an excess supply over the sanction requirements shall be recovered at book 

value or issue rate plus 20 per cent supervision charges or market rates whichever is higher with sales tax and in 

addition specific penalty rate stipulated by the Board Market value will be the retail selling price of materials in the 

locality of the work or the nearest market town current on the day of issue, or recovery which is more. The Executive 

Engineer shall obtain the information and record within 7 days of such issue, sending a copy to the bidder. The 

decision of the Chief Engineer regarding current market rates shall be binding on the bidder. Unused balance if any 

at the time of completion or termination of the contract will not be accepted by the Board . The cost of such 

materials amounting as it does an excess over sanctioned requirements shall be recovered at book value +20 per cent 

or current market rate whichever is higher and in addition to specific penalty rates as may be fixed by Chief Engineer 

in the form of Board‟s Circular order from time to time shall also be recovered at the direction of Executive 

Engineer. 

 

• Cost of small excess quantity of cement say less than one full bag will be recovered from the bidders 

without penalty and that if the excess is more than this, it will be transferred to other works as early as possible 

subject to condition that the quality of cement is ensured by a responsible officer not below the rank of Assistant 

Engineer, before utilizing it in one of the work for which it is transferred. 

• In the case of excess steel rods, recovery of cost will be effected at agreement rates, if the excess is 3% 

(three per cent) of the total quantity of steel materials and the recovery of the cost of steel materials in excess of the 

above 3% limit will be effected at penal rate if the excess is not due to any change in design or abandoning a part of 

the work. 

 

• The materials will be issued to the bidder only for meeting the actual requirement so that large excess 

do not occur at the time of completion of work. 

 

• Empty bags of cement used on the work need not be returned to the departmental stores. Value of 

empty cement bags will be recovered at rates fixed by the department from time to time. 

 

• The bidder will provide his own tool and plant, store sheds to store his own materials as well as those 

supplied by the department and will be entirely responsible for the proper use and safe custody of the latter and also 

for any loss damage, theft, mishandling or any cause, whatsoever. 

 

• If the department undertakes to supply particular materials, the  claim for extra payment on account of 

delay in the supply of materials will not be entertained. 

 

97. Power of Attorney: 
The bidder shall not without the previous sanction in writing of the authority accepting the tender 

execute any power of attorney in respect of any matter, touching this contract, and any such power 

of attorney executed without such sanction shall not be recognized by or be binding upon Board or 

their officers. It shall be entirely within the discretion of the authority accepting the tender either to 

grant such sanction or to refuse it or to revoke a sanction once given. 

 

 

98. All disputes and differences arising out of the contract : 
  Arbitration shall not be a means of settlement of any dispute or claim out of this contract. All 

disputes and differences arising out of the contract may be executed in pursuance of the contract shall be settled 

only by the Civil Court in whose jurisdiction the work covered by the contract is situated, for in whose 

jurisdiction the contract was entered into in case the work extended to the jurisdiction of more than one court. 

 

 



99. Relationship with Board’s Servant : 
Bidders should declare that they are not related to any Board servant, who is in charge of or having 

control of the work. Relationship in this will be restricted to father, mother, son, daughter brother-

in-law mother-in law/ and first cousin of the officer concerned. If the above condition is found to 

have been contravened, when they tender the earnest money/ security deposit of the bidder / tender 

will be forfeited and the contract entered into will stand cancelled. 

 

100. Engineering personnel at Site : 
Contractors Technical Personnel at site 
The contractor shall employ Technical personnel in addition to other supporting staff as detailed 

below for tenure of the contract for works supervision depending upon the cost of work. 

 

• For works, Estimated cost from Rs. 500 lakhs to Rs.20 Crores- 

 

i. Works Manager- 1no.(Civil Engineering Graduate with minimum 3 years experience) 
ii. Site Engineer - 2 nos (1 no for supervision and 1 no for Quality Control) - (Civil Engineering 

graduate with minimum 1 year experience) 
iii. Supervisor - 2 nos (Civil Engineering Diploma holder  with minimum 1 year experience) 
iv. Supervisor(Mechanical) (if required) - 1 no (Mechanical Engineering Diploma holder with 

minimum 1 year experience) 

 

• For works, Estimated cost above Rs.20 crores 

 

i. Works Manager- 1no.(Civil Engineering Graduate with minimum 5 years experience) 
ii. Site Engineers- 3 nos (2 nos for supervision and 1 no for Quality Control) -  (Civil Engineering 

graduate with minimum 3 years experience) 
iii. Supervisor - 4 nos (Civil Engineering Diploma holder with minimum 2 year experience) 
iv. Supervisor (Mechanical) (if required) - 1 no (Mechanical Engineering Diploma holder with 

minimum 2 year experience) 

 

101. Safe custody of materials, Safety of the labour, Handling of explosives : 

 

• The responsibility for safe custody of materials at work site and during transit will be vested with the 

bidder. The concerned Overseer in charge of the work will verify the stock and initiate action of shortage in stock in 

notice. Other inspecting officers will also verify the stock during inspection. 

• The bidder shall be responsible for the safety of the labour employed by him and he shall be liable of 

pay the necessary compensation in case of accidents, as per the Workmen‟s Compensation Act. 

• The bidder should take a license under the current explosive rules to enable him to manufacture and 

possess the quantity of gun powder required by him for blasting, if necessary. 
102. Other instructions : 

• In the case of any delay in shifting the Telephone posts, Electric posts, Electric over head line and 

cables, water lines etc. by the concerned Department, the Agreement Authority shall not in any way be liable for 

damages on account of this delay, provided a proportionate extension of time for completion of work will be granted 

in deserving cases on application by the Contractor. 

• The access to the Site will be shown immediately on award of the Contract to the Contractor and the 

Site shall be shared with other Contractors and Sub- Contractors as applicable. 

• Selected bidder will be required to produce income-tax and sales tax clearance certificates before final 

payment is made for the work, and before security deposits released. 

• Schedule of quantities, specifications of work to be done and conditions of contract to be entered into 

can be seen on the e-GP web site. It shall be definitely understood that the Board does not accept any responsibility 



for the correctness or completeness of the schedule that the schedule is liable to alteration by omissions, deductions 

or additions at the discretion of the competent departmental officer or as set forth in the conditions of contract. The 

bidder will however base this tender amount in the case of lump sum tender on the basis of those quantities, etc.  

•  In case of any additional remarks the bidders must attach/upload a pdf file along with on line bid. If 

they are prepared to carry out at their tendered rates such portion or portions of the work as may finally be allotted to 

them by the Officer deciding tenders. 

 

Note: The Board reserves the right to allot such portion of the work included in the tender at the 

rates quoted by the bidder in the absence of specific noting by the bidder. Such allotment shall not 

vitiate the acceptance and the bidder shall indemnify Board against any loss to Board, due to failure on 

the part of the bidder to carry out such portion of the work allotted to him at the rates quoted by him.  

 

• The tender inviting authority or other sanctioning authority reserves the right to reject any tender or all 

the tenders without assigning any reason thereof. 

 

• The bidder will also be liable to abide by the fair wage clause condition attached separately. 

 

• In the case of construction of steining to wells, excessive tilts if any occurring to the extent which is 

more than the percentage allowed as per rules will have to be rectified by the bidder at his own cost and if the bidder 

fails to attend to the same it will be got rectified by other agency and cost there of recovered from the original bidder. 

• Tenders which are not in conformity with this tender notice are liable to rejection. 

• This tender notice with the conditions stated herein will form part of the contract documents. 

•  In the case of schedule contracts when the rates quoted for a particular item in figures and words 

disagree, the rates quoted in words will be taken for the purpose, of the settlement of the contract. The bidder is 

bound to accept these rates if the contract is awarded to him. Similarly in the case of percentage rate contract when 

the prevail percentage rates quoted in figures and words disagree, the rates noted in words will be taken for the 

purpose of the settlement of the Contract. The bidder is bound to accept these rates if the contract is awarded to him. 

• If any correction is made by the bidder in the tender schedule the tenders are likely to be rejected. Any 

corrections/ suggestions/ remarks etc. to be given by the bidder has to be made only in the “Remarks” page/ section 

of the online bid. 

• The quantities provided in the schedule may vary and the bidder should be prepared to do excess up to 

25% (twenty five per cent) over the schedule quantities of a quoted rate for the work. 
The G.O.(P)No.13/2012/PWD dated 01.02.2012 and specification issued by the Chief Engineer, 

General in circular No. O&M(1) 240/89 dated 11-2-1988 shall also be referred to for the road works. 
103. Amendment/ Corrigendum publication on e-GP website 
All amendment(s)/ corrigendum(s) shall be published on the e-GP website and bidders are advised to 

check the website regularly for the same upto the last date for the submission of bid. The Board shall 

not be responsible for bidder‟s negligence in checking the website regularly for any updates on this 

tender. Any addendum thus issued shall be a part of the bidding documents which will be published in 

the e-tender website. 
104. Any further information necessary can be obtained at the office of the tender inviting authority on 

all working days during office hours. 

 

 
 
 

EXECUTIVE  ENGINEER 
             KSHB, 

Thrissur. 
(For and on behalf of KSHB) 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Part  III  -  SPECIAL CONDITIONS OF CONTRACT 

 

1.  The Special Conditions of Contract are an extension of and are to be read in conjunction with the 

General Conditions of Contract. Should there be any contradictory requirements in the two, the 

requirement as per the Special Conditions of Contract shall prevail.   

 

2.   All works shall be done in conformity with the specification and condition in the contract in force in 

the P.W D. The bidder shall quote only single rate as an overall percentage above or below or at the 

rates given in the schedule by a single entry at the bottom of the schedule under the head "quoted rate 

of the bidder" by scoring out the irrelevant portion. The rates quoted shall be inclusive once covering 

all the operation contemplated in the specification and tender schedule and all incidental work 

necessary for such operations such as shoring, bailing, form work, scaffolding, etc The rates quoted all 

be inclusive of all applicable taxes. 

 

3.  The rates quoted by the bidder for the various items shall be inclusive of all tools and plants required 

for the proper execution work and all other incidental charges and separate claim for these will not be 

entertained under any circumstances. 

 

4.  The quantities shown in the schedule are only approximate and are subject to variations and the 

bidder is bound to do additional quantities of work if found necessary at his quoted rates. 

 

5        All the rates quoted should be inclusive of all taxes as per clause 11.e of Part I. 

 

6  The bidder has to quote for the specification and unit noted in the schedule. All suggestions, remarks, 

corrections and insertions are only to be made only in the “Remarks” page/ section of the online bid. 

Any revision / correction in price shall be made only by way of submitting another bid, complete in all 

aspects as stated in this tender, on or before the stipulated date & time of bid submission. 

 

7.  The contractor has to quote for the specification and unit noted in the schedule. No correction of 

specification unit or quantity is admissible and if they make any correction in the specification, etc., the 

same will be rejected. 



 

9.  The bidder is bound to carry out items of works which are not expressly or impliedly described in the 

tender schedule plans, specifications and agreement but which are found necessary for the proper 

completion of the work during execution. Payment for such extra items will be made on the basis of 

extra item rates. 

 

10.  For LS items the bidder will be paid only for the actual quantity of work done or materials supplied 

and labour engaged at agreed rates for such items and as per condition No.10 above for extra item but 

such payment will be limited to the lumpsum quoted by the bidder. If he fails to quote definite LS rates 

for such items the L S amount provided in the schedule will be operative in his case. 

 

11.  Roofing tiles, hip tiles, wire cut bricks, surki. etc, required for the work should be purchased from 

suppliers approved by the Stores Purchase Committee. 

 

12.  For materials issued for the work but not used and not returned to the store sales tax at the prevailing 

rates will be recovered in addition to the departmental recovery plus 20 per cent storage. 

 

13.  For cement and M. S. rods issued for the work but not used a penalty of Rs. ………………per 50 

kilograms of cement and Rs. ……………per kilogram of MS. Rods will be recovered in addition to the 

value, 20 per cent storage and sales tax. 

 

14.  It will be the responsibility of the bidder to obtain necessary land for stacking the materials for 

arranging the work. 
15. Metal of the required sizes alone should be brought to the site of the work. Breaking boulders or 

rubble into metal will not be allowed either on or the side of the road. Metal should be stacked on one 

side of the road only and in such a way as not to cause any hazards to traffic. The stacks should be 

formed as per the standards profile current in the department. 

 

16.  Granite stone metal supplied should be sound, hard tough and durable free from any decayed matter 

and of uniform colour and texture. Each piece should have sharp angular edges. The metal should not 

also contain any quarry dust or earth. 

 

17.  Silicious gravel shall consist of only hard nodules not more than 40mm. nor less than 6 mm. dia. in 

and direction scraped from the hill sides and free from admixture of earth or laterite chips. 

 

18.  Sand supplied should be clean, sharp and gritty to the touch, free from clay and other impurities and 

obtained from running water courses. 

 

19.  The bidder will have to make his own arrangements to convey the materials supplied by the 

department and for stacking, of materials and site shed, etc., which are found necessary for the 

proper, execution of the work. He will also be responsible for the safe custody of the materials till, they 

are used on works. 

 

20.  The bidder should take out license for storing gun powder and explosives required for rock blasting 

as per Explosive Act, 1940. 

 

21.  Recovery for M. S. rods shall be effected at agreed rates for the quantity actually used plus wastage, if 

any. The percentage of wastage will be fixed by the Executive Engineer but at any rates  it should not 

exceed. 3 percent of the actual usage. 

 



22.  If the Board undertake the supply of any materials, no claim for extra payment due to delay in supply 

of those materials will be entertained. 

 

23. If materials other than those specified in the tender are issued by the department, recovery will be 

effected at data rate plus storage plus sales tax or at current market rates at the time, of issue whichever 

is higher. 

 

24.  Machinery like concrete mixer, pump set, etc, if available will be supplied by the department as per 

rules and hire charges recovered from the bidder at the prevailing departmental rates. The bidder has 

to take the machinery from the store and return to the same spot at his cost and responsibility. 

 

25.  If part payment is claimed for metal supply 20 percent of the supply will only be made in the part 

bill. The spreading and consolidation should be done within two months of supply. 

 

26.  The payment of the earth work items will be made as per level measurements or tape measurements 

as per rules prevailing. 

 

27.  All items should be carried out as per the relevant specification in the MoRTH, CPWD /KPWD or 

IRC and all clauses of preliminary-specification should be complied with. 

 

29.  The moulds, shuttering etc., required for the work should be made by the bidder and got approved by 

the departmental officers at site before use. 

 

30.  Tribes of the locality should be employed to the extent possible. 

 

31.  The bidder alone is responsible for the safety of his labourers and damages, if any payable under 

"Workmen's Compensation Act" will be to his debit. 
32.  It shall be the contractor's responsibility to protect the public / his employees against accident from 

any cause during execution of the work and he shall indemnify the Government against any claims for 

injury to person or property resulting from any such, accident and he shall, were provisions of the 

Workmen's Compensation Act apply take steps to properly insure against any claims there under. 

 

33.  The bidder shall be liable for any loss caused to the Board on account or the above work including any 

that may arise due to non-fulfillment of the contract. He should comply with the rules laid down in the 

Central P. W. D. Contract regulations regarding fair wages. 

 

34.  The work shall be completed in all respects and also at the rate of progress within the time limit and 

stipulations in the Notice inviting tender, failing which the bidder is liable to be fined as stipulated in 

special condition. 

 

35. Defects, if any noticed within 36 months or defect liability period specified from the date of 

completion of the work will be got rectified by the bidder, in default of which this will be attended by 

the department and the cost made good from the bidder. 

 

36.  The bidder should produce latest GST and agricultural income-tax clearance certificate and also 

income tax clearance certificate for receiving final payment. 

 

37. The bidder shall be responsible for the payment of GST as per rules in force from time to time and the 

rates quoted for various items remain unaffected by any changes that may be made from time to time in 

the rate at which such tax is levied. Sales tax agricultural income tax and income tax due to 



Government from the bidder will be recovered from his bill for the work as per the advice of the 

authorities concerned. 

 

38.  All sums due to the Board under or by virtue of this contract shall be recoverable first from the 

Performance guarantee (security) furnished by the bidder and if the same is found insufficient, such 

deficit amount shall be recoverable under the provisions of the Revenue Recovery Act for the time 

being in force as though the same were arrears of Land Revenue or in any other manner as the Board 

may deem fit. 

 

39.  The bidder agrees that before final payment shall be made on the contract, he will sign and deliver to 

the Executive Engineer either in the measurement book or otherwise as demanded, a valid release 

and discharge from any and all claims and demands whatsoever for all matters arising out or connected 

with the contract Provided that nothing in this clause shall discharge or release the contactor from his 

liabilities under the contract. It is further expressly agreed that the Executive Engineer in supplying the 

final measurement certificate need not be bound by the proceeding measurement and payments. The 

final measurements, if any, of the Executive Engineer shall be final conclusive and binding on the 

bidder. 

 

40.  The tender documents shall form part of the Agreement. 

 

41.  If during execution, the proportion of usage of materials issued departmentally alone is varied for 

which the price has been fixed in the tender, the quoted rate of the item will be allowed effecting short 

or excess of departmental materials actually used as well as labour charges or handing the short or 

excess is any provided is in the same position. 

 

42.  All other conditions and specifications of contract are the same as those in the Board. 

 

43.        The method of measurements will be as per Indian standards 

 

44.        All concrete should be machine mixed and vibrated. 

 

45. The contractor for this work shall be bound to remit an amount equal to 1% (one per cent) of the value 

of the work to be done on account of this contract, excluding cost of departmental materials, towards 

the employer‟s contribution to Kerala Construction workers Welfare Fund as provided in the Kerala 

Construction Workers Welfare Fund Act 1989. This amount shall be recovered proportionately from the 

part bills and the final bill for the work and the contractor shall abide by such recoveries. 

 

46. Conditional tenders will be summarily rejected and EMD forfeited .Also each tenderer shall furnish a 

certificate to the effect that no conditions are enclosed along with the tender. 

 

47. The contractor is bound to keep a machine numbered well bound work spot order book, initialed by 

the Assistant Engineer in charge and he should carryout works as ordered in the book. No oral orders 

said to have been given will be accepted as a claim for payment unless they are got recorded in the 

order book. 

 

48. A hindrance register will be maintained in all site offices. The reason for the   actual delay from time 

to time in completing the work will be assessed and recorded in the register by the site officers. The 

contractors should therefore satisfy themselves the correctness of recordings in the register and confirm 

the same by putting their signatures in the register at least once in a week. The entries containing the 

signature of the contractors will alone be considered for their claims. 



 

49. All Iron and Aluminum fittings required for the door, window, shutters, locks, special fittings and 

sanitary fittings like wash basin, closet, taps, showers etc. and items required for water supply and 

electrification should be brought by the contractor to site prior to the commencement of such works 

and get the written approval of the concerned Executive Engineer before using the same in 

respective works. This does not   apply to steel / Iron / Aluminum doors and windows. 

 

50. Indian Standard Specifications shall be followed in case of all the materials used, workman ship and 

other condition and requirements of the contract. 

 

51.  The Contractor shall before commencement of the work submit a programme schedule indicating the 

date of start, monthly progress expected to be achieved and the anticipated completion date of each 

major item of work to be done by him. In case it is subsequently found necessary to alternate the 

schedule incorporating necessary modifications the same shall be got approved by competent authority. 

 

52. In case of departmental supply the Contractor shall, before starting the work, submit an estimate of his 

total requirement of cement and steel and shall place indents for his monthly requirements at least 

one month in the case of cement and two   months in the case of   steel in advance of the planned use. 

The contractor shall be responsible for all the consequence arising out of his failure to comply with 

these directions and any procedure that may be laid therefore. 

 

53. Cement supplied for the work shall not   ordinarily be stored for   period in excess of two months. 

When the storage period had exceeded two months the cement shall be used only after conducting 

special test at the contractors cost.  The board does not undertake to take back the cement damaged due 

to delay in using it on the work. 

 

54. Steel supplied for the work shall be scraped and   cleaned to be free from scales, rust, dirt etc. before 

they are used for RCC work. 

 

55. Concrete   made for a particular   grade should yield the   specified strength when tested; the tests 

should be carried out in accordance with the relevant Indian Standard specifications. The number of 

test specimens required and the frequency of sampling and the criteria for acceptance of the concrete as   

conforming to   the   specified   grade  shall   be in accordance with   the standard specifications and 

from the test results of compressive strength of line cubes :at 28 days after mixing. The contractor shall 

at   his own cost,   arrange for the moulding of the concrete cubes and testing of its compressive 

strength at 7days and 28 days in the presence of an officer in charge of the work. 

 

56. The Engineer in charge of the work have full powers to engage other workmen on the premises to 

execute fittings or carryout works not included in the contract and the contractor shall afford 

reasonable facility for the same. 

 

57.  No claim will be entertained by the Board on account of any increase in   railway or road freight cost 

of all building materials and other materials like petrol, diesels, lubricants etc. and for any increase in 

the wages of labour increase in rates of sale tax etc. during the course of construction. 

 

58. Any defects shrinkage or other faults which may appear within 60 months from the completion of 

the work shall be made good by the contractor at his own cost unless the Engineer in-charge of the 

work for reasons to be recorded in writing, decides that they may be paid for. 

 

• On completion of the work the  contractor shall clear away and remove from the site all  construction 



plant surplus materials debris and temporary works of every kind and leave the whole of the site and 

working clear conditions  to  the satisfaction of the Engineer in charge and in the event of the failure of the 

contractor to comply with those directions within seven days after receipt by him of a notice to that effect 

from the Engineer In charge such clearness may be made by the Engineer  in charge at the expense of the 

contractor. 

• The contractor shall take necessary arrangements with the presence of the Electrical engineer KSHB during 

the Load test of the Diesel Generator set in the factory 

• The Cotractor shall obtain the proper Scheme approval sanction for  the Energisation of the DG Set form 

the kerala state Electrical Inspectorate Department. 

 

60. Special Conditions for water supply and Sanitary works 

 

• The work shall be executed only through licensed plumbers. 

• The cost of departmental connections for water supply and incidental charges if any shall first be borne 

by the selected contractor and he shall be paid the actuals based on vouchers produced by him. The account 

remittance in regard to Departmental connections for water supply and drainage shall be in the name of Secretary, 

Kerala State Housing Board, Thiruvananthapuram. 

• All the other conditions apart from the above mentioned will have to be considered as based on the 

Revised PWD manual 2012 with effect from 01.02.2012. 

 

• Special Conditions for KVAT as per KERALA FINANCE ACT- 2008 

 

The rate quoted by the bidder shall included all taxes, duties, and Construction Workers Welfare 

Fund Contribution etc except the GST (Goods and Services Tax) and the Government will not 

entertain any claim whatsoever in respect of the same.  Goods and Service Tax (GST), wherever 

legally applicable, shall be paid by the Contractor to the concerned Authorities and the Employer 

shall pay the applicable GST to the Contractor at the time of settlement of bills for the works 

done as per this contract. However, out of the total GST amount to be paid to the Contractor at 

the time of settlement of bills, an amount at the rate specified in the contract data shall be 

deducted as TDS and deposited at the Central Tax Department by the Employer. The Contractor 

shall be paid the balance amount of GST at the time of settlement of Bills. The Employer shall 

give necessary certificates to the Contractor in this regard. 

 

 

• Special Condition Towards Construction of Kerala Construction workers Welfare Fund Board. 

 

1 percent (one percent ) of the bill amount including cost of departmental materials and hire 

charges of departmental tools and plant will be recovered towards the construction of Kerala 

construction workers welfare fund be and as Kerala construction welfare fund scheme 1990. This 

amount shall be remitted to K.C.W.W.F. by the Executive Engineer within 15 days on the 

payment to the bidder. 

 

 

63. FAIR WAGE CLAUSE 

 

• on the work. "Fair wages" means wage whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages have not been so notified the wage prescribed by the Central P. W. D. for 

the District in which the work is done. 

 

• The bidders shall notwithstanding the provisions of any contract to the contrary cause to paid a fair 



wage to labourers indirectly engaged on the work including any labour engaged by his sub bidder in connection with 

the said work as if the labourers had been immediately employed by him. 

 

• In respect of all labour directly or indirectly employed in the works for the performance of the bidder's 

part of this agreement the bidder shall comply with or cause to be complied with (the Central P.W.D. bidder's labour 

regulations made by Government in regard to payment of wages, wage period deduction from wages recovery of 

wages not paid deduction unauthorisedly made maintenance of wages register other terms of employment inspection 

and submission of periodical returns and all wages cards, publication of scale of wages and returns and all other 

matters of a like nature. 

 

• The Executive Engineer or Subdivision Officer concerned shall have the right to deduct from the 

moneys due to the contactor and any sum required of estimated to be required for making good the loss suffered by 2 

worker or workers by reasons of nonfulfilment of the conditions of the contract for the benefit of the works 

nonpayment of wages or deductions made from his or their wages which are not justified by their terms of the 

contract or non observance of the regulations, 

 

• Vis-a-vis the Central Government the bidder shall be primarily liable for all payment, to be made under 

and for the observance of the regulations aforesaid without prejudice to his right to claim from this sub bidders. 

 

• The regulation aforesaid shall be deemed to be a part of this bidder and breach there of shall be a 

breach of this contract. 

 

 64. CLAUSE-45 OF M.D.S.S.-ACCIDENTS-HOARDING-LIGHTING -OBSERVATIONS  

WATCH MEN- 

 

• When excavations have been made or obstacles have been put in public through fares or in places 

where there is any likelihood of accidents, the bidder shall comply with any requirement of law on the subject and 

shall provide suitable boarding, lighting and watchmen as necessary. 

 

• It shall be the bidder's sole responsibility to protect the public and his employees against accident from 

any cause and he shall indemnify Government against any claims for damages for injury to person or property, 

resulting from any such accidents and he shall, where the provisions of the Workmen's Compensation Act apply take 

steps to property ensure against any claims there under. 

 

• On the occurrence of an accident which results in the death of any of the workmen employed by the 

bidder or which is so serious as to be likely to result in the death of any such workmen, the bidder shall within 24 

hours of the happening of such accidents, intimate in writing to the concerned Section Officer of the Public Works 

Department, the fact of such accident. The bidder shall indemnify Government against all loss or damage sustained 

by Government resulting directly or indirectly from his failure to give intimation in the manner aforesaid including 

the penalties Of fines if any payable by Government a consequence of Government's failure to give notice under the 

Workmen's Compensation Act or otherwise conform to the aid Act in regard to such accident. 

 

• In the event of an accident in respect of which compensation may become payable under the 

workmen's Compensation Act VIII of 1923 and its amendments time to time whether by the bidder or by the 

Government as principal it shall be lawful for the Executive Engineer to retain out of moneys due and payable to the 

bidder such sum or sums of money as may, the opinion of the said Executive Engineer, be sufficient to meet such 

liability. The opinion of the Executive Engineer shall be final in regard or all matters arising under this clause. 

 

65. Reference drawings 

 



 The Contractor shall maintain on site one set of all Drawings issued to him for reference. 

 

66. Completion drawings (As Built) & Measurement books 

 

• On completion of the Work, the Contractor shall submit three (3) complete sets of drawings and 

marked up prints of "AS BUILT" drawings verified and approved by the Engineer-in-Charge. These drawings shall 

include and show all the changes / deviations made from the working drawings during the course of construction and 

also the other details as called for by the Engineer-in-Charge. During the execution of the Works a set of drawings 

prepared initially shall be retained in the Contractors Site Offices for the exclusive purpose of recording changes 

made to the Work as the construction proceeds. The drawings shall be prepared on computer through CAD Software 

and provided to the Engineer-in- Charge as hard and soft copy.   

• Along with the completion drawings the Contractor shall also prepare and submit to the Engineer-in-

Charge, a complete set of all final measurement of works in the form of  bound measurement books and a soft copy 

of the same. Measurement Books shall incorporate the standard measurements of the items as per the completion / as 

built drawings in modules finalized in consultation with the Engineer-in-Charge. 

 

67. Testing of installations: 

 

All water retaining structures and the basement shall be tested as specified for the waterproof qualities, 

in the presence of the Engineer-in- Charge or his authorised representative. The Contractor shall also 

perform all such tests as may be necessary and required by the Engineer-in-Charge to ensure quality of 

the executed works. The Contractor shall provide all labour, equipment, and materials etc., required for 

the performance of the tests. 

 

68. Quality assurance and Quality Control 

 

• The Contractor shall establish an effective quality control system at the Site and implement the same 

through an independent team consisting of qualified and experienced Engineers and technical personnel to enforce 

quality control on all items of the Work at all stages. 

 

• The Engineer and his Representatives shall have the right to direct Contractor to remove materials 

supplied which do not conform to standards specified. 

 

• The contractor shall conduct first tier quality control tests for all items of work at the site laboratory as 

per the procedure and frequency stipulated in the PWD Quality Control manual at his own expense. 

 

• Third party testing shall be done in an independent approved laboratory, if there is dispute due to 

difference in the test results of first- tier and second-tier testing or if any manipulated results are suspected. 

 

• In case, certain specific tests cannot be carried out with the facilities available in the Contractor's site 

laboratory or the Department laboratories, third party laboratory testing shall be resorted to. 

 

• Engineer in charge shall decide whether third party testing is required to settle a dispute. His decision 

will be final and binding on the Contractor. 

 

• Third party tests, if approved by the Engineer-in charge shall be arranged by the Contractor in an 

approved laboratory as directed by the Engineer-in-charge. It is desirable that the test shall be done in the presence of 

the representatives of the Engineer-in charge and the Contractor to eliminate any further disputes. The expenses shall 

be met  by the Contractor. The result obtained in the test shall be final and binding on both the Contractor and the 

Employer. 



 

• Wherever specified, the contractor shall also obtain manufacture‟s test certificate from the 

manufacturer/dealer and submit the same before executing the items listed in such certificates. Contractor shall be 

responsible for the genuineness of the Manufacturer's Test Certificate obtained and submitted by him. Contractor 

shall record a statement in the Manufacturer‟s Certificate that “This Certificate for supply of 
................ (Name of material with item no in BoQ) has been obtained by me from .. 

..............................(Name and address of Manufacturer/Dealer) on ...... (date of receipt of certificate) 

for the actual materials supplied at site. 

 

• The rate quoted by the Bidder shall include all expenses for carrying out the first tier quality control 

tests. Expenses for third party tests , if required, shall also be borne by the Contractor. 

 

69. Drilling, cutting etc. 

 

• All cutting and drilling of walls or other elements of the building or structure for the proper 

entry/installation of inserts, boxes, equipment, etc. shall be carried out using electrically operated tools only. Manual 

drilling, cutting, chiselling, etc. shall be permitted with the written approval of Agreement authority. No structural 

member shall be cut or chased without the written permission of the Engineer-in-Charge. Cutting and drilling of 

structural members shall be carried out using vibration free diamond wire sawing and diamond drilling only with 

prior permission from the Engineer-in-Charge. The costs for procurement and using such equipment are deemed to 

be included in the Contract and no extra costs will be paid. 

 

• Horizontal cutting of walls or other supporting structural elements for laying pipe conduits, water 

supply lines etc., shall be avoided as far as possible. Conduits shall be laid through lintels or slabs or similar 

elements without affecting the structural safety. The conduits shall be connected to the required locations though 

vertical cuts in the walls or the supporting elements. 

 

70. Approval by statutory bodies: 
The Employer will handle commencement Certificate, No Objection Certificate and Occupation 

Certificate if applicable under this Contract. The contractor shall be responsible for providing 

required notices to authorities and to obtain and retain with him at his own cost all other 

approvals from the statutory bodies pertaining to works under this tender and temporary 

structures to be constructed at site or equipments to be erected, labour, Employee Insurance, 

Provident Funds, Tax Departments. Etc and any other approval required to facilitate performance 

of Contractor‟s work under the Contract till completion. 

 

71. Name board and publicity 

 

The contractor is not entitled to do any publicity on account of the Work. 

 

72. Water and Electricity 

 

Contractor shall make his own arrangement for electricity and water for construction purposes. 

All statutory Fees, & miscellaneous expenses and costs for electric power and Water connection 

for construction purposes shall be borne by the Contractor. 

 

73. Protection / preservation of trees: 

 

Contractor shall take all measures necessary to ensure the protection and preservation of existing 

trees within / outside the boundary of the site. 



 

74. Sub-Contracting 

 

No subcontracting shall be done without prior written approval of Agreement Authority. 

Maximum value of works to be sub-contracted is limited to 25% of Contract value. The value of 

a sub-contract and Provisional Sums items as and when awarded, should be intimated by the 

Contractor to the Engineer-in charge and it should also be certified that the cumulative value of 

the sub-contracts awarded so far is within the aforesaid limit of 25%. 

 

 

 

 

 

 EXECUTIVE ENGINEER 
             KSHB, 

Thrissur. 
(For and on behalf of KSHB) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Part  IV - General Tender Terms & Conditions for e-Procurement 

This tender is an e-Tender and is being published online for KSHB-KHU-Kochi- Thrissur 

Division-WWH Chalakudy- Supply, conveyance, Installation, testing and 

commissioning of 9kwp on grid solar roof top solar plantThe tender is invited in Single 

cover system from the registered and eligible firms through e-procurement portal of Government of 

Kerala (https:// HYPERLINK "http://www.etenders.kerala.gov.in/" HYPERLINK "https:// hyperlink 

"http://www.etenders.kerala.gov.in/"www.etenders.kerala.gov.in" HYPERLINK "https:// hyperlink/" 

HYPERLINK "https:// hyperlink/" HYPERLINK "https:// hyperlink/" HYPERLINK "https:// 

hyperlink/" HYPERLINK "https:// hyperlink/" HYPERLINK "https:// 

hyperlink/"www.etenders.kerala.gov.in). Prospective bidders willing to participate in this 
 tender shall necessarily register themselves with above mentioned e-procurement portal. 

       The tender timeline is available in the critical date section of this tender published in 

www.etenders.kerala.gov.in. 

 

• Online Bidder registration process: 

Bidders should have a Class II or above Digital Signature Certificate (DSC) to be procured from any 

Registration Authorities (RA) under the Certifying Agency of India. Details of RAs will be available on 

www.cca.gov.in. Once, the DSC is obtained, bidders have to register on www.etenders.kerala.gov.in website for 

participating in this tender. Website registration is a one-time process without any registration fees. However, 

bidders have to procure DSC at their own cost. 

Bidders may contact e-Procurement support desk of Kerala State IT Mission over telephone at 0471- 2577088, 

2577188, 2577388 or 0484 – 2336006, 2332262 or 0497 -2764788, 2764188 or 0483 – 273294 or  through 

email: etendershelp@kerala.gov.in or helpetender@gmail.com for assistance in this regard. 

 

• Online Tender Process: 

            The tender process shall consist of the following stages: 

• Downloading of tender document: Tender document will be available for free download on 

www.etenders.kerala.gov.in. However, tender document fees shall be payable at the time of bid submission as 

stipulated in this tender document. 

• Publishing of Corrigendum: All corrigenda shall be published on www.etenders.kerala.gov.in and 

shall not be available elsewhere. 

• Bid submission: Bidders have to submit their bids along with supporting documents to support their 

eligibility, as required in this tender document on www.etenders.kerala.gov.in. No manual submission of bid is 

allowed and manual bids shall not be accepted under any circumstances. 

• Opening of Bids : Bids shall be opened on the  specified date. 

Note: The blank price bid should be downloaded and saved on bidder‟s computer without changing file-name 

otherwise price bid will not get uploaded. The bidder should fill in the details in the same file and upload the 

same back to the website. 

 

Fixed price: Prices quoted by the Bidder shall be fixed during the bidder's performance of the contract and not 

subject to variation on any account. A bid submitted with an adjustable/ variable price quotation will be treated 

as non - responsive and rejected. 

 

 

http://www.etenders.kerala.gov.in/
http://www.cca.gov.in/
http://www.etenders.kerala.gov.in/
mailto:helpetender@gmail.com
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/
http://www.etenders.kerala.gov.in/


C) Tender Document Fee and Earnest Money Deposit (EMD) : 

   The bidder shall remit the tender document fee and Earnest Money Deposit or bid security through on line 

mode as specified in the NIT. 

Online Payment modes: The tender document fees and EMD can be paid in the following manner through e-

Payment facility provided by the e-Procurement system: 

• State Bank of India (SBI) Internet Banking: If a bidder has a SBI internet banking account, then, 

during the online bid submission process, bidder shall select SBI option and then select Internet banking option. 

The e-Procurement system will re-direct the bidder to SBI‟s internet banking page where he can enter his internet 

banking credentials and transfer the tender document and EMD amount. 

• National Electronic Fund Transfer (NEFT)If a bidder holds bank account in a different bank, then, 

during the online bid submission process, bidder shall select NEFT option. An online remittance form would be 

generated, which the bidder can use for transferring amount through NEFT either by using internet banking of his 

bank or visiting nearest branch of his bank. After obtaining the successful transaction receipt no., the bidder has 

to update the same in e-Procurement system for completing the process of bid submission. Bidder should only 

use the details given in the Remittance form for making a NEFT payment otherwise payment would result in 

failure in e-Procurement system. 

As NEFT payment status confirmation is not received by e-Procurement system on a 

real-time basis, bidders are advised to exercise NEFT mode of payment option at least 48 hours 

prior to the last date and time of bid submission to avoid any payment issues. 

 

                NEFT payment should done according to following guidelines: 

• Single transaction for remitting Tender document fee and EMD: Bidder should ensure that tender 

document fees and EMD are remitted as one single transaction. 

• Account number as per Remittance Form only: Account no. entered during NEFT remittance at any 

bank counter or during adding beneficiary account in Internet banking site should be the same as it appears in 

the remittance form generated for that particular bid by the e-Procurement system. Bidder should ensure that 

tender document fees and EMD are remitted only to the account number given in the Remittance form provided 

by e-Procurement system for that particular tender. 

Bidders must ensure that the banker inputs the Account Number (which is case sensitive) as displayed 

in the Remittance form.  No additional information like bidder name, company name, etc. should be 

entered in the account no. column along with account no. for NEFT remittance. 

• Only NEFT Remittance Allowed: RTGS payments, Account to Account transfers, State Bank Group 

Transfers (GRPT), Payments from NRE Accounts, SWIFT Transfers or Cash payments are not allowed and are 

treated as invalid mode of payments. Bidder must ensure that the banker does NEFT transaction only 

irrespective of the amount and specially instruct the banks not to convert the payment type to RTGS or GRPT. 

• Amount as per Remittance form: Bidder should ensure that the amount being remitted is neither less 

nor higher than the amount shown in remittance form. 

• UTR Number: Bidders should ensure that the remittance confirmation (UTR number) received after 

NEFT transfer should be updated as it is, in the e-Procurement system for tracking the payment. 

• One Remittance Form per Bidder and per Bid: The remittance form provided by e-Procurement 

system shall be valid for that particular bidder and bid and should not be re-used for any other tender or bid or 

by any other bidder. 

Any transaction charges levied while using any of the above modes of online payment has be borne by the 

bidder. The supplier/contractor's bid will be evaluated only if payment status against bidder is showing 

“Success” during bid opening. 



 

D)  SUBMISSION PROCESS: 

For submission of bids, all interested bidders have to register online as explained above in this document. After 

registration, bidders shall submit their Technical bid and Financial bid online on www.etenders.kerala.gov.in 

along with online payment of tender document fees and EMD. 

For page by page instructions on bid submission process, please visit www.etenders.kerala.gov.in and 

click “Bidders Manual Kit” link on the home page. 

       It is necessary to click on “Freeze bid” link/ icon to complete the process of bid submission 

otherwise the bid will not get submitted online and the same shall not be available for viewing/opening 

during bid opening process. 

 

 

 
EXECUTIVE ENGINEER, 

             KSHB, 
Thrissur. 

(For and on behalf of KSHB) 
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Part V –  SPECIFICATIONS 

 

(I) – GENERAL 

 

• The rates tendered by a Bidder for the work shall include the cost of: 

 

 a)  All labour and supervision thereof, all materials, tools, implements and plant of every description, 

ladders, cordage tackle, etc. as well as the provision of safe and substantial scaffolding required for the 

proper execution of the work in conformity with the various items of work; 

 

b) Supplying the requisite agency with necessary equipment‟s, to set out the work as well as to afford 

facilities for such examination of the work as the Departmental Officers may at any time consider 

desirable, as also to count, weigh and assist in the measurement or check measurement of the work or 

materials; 

 

c)  Providing and maintaining all temporary fences, shelters, lights , watchmen and danger signals and 

such other precautions as are necessary for the protection of the work or materials, as well as to protect 

the public and those connected with the work from accidents at the site of, or on account of the work; 

 

d)  All sheds, mortar mills and mixing platform of every kind required for the proper execution of the 

work according to the specifications; 

 

e)       All fees and royalties of materials and 

 

f)  Finally clearing away of all rubbish, surplus materials, plant etc. on completion of the work and 

dressing and levelling of and restoring the site to a tidy condition, prior to handing over the work to the 

Division Officer or his authorized assistant and also its maintenance until so taken over. 

 

2.  In the case of supplies of materials such as rubble, broken stones, gravel, sand etc. which may have to 

be measured prior to being used on the work, the Bidder must always stack or arrange them neatly on 

level ground or on ground cleared and levelled by him for the purpose in such manner as may be 

ordered by the Officer-in-charge so that they may be easily susceptible of inspection and measurement, 

the cost of such clearing, levelling and stacking or arranging being included in the rates for work. Each 

stack must be straight and of uniform section throughout and of the dimensions specified by the 

Officer-in-charge. Materials not stacked or arranged in accordance with instructions issued will not be 

measured and paid for. 

 

3.   The Bidder shall be bound to bear the expense of defense of any action or law proceedings 

that may be  brought by person for any injury sustained owing to neglect of above precautions in connection 

with the  execution of the work, and to pay any damages and cost which may be awarded in consequence. 

 

4.  The Bidder shall also help himself out of any difficulties of penalties arising from interference with 

private property in the execution of the contract. 

 

5.  The Bidder should state whether he has all the plant necessary for execution of the work. If the opinion 

of the Division Officer, Bidder‟s own plant is neither sufficient nor suitable for the proper execution of 

the work, the department may supply other available plant and recover reasonable hire for the same. 

The Division Officer‟s decision in the matter shall be final and binding on the Bidder. 

 

6.  The Bidder shall bear the running expenses inclusive of pay of the departmental staff attached to such 



plant and cost of repairs of all Government plant while in his possession on hire as also the cost of 

restoring the same in good condition at the time of return, due allowance being made for fair wear and 

tear. 
7.  All stores and plant that are to be made over to the Bidder by the Department shall be handed over to 

him at the Division Office or Store yards at division headquarters or the PWD General stores, 

Trivandrum and the charges for their handling, loading and unloading and conveyance to and from for 

the respective work as also for stacking the materials neatly and in regular heaps on the ground or 

sheds to which they are brought shall be deemed to be included in the rates for the work. 

 

8.   Unless otherwise specifically provide for in the contract, the Bidder shall at his own cost keep 

all portions of   the  work free from water whether due to springs, or inclement weather and neat 

and sanitary condition and   shall also  see that drainage and sewage are prevented from 

entering the site of work or accumulating therein. 

 

9.  The Bidder shall be responsible for the proper use and bear the cost of protection of materials made 

over to him by the Department for use on the work and bear any loss form deterioration of from faulty 

workmanship or any other cause. The cost of materials thus allowed to deteriorate amounting as it does 

to and excess issue over sanctioned quantities, will be recovered at rates 20 percent over the actual cost. 

The orders of the Division Officer in the matter shall be final binding on Bidder. 

 

10.  The Bidder shall be responsible to see that the level or the other pegs, profiles, bench, marks masonry 

pillars or other marks set up by the Department for guidance in the execution of the work are not 

disturbed, removed or destroyed, the will be replaced by the Department at the cost of Bidder. 

 

11. Any materials brought to the site of work, or any work done by the Bidder but rejected by the Officer-

in-charge as being not up to the specifications shall in the case of materials supplied be then and there 

removed from or broken up at the site of work, and in the case of work done, the dismantled or 

rectified at the expense of the Bidder, as may be ordered by the Officer-in-charge. 

 

12.   In all cases whether so specified in the contract or not, the work shall be executed in strict 

accordance with   the Bidder‟s accepted tender and these specifications and with such further drawings 

and specifications and   orders as may from time to time be issued by the Division Officer. 

 

13.  Whenever the Bidder is ordered by the Division officer or his authorized assistant or subordinate to 

execute any item of work which is not in the tender, it shall be the Bidder‟s duty to get a special price 

arranged for any item and to see that it is written in the work spot order book (which shall be provided 

by the division officer and kept in the work spot by the subordinate-in-charge) and that this order is 

initiated and dated by the Bidder and entered in the work spot order book and initialed both by the 

Bidder and the departmental officer ordering such extra item that Bidder shall have not claim for extra 

payment. 

 

14.  Arbitration shall not be a means of settlement of any disputes or claims arising out of the contract 

relating to the work. 

 

15.  The work shall be carried out in accordance with the design and drawings furnished by the Department. 

The drawings shall have to be  properly co-related before executing the work.  In case of any 

discrepancy noticed between the drawings, final decision, in writing of the Engineer shall be obtained 

by the contractor.  For items, where  so  required, by the relevant clause in PWD Quality Control 

Manual, samples  shall  be prepared before  starting  the  particular items of work for prior approval of 

the Engineer and  nothing extra shall be payable on this account. 

 



16.  All   materials to be used on works shall  bear  I.S. certificationmark unless specifically permitted 

otherwise in writing.  In case I.S. marked materials are not available (not produced), the materials     

used    shall conform to relevant I.S.Code or  CPWD/MoRTH specifications, as applicable in this 

contract. 

 

17.  Unless  otherwise  specified  in  the  bill of quantities, the rates for all items of work shall be considered 

as  inclusive of pumping out or bailing out water if required for which  no extra  payment  will  be  

made.  This will include   water encountered from any source such as rains, floods, or due to any other 

cause whatsoever. 

 

18.  The rate for all items in which the use of cement is involved is inclusive of charges for curing. 

 

19.  Rates for plastering work, if any (excluding washed grit finish on external wall surfaces) shall include 

for making grooves, bands, chicken wire mesh over joints etc. wherever required and nothing extra 

shall be paid for the same. 

 

20.  The rates quoted for all brick/concrete work shall be deemed to include making openings and making 

good these with the same specifications as shown in drawings and/or as directed.  No extra payment 

shall be made to the contractor on this account. 

 

21.  Rates for all concrete/plaster work shall include for making drip course moulding, grooves etc. 

wherever required and no extra shall be paid for the same. 

 

22.  The drawing(s) attached with the tender documents are for the purpose of tender only, giving the 

tenderer a general idea of the nature and the extent of works to be executed.  The rates quoted  by  the  

tenderer  shall be  deemed  to  be  for  the execution of works taking into account the "Design Aspect" 

of the items and in accordance with the "Construction  Drawings" to  be  supplied to the Contractor 

during  execution  of  the  works. 

 

23.  The contractor shall also ensure that all work sites within the site are properly cordoned off by means 

of barricades and screens up to a height of 3.0 m above ground level at his own cost. 

 

24.  Stacking of materials and excavated earth including its disposal shall be done as per the directions of 

the Engineer-in-Charge. 

 

25.  The Contractor will have to take prior approval of the Engineer-in charge for the Make of materials 

before  procurement of the same.  It may also be noted that if any of the makes does not comply with 

Standards, it will not be allowed for use. No claim what so ever shall be entertained on this account. 

 

26.  The contractor shall carry out the survey of the site and shall establish sufficient number of grids and 

level marks to the satisfaction of the Engineer-in-charge, who shall decide on the basis of this 

information, the  general levels of the construction works. 

 

27.  Prior to commencement of construction, the contractor shall in consultation with the Engineer-in-

charge, establish several site datum bench-marks, their number depending on the extent of the site. The 

bench-marks shall be sited and constructed so as to be undisturbed throughout the period of 

construction. 

 

28.  The Contractor shall set out the works using Total Station 

 



29.  Samples : The contractor shall submit to the Engineer-in charge samples of all materials for approval 

and no work shall commence before such samples are duly approved. 

 

In all cases whether so specified in the contract or not , the work shall be executed in strict accordance with the 

Contractor‟s accepted bid and these specifications and with such further drawings and specifications and orders 

as may from time to time be issued by the Engineer-in charge. 

 

 

 

 

EXECUTIVE ENGINEER, 
             KSHB, 

Thrissur. 
 

(For and on behalf of KSHB) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 



                                                      

 

 

 

                                                            Part VII-  CONTRACT DATA 

 

Sl No Item Data 

1 Identification No. of the Contract : 10/EE/TCR/KSHB/2021-22 
2 Name of work : KSHB-KHU-Kochi- Thrissur 

Division-WWH Chalakudy- Supply, 

conveyance, Installation, testing and 

commissioning of 9kwp on grid solar 

roof top solar plant 
3 Employer Kerala State Housing Board   [KSHB] 
4 Tender Inviting Authority Executive Engineer, KSHB, Thrissur 
5 Agreement Authority Executive Engineer, KSHB, Thrissur Division 
6 Name of KSHB Division Thrissur  Division 
7 Estimated Probable Amount of Contract Rs : 7,50,131/- (Excluding GST) 
8 Source of Fund Central Government & State Government Fund 
9 Location of work Thrissur 

10 Type of work [Brief description about the 

nature of work]  
KSHB-KHU-Kochi- Thrissur 

Division-WWH Chalakudy- Supply, 

conveyance, Installation, testing and 

commissioning of 9kwp on grid solar 

roof top solar plant 
11 Time of completion of work (in months) TWO WEEKS 
12 Class / Registration of Bidder “A/B”Class - Electrical  bidders of KSHB/Kerala 

PWD/Central PWD with having  “A/B” Grade 

Licence from the Kerala Electrical 

Inspectorate,Energy Audit Firms Registered with 

Energy Management Centre-Kerala without 

expiring the validity and Government/Govt 

accredited agency for execution of Renewable 

Energy Systems with company registered in India 

under the Companies Act 1956/2013 

 

13 Bid Submission start date  15/02/2022 

14 Last date and time of Bid submission 22.02. 2022, 05.00 PM 

15 Bid Submission Fee Rs. 1,500.00/- + 270.00 GST 
16 Bid Security (EMD) Rs. 19,000.00/- 
17 Performance Guarantee  5.00 % of Contract amount 
18 Performance security deposit Performance Security Deposit shall be deducted 

at2.5%from running bills 
19 Insurance requirements As per NIT  
20 First tier quality control tests / Minimum 

tests to be conducted 
As per Kerala PWD Quality Control Manual 

21 Defect Liability Period 36 months 
22 Liquidated damages As per NIT 
23 Work items for which guarante is required As per NIT 

24 Contractor‟s equipment, tools and plants As per NIT 



25 Limit of sub-contracting 25.00% 
26 Maximum extent of change in quantity 25.00% 
27 Wheather mobilization advance applicable  Not applicable 
28 Deduct towards KVAT / GST As per rules 
29 Deduction towards KCWWF As per rules 

 

EXECUTIVE ENGINEER 
             KSHB, 

Thrissur 

(For and on behalf of KSHB) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Part XI – FORMS  and  DECLARATIONS 

 

 

Annexure - I 

 

KERALA STATE HOUSING BOARD 
 

FORM OF TENDER 
 

(Bid submission letter) 
 

 

Name of Work :KSHB-KHU-Kochi- Thrissur Division-WWH Chalakudy- Supply, 

conveyance, Installation, testing and commissioning of 9kwp on grid solar roof 

top solar plant To 
 

  The Executive  Engineer 
  Division Office , 
  Kerala State Housing Board 
 Thrissur 
Sir, 

• I/We do hereby tender to execute the works enumerated in the Schedule accompanying in accordance 

with the terms in your tender No. 10/EE/TCR/KSHB/2021-22and specifications and conditions of contract in force 

in Kerala P.W.D. 

• Copy of the electronically signed specifications signed is also enclosed. 

• I/We further agree to complete the whole work in 3 months from date of receipt of order to start work, 

and / or in the case of piece-works, maintain the minimum rate or progress specified in the Tender Schedule. 

• I/We do/do not agree to accept and carry out such portion of the work included in my/our tender as may 

be allotted to me /us if the whole work be not given to me/us. 
• In consideration I/We being registered as a Bidder in the Bidder in the “A/B”Class - Electrical  bidders of 

KSHB/Kerala PWD/Central PWD with having  “A/B” Grade Licence from the Kerala Electrical 

Inspectorate, Energy Audit Firms Registered with Energy Management Centre-Kerala without expiring the 

validity and Government/Govt accredited agency for execution of Renewable Energy Systems with 

company registered in India under the Companies Act 1956/2013 invited to tender, I/We agree to keep the 

tender open for acceptance days from the date of submission thereof and not to make any modifications in 

its terms and conditions which are not acceptable to Government. 

• I/We agree that Arbitration shall not be a means of settlement of any disputes or claims arising out of 

the contract relating to the work. 

• None of the Partners of our firm is relative of employee of Kerala State Housing Board who is 

involved with the arrangement and execution of this work. 

• All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Tender is complete, correct and true. 

• All documents/credentials submitted along with this Tender are genuine, authentic, true and 

valid. 

• I/we undertake to deploy all plant and machinery, tools and tackles, man and materials etc. as 

required for execution of the work. 

• I/We hereby declare that I/We have perused in detail and examined closely the Central Public 

Works Department Specifications, Kerala PWD Manual, Kerala PWD Quality Manual and Laboratory 

Manual, before I/We submit the tender/ bid and I/We agree to be bound by and comply with all such 

specifications and requirements. 

• I / We agreed to meet all expenses towards compensation / rectification in the case of 

occurrence of any accident / damages at Site to the labourers / employees. 



• If any information and document submitted is found to be false/incorrect at any time, 

department may cancel my/our Tender and action as deemed fit may be taken against us, including 

termination of contract, forfeiture of all dues including Earnest Money, revoking of Bank Guarantees and 

banning/delisting of our firm and all partners of the firm etc. 

 

 

A sum of Rs.19,000/-  is hereby Deposited online from Bank  as Earnest Money. If I/We fail to keep the 

tender open as aforesaid or make any modifications in that terms and conditions of the tender which are 

not acceptable to Board. 
` 

OR 

 

If after tender is accepted, I/We fail to execute the agreement as provided in tender notifications or to 

commence the execution of the work as provided in the conditions, I/We agree that the Board shall, 

without prejudice to any other right or remedy be at liberty to forfeit the said earnest money absolutely 

and also recover from me/us the entire loss that may be caused to the Board by the retender or 

rearrangement of the work or otherwise under the provision of the Revenue Recovery Act or otherwise. 
Acc: i. Tender Schedule (submitted with Financial Bid): 
 ii. Earnest Money 
 iii. Signed copy of specification: 
 iv. Signed copy of plan: 

 

 

Nationality:   

 

 

Full Name of Bidder:  

 

Place of Residence:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Annexure – II 

 

PRELIMINARY AGREEMENT TO ACCOMPANY IN KERALA STAMP PAPER  WORTH Rs. 200/- 

ALONG WITH THE BID 

 

Article of Agreement executed on this the    day of      ............................................... (month) two thousand  

twenty between the Kerala State Housing Board  acting through  the 

………………………………………………., Kerala State Housing Board     (hereinafter referred to as "the 

Board") of the one  part 

 

And 

 

Shri…………………………………………………………………………………………………………………

…………………………………….. .......................................................................... (name address of the   

tenderer)  (hereinafter referred to  as " the bounden " of the other part.) ....................  

 

Whereas in response to the invitation for tenders, contained-in Notifications No ---------------------------------------

----- 
dated  ........................................................................................ inviting tenders the bounden has submitted   to the   

Board a tender for the ...............................................................  specified therein subject to the terms and 

conditions contained in the said tender. 

 

I/We undersigned hereby offer to construct the proposed work in strict accordance with the contract/bid 

document for the consideration to be calculated in terms of the priced schedule of 
quantities. 

 

 I/We undertake to complete the whole of the works as per the attached schedule from the date of issue of 

intimation by you that our tender has been accepted and upon being permitted to enter site. I/We further 

undertake that on failure, subject to the conditions of the contract relating to extension of time, I/We shall pay 

agreed `Liquidated Damages' for the period during which the work shall remain incomplete. 

WHEREAS I/We has also deposited with   the Board a sum of Rs.-------------------/- 

(Rupees................………………………………………………………………………………………………..) 

[carrying no interest] as earnest money for execution of an agreement under taking the due fulfillment of the 

contract in case his tender is accepted by the Board. 

 

I/We agree that this sum shall be forfeited in the event of the Board accepting my/our tender and I/We fail to 

take up the contract when called upon to do so as per the bid document. 

 

 I/We further agree for the deduction of 2.5% from the `Interim Payment/RA Bill' and up to a maximum of 2.5% 

of the contract value towards the „Performance Security Deposit', which will be returned as per the relevant 

clauses in the agreement. 
 I/We will furnish the Performance Guarantee Bond as per the approved format, if our bid is accepted. Bid 

Security deposited shall be treated as security for the proper fulfillment of the same and shall execute an 

agreement for the work in the prescribed form. If I/We fails to do this or maintain a specified rate of progress (as 

specified in the Milestone details of Contract Data in the bid document), the performance guarantee(both 



treasury fixed deposit and irrevocable bank Guarantee) and Performance Security Deposit if any deducted from 

the RA Bills shall be forfeited to Government and fresh tenders shall be called for or the matter otherwise 

disposed off. If as a result of such measures due to the default of the Bidder to pay the requisite deposit, sign 

contract or take possession of the work any loss to Government due to the same will be recovered from me/us as 

arrears of revenue, but should it be a saving to Government. I/We shall have no claim whatever to the difference. 

Recoveries on this or any other account will be made from the sum that may be due to us on this or any or other 

subsisting contracts or under the Revenue Recovery act or otherwise the Government may decide. 

 

I/We further agrees that, in the case of becoming the lowest Bidder in this tender and  in the event of failure on 

part of me/us to produce any of the original documents, or submit the performance guarantee, or enter into 

agreement with the first part within the specified time limit, the first part may take appropriate action as 

provided in the bid document. Recoveries on this or any other account will be made from the sum that may be 

due to us on this or any or other subsisting contracts or under the Revenue Recovery act or otherwise the 

Government may decide. 

 

NOW THESE PRESENTS WITNESS AND IT IS HEREBY MUTUALLY AGREED AS FOLLOWS. 
1.   In case the tender submitted by the bounden is accepted by the Board and the contract for the 

WWH-Chalakudy- Supply, conveyance, Installation, testing and commissioning of 

9kwp on grid solar roof top solar plant is awarded to the bounden, the bounden shall within 

21 days of acceptance of his tender execute an agreement with the Board incorporating all the terms 

and conditions under which the Board accepts his tender. 

2. In case the bounden fails to execute the agreement as aforesaid incorporating the terms and conditions 

governing the contract, the Board shall have power and authority to recover from the bounden any loss or 

damages caused to the Board, by such breach as may be determined by the inadequate the deficit amount may 

be recovered from the bounden and his properties movable and immovable and also in the manner herein after 

contained 

3. All sums found due to the Board under by virtue of this agreement shall be recoverable from the bounden 

and his properties, movable and immovable under the provisions of the Revenue Recovery Act for the time 

being in force as though such sums are arrears of land Revenue and also in such other manner as the Board 

may deem fit. 

In witnesses where   of Shri ……………………………..( Name and designation) for and on behalf of the 

Board and  Shri………………………………………the   bounden   have   here   unto set their names that day 

and year shown against their respective signatures. 

 

Signed by 

Shri ................................. ……………………………………………………………………………….. 

(date) 

 In the presence witnesses : 

1. 

2. 

Signed by   Shri............................................................................................................. ..................... 

(date) 

In the presence witnesses: 

1. 

2. 



 

 

 

 

 

Annexure - III 

 

CERTIFICATE  FOR  CORRECTNESS  OF  THE  BID  DOCUMENTS 
(Format for Integrity Pact) 

 

(Certificate to be furnished by the Bidder with the tender document downloaded from e-GP Web-site) 

 

 

 

I/We………………………………… undertake that the tender submitted by us is downloaded from e-

GP Website (www.etenders.kereala.gov.in) and is same in content and form (verbatim), and any deviation, of 

detected, at any stage, would entitle the Employer to reject our bidding/ offer without assigning any reason or 

recourse to any penal action and would be legally binding on us. 

 

 

 

 

Signature……………………..(of Bidder) 

 

 

 

 

 

Seal…………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.etenders.kereala.gov.in/


 

 

 

 

 

Annexure - IV 

 

 

 

Requisition for e-Payment 

 

 [ To be attached with tender form as per G.O (P) No.06/2012/PWD dated 10/01/2012 ] 

 

 

 

Certified that I am having a Savings / Current Account in      <Name of Bank> 

 

at <Name of Branch> with IFSC Code ___________ 

 

The Account Number is: _______________________________ 

 

 

 

I wish to receive all payments in this account through NEFT and RTGS systems, as the case may be, for all 

payments relating to this work. 

 

 

 

 

Name of Bidder 

 

 

Place: 

Date: 

 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

Special Conditions For Electrification Works 
 

TECHNICAL SPECIFICATIONS 

  

INDEX 

Section I           :                      General Requirements 

Section II          :                      Medium Voltage Distribution System 

Section III         :                     MCB- DB, MCB And RCCB 

Section IV        :                      Earthing 

Section V         :                      LT (1.1 Kv Grade Cables) 

Section VI        :                      Medium Voltage Distribution Board /Panel 

  

SECTION I 

GENERAL REQUIREMENTS 

1.       Scope of Work: 

1        General: 

          The scope of work shall be generally as given in the Tender Schedule and in the 

drawings for the electrification work.  The intention of the specification, Tender 

Schedule and the drawings is to give finished work of approved and standard quality 

and all duly tested and commissioned.  All minor items of details usually not shown or 

indicated but necessary for the completion of the system, including testing, 

commissioning and handing over shall deem to have been included in the work and in 

the rates quoted by the contractor. 

  

2.       The work is divided under following main groups: 

a.  The entire internal electrification work shall be with Cu wires in concealed/in open 

PVC conduits with necessary accessories and switch boxes, light/fan points, power 

points, etc. 

b.  The Supply and Erection of lighting luminaries, ceiling fans, exhaust fans etc. 

c.  The complete earthing system including earthing stations, earth conductors, earth bus 

and their connections. 

d.  Providing power supply from sub-station to the sub panels in different locations as 

indicated in the drawings. The complete installation, testing and commissioning of 

external lighting within the plot area including lighting poles, their earthing, cabling, 

control unit and DB, pole terminal boxes, lighting luminaries and lamps etc. 



  

 

 

2     Liaison and Co-ordination work: 

  

2.1All liaison and co-ordination work with KSEB, Electrical Inspector or any other 

statutory body and agency will be contractor‟s responsibility and statuatory expenses 

towards the same will be met by the owner. This liaison work will include all activities 

in all stages starting from making application to KSEB and/ or other agencies and up to 

and including release of required permanent electric connections for this project. The 

owners will pay the official fees, deposits and such other payments, which are to be 

paid in the name of the owners. 

2.2After connection of regular supply by KSEB, the installation shall be again checked 

by the contractor. 

2.3The contractor shall carry out all minor civil works connected with the electrical 

job.  The contractor shall repair and make good the damages caused by him to the civil 

structure while executing the electrification work.  The foundations for the panel board, 

and distribution pillars, grouting of frames in the wall, erection of D.B./switchboards on 

the wall etc. are all to be carried out by the contractor. 

  

3.       Abbreviations: 

  

          The following abbreviations have been used in the specifications, drawings and bill of 

quantities. 

  

          BIS :  Bureau of Indian Standards.                           SFU      :  Switch fuse unit. 

          ISS :        Indian Standard Specifications.                 E          :  Earth conductor. 

          HRC :      High Rupturing Capacity.                          Cu        :  Copper conductor. 

          GI :         Galvanized Iron.                                       AL        :  Aluminium conductor. 

          MV :       Medium Voltage.                                        MSB     :  Main Switch board. 

          LV :         Low Voltage.                                             MS :      Mild Steel  

          AMP :     Amperes.                                                   V :        Volts. 

          KV :        Kilo Volts.                                                  KVA :    Kilo Volt Ampere 

          CI :         Cast Iron.                                                    SDF :    Switch disconnector fuse 

          MCB :     Miniature Circuit Breaker.                          TPN :    Triple pole and Neutral. 

          MCCB: Moulded case circuit breaker.                        SP :      Single 

Pole.                              

          ACB :      Air circuit breaker.                                      CT :      Current transformer. 

          DB :        Distribution board.                                       DG :     Diesel generator. 



           

 

 

4.       Regulations and standards: 

  

The installation shall conform in all respects to Indian Standard code of Practice for 

Electrical Wiring installation IS 732-1963 and IS 2214-1963.  It shall also be in 

conformity with the current Indian Electricity Rules, Indian Electricity Act.  National 

Electric Code and Regulations of the Local Electrical Supply Authority in so far as 

these become applicable to the installation.  Wherever this specification calls for a 

higher standard of material and/or workmanship than those required by any of the above 

regulations then this specification shall take precedence over the said regulations and 

standard.  In general, the materials equipment and workmanship not covered by the 

above shall conform to the relevant Indian Standards. 

  

5.       Approvals and tests: 

  

The contractor shall get approval for the work from KSEB and Electrical Inspector.  On 

completion of the work the contractor shall obtain and deliver to the Consultant 

certificates of final inspection and approval by the local electric supply authority and 

electrical inspector.  The consultant/client have full powers to test the materials or work 

or arrange to be tested by an independent agency at the electrical contractor‟s expense 

in order to prove their soundness and adequacy. 

  

6.       Actual route of cables / Conduits etc: 

  

          The locations of the DB‟s, light/fan points, power points and routing of the conduits, 

wires and cables as shown on the drawings are only indicative. Therefore the actual 

route and locations may differ from the plans according to the working drawings for 

civil construction and site conditions. 

  

7.       Drilling and cutting: 

           The contractor shall supply and install at his expense all secondary materials and 

special fittings found necessary to overcome the interference and to supply the 

modifications on the route of mains and conduits that are found necessary during the 

work, to the complete satisfaction of the owner‟s representative. 

           Cutting of walls or other parts of the building for the complete and proper installation 

of the electrical equipments shall be the responsibility of the electrical contractor.  

However Beams, girders and other principal structural members shall not be cut or 

drilled.  Any damage to finished surfaces shall be made good by repair or replacement 

at the contractor‟s expense. The contractor shall possess and make use of necessary 

tools and equipment for cutting grooves on walls. 



  

 

 

8.       Material and equipment: 

  

          All material and equipment shall conform to the relevant standards and shall be of the 

approved make and design.  Unless otherwise called for, only the best quality materials 

and equipment shall be used.  The materials and equipment shall conform to relevant 

Indian Standards.  The Contractor shall be responsible for the safe custody of all the 

materials and shall insure them against theft, damage by fire, earthquake etc.  A list of 

items of materials and equipment, together with sample of each shall be submitted to 

the consultant.   

          All materials of the same kind of service shall be identical and made by the same 

manufacturer. The Consultant shall approve any deviation to this rule. 

 

 9.       Voltage: 

 

           Except for supplies to specialist equipment, the normal utilization voltages shall be 3 

phase, 4 wire, 50 Hz, 415 volt between phases, 240 volt between any phase and neutral, 

with a solidly earthed neutral. 

 

 10.     Manufacturers: 

 

           Where manufacturers have furnished specific instructions relating to the materials 

proposed to be used in this job, covering points not specifically mentioned in these 

documents, these instructions are to be followed. 

            Where manufacturer‟s names and/or catalogue numbers are given, this is an indication 

of the quality, standards and performance required. 

 

          11.     Rating: 

 

           Rating of all items shall be appropriate for the conditions on the particular site on 

which the item will be used.  All the equipment shall be fit for continuous work under 

the heaviest conditions of site and shall be rated for the following condition. 

                        -           Outdoor temperature 45
0
C 

                        -           Temperature under shade 40
0
 C 

 

 12.     Inspection and testing: 

           



         The owner‟s representative reserves the right to request inspection and testing at 

manufacturer‟s works at all reasonable times during manufacture of items for this 

contract.  Tests on site of complete works shall demonstrate, among other things. 

  

1.    That the equipment installed complies with specification in all particulars and is of 

the correct rating for the duty and site conditions. 

2.    That all item operate efficiently and quietly to meet the specified requirements. 

3.    That all circuits are correctly fused and protected and that protective devices are 

properly coordinated. 

4.    That all non-current carrying metal work is properly and safely grounded in 

accordance with the specifications. 

  

       The contractor shall provide all necessary instruments and labour for testing shall 

make adequate records of test procedures and readings, shall repeat any tests 

requested by the Consultant/client and shall provide test certificates signed by a 

properly authorized person.  Such test certificates shall cover all works.  If tests fail 

to demonstrate the satisfactory nature of the installation or any part thereof then no 

claims for the extra cost of modifications, replacements or retesting will be 

considered.  The Consultant/client‟s decision as to what constitutes a satisfactory 

test shall be final.  The above general requirements as to testing shall be read in 

conjunction with any particular requirements specified for testing and 

commissioning. 

  

13.    Allowance for future growth: 

  

         To allow for future increases in electric load it is desirable that all mains and DB shall 

be provided with spare capacity / ways.  The no. of spare ways shall be discussed and 

finalized with the clients before placing order these materials. 

  

14.    Test certificates: 

  

         The contractor shall submit test certificates for all the electrical material/system.  These 

shall be issued by a government recognized inspection office certifying that all 

equipment, materials, construction and functions are in agreement with the 

requirements of these specifications and accepted standards. 

 

  15.      Samples and catalogues: 

 

                  Before ordering the material necessary for these installations, the contractor shall 

submit to the Consultant/client for approval a sample of every kind of material 

such as cables, conductors, conduits, switches, socket outlets, boxes etc. along 

with the catalogues.For big items such as switchboards the submission of shop 



drawings and catalogues shall be enough.  After the selection by the 

Consultant/client the contractor shall arrange inspection and testing at the 

manufacturers factory or assembly shop for final approval.  No material shall be 

procured prior to the approval of the Consultant. 

 16.            Vendor and shop drawings: 

 

                  The contractor shall prepare and submit to the consultant/client for his approval 

two sets of detailed drawings of all distribution boards, switch boards, outlet boxes, 

special pull boxes, and other likewise materials and equipment‟s to be fabricated by 

the contractor or other vendor. 

                        Before starting the work, the contractor shall submit to the Consultant for his 

approval in the prescribed manner, the shop/execution drawings for the entire 

installation, specially the main connection and junctions, the route of Conduits and 

cables, no and size of wires to be drawn through the conduits, location of all the 

outlet points and switch boards and distribution boards and any other information 

required by the Consultant/client.  The Consultant/client reserves the right to alter 

or modify these drawings if they are found to be insufficient or not complying with 

the established technical standards or if they don not offer the most satisfactory 

performance or accessibility for maintenance. 

 

 17.            As built drawings: 

 

                  At the completion of work and before issuance of certificate of virtual completion 

the contractor shall submit to the consultant/client layout drawing drawn at 

appropriate scale indicating the complete system “as installed”.  These drawings 

must provide. 

 1.       Run, location and size of conduits and inspection, junction, and pull boxes, along with 

the location of sockets and switches containing the light and power outlets. 

2.       Location and details of DB‟s, main switches, switchgears and other particulars. 

3.       A complete wiring diagram as installed and scheduled drawings showing all 

connection in the complete electrical system. 

4.       Location of all earthing stations, route and size of all earthing conductors, Route 

and particulars of all cables, cable chambers, RCC pipes etc. 

 

 18.            Safety of materials: 

 

                  The contractor shall provide proper and adequate facilities to protect all the 

materials and equipment including those issued by the owner against damage from 

any cause whatsoever. 

 

 19.            Completion certificate by Contractor. 

 



                  On completion of the electrical installation (or extension to an installation) the 

contractor countersigned by the supervisor shall furnish a certificate, under whose 

direct supervision the installation was carried out.  This certificate shall be in the 

prescribed form as required by the local supply authority.  The contractor shall be 

responsible for getting the electrical installation inspected and approved by the 

local concerned authorities, including electrical inspector. 

 

 20.            Staff: 

 

                  The contractor shall employ a competent fully licensed, qualified full time 

electrical engineer to direct the work at site, to receive instructions from 

Consultant/client and to correlate the progress of work in conjunction with all 

relevant requirements of the supply authority. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION - II 

MEDIUM VOLTAGE DISTRIBUTION SYSTEM 

  1.    Wiring for lighting and power: 

                 This specification covers, system and method of wiring, definition of point wiring, 

and supply, installation, connection, testing and commissioning of point wiring for 

light points, fan points, convenience socket outlet points, power socket outlet 

points, bell outlet points, etc.  Wiring shall be with copper conductor PVC 

insulated wires drawn in rigid PVC conduits on walls, ceiling, etc          Wiring 

shall be from meter rooms to distribution boards, from DB to switch boards and 

from switchboard to outlet points.  The method of wiring for this particular work 

shall be as mentioned under tender schedule. 

 2.             System of wiring: 

                  Medium voltage distribution system shall be applicable for wiring three phase, 4 

wire, 415V, 50Hz, AC supply and single phase, 2 wire, 230V, 50Hz, AC supply. 

Light circuits shall be limited in any one of the three phases. 

 

 3               Applicable standards: 

 1        IS: 732   Code of Practice for Electrical wiring installation 

                                         (system voltage not exceeding 650 V). 

  2       IS: 1646  Code of Practice for fire safety of buildings                          (General) 

             Electrical Installation. 

3        IS: 9537 (Part II)      Rigid steel conduits for electrical wiring. 

 

4        IS: 694                     PVC insulated cables 

  

5        IS: 1293                   3 pin plugs and sockets. 

  

6      IS: 8130                   Conductors for insulated electric cables and flexible cord  

  

7        IE: Rules                  Indian Electricity Act and Rules 

  

8       IS: 5133                   Boxes for enclosure of electrical accessories Part 1: Steel& CI 

boxes. 

9        IS: 371                     Ceiling roses (Second revision) 

  



10      IS: 4615                   Switch socket outlets (non interlocking type) 

  

11      IS: 3854                   Switches for domestic and similar purposes. 

  

4.              General Requirements: 

       1        Before the conducts are installed the exact route shall be marked at the    site    for 

approval and the actual work shall be undertaken only after approval. 

2        Load balancing of circuits in three-phase installation shall be planned before the 

commencement of wiring and shall be strictly adhered to. 

3        Definition of point wiring: 

          A point shall consist of the branch wiring from the switchboard together with a 

switch and point control boxes as required, as far as and including the wiring 

accessories such as ceiling fan box of socket outlet point or suitable termination.  A 

point shall include, in addition, the earth continuity conductor/wire from the 

switchboard to the earth pin/stud of the outlet/switch box. 

  

5.              Scope of work: 

 PV Module: System Specification 

 The Module Manufacture should be from REC Solar, Sun Power, Panasonic, 

Adani Panel.  
 

 The Solar PV Module should have at-least 10 year product warranty and 25 years linear power 

output warranty or Insurance cover. Maximum permissible degradation of solar modules start-

ing from the second year in performance should not be more than 0.8% per annum. The rated 

output power of any supplied module shall have only positive tolerance. Panel Wattage: Unit 

panel watt peak should not be less than 365Wp,Array Structure MS tubes, angles, channels 

etc. of various sizes can be used for mounting panels or arrays. Leak-proof Structure: Vendor 

should provide detailed design & drawings for the roof structure and roofing in the Administra-

tive block . The panel should be used to constitute the roof of the Administrative block The 

design should ensure 100 % Leak proofing.  
 

          The medium voltage distribution system wiring shall be carried out in the under 

mentioned manner: 

  

a)    Supply, installation, fixing of conduits and necessary accessories, switch boxes, 

outlet boxes and pull / junction boxes. 

b)    Supplying and drawing of wires of required size including earth continuity wire. 

c)    Supply, installation and connection of switches, sockets, cover plates, switch 

plates, concealed fan hook boxes / fan hooks as specified etc. 

d)    The point shall be complete with the branch wiring from the switchboards to the 



outlet point, conduits and casing capping with accessories, control switch, socket 

outlet boxes, ceiling roses, batten/angle holder, connector etc. 

  

6.                Boxes: 

  

6.1     Junction boxes: 

  

          All the boxes for junction boxes, pull boxes used in conduit wiring system shall 

be fabricated from 1.5 mm thick mild sheet steel with two coats of enamel paint 

of approved shade or powder coated as specified.  The boxes shall have smooth 

external and internal finished surface.  Separate screwed earth terminal shall be 

provided in the box for earthing purpose.  All boxes shall have adequate no of 

knock out holes of required diameter for conduit entry. All PVC junction boxes 

shall be deep boxes. 

               The boxes shall be provided with a minimum of four fixing lugs located at the 

corners for fixing the covers.  All fixing lugs shall have tapped holes to take 

machined brass screws.  The boxes shall be sufficiently strong to resist 

mechanical damage under normal service conditions.  Wherever different phase 

conductors are brought into the same enclosure, phase barriers shall be provided.  

The boxes shall have removable covers at top and bottom if specified. 

  

6.2     Switch boxes and Outlet boxes: 

  

          Switch boxes to receive switches, socket outlets, power outlets, Telephone outlets 

and fan regulators etc. shall be 16 SWG cadmium plated GI/MS boxes as 

manufactured by the switch manufacturer for erection of plate of modular type 

switches.  The depth of the switchboard boxes shall be 50 mm and the size shall 

be selected so as to accommodate required number of switches, sockets and fan 

regulators without overcrowding the box. 

  

6.3     Fan Regulator: 

  

          Fan regulators shall be incorporated in the front plate of switchboard and shall 

from a single unit under one front plate for switches erected on GI boxes. 

  

7        Cables 

  

7.1     All cables / wires used for internal wiring shall be PVC insulated single core 

stranded conductor (FRLS) as specified and of 1100 volts grade and with copper 

conductors. 

7.2     The conductors shall be plain annealed circular copper conductors.  The 



minimum number and diameter of wires for circular stranded conductor shall be 

as per relevant IS specifications.  The insulation shall be PVC compound 

complying with the requirements of IS specifications and the thickness of PVC 

insulation shall be as set out in the relevant standards. 

7.3     All wires shall be colour coded as follows. 

  

          Single phase         :                       Red       

          Three phase         :                       Red, Yellow and Blue 

          Neutral                 :                       Black 

          Earth                    :                       Green on Green/Yellow (insulated) 

          Control (if any)     :                       Grey 

  

7.4     The wires shall be supplied in sealed coils of 100 Mts length and bear the 

manufacturers name, trademark, ISI mark, voltage grade etc. 

  

7.5     Bunching of cables: 

  

a        Wires carrying current shall be so bunched in the conduit that the outgoing and 

return wires are drawn into the same conduit.  Wires originating from two 

different phases shall not be run in the same conduit. 

  

b.       The number of insulated wires/cables that may be drawn into the conduits shall 

be as per the following table.  In any case conduits having less than 20 mm dia 

shall not be used. 

  

c.       Bunching of cables in conduits: 

  

Max permissible no. of 1 core cables that may be drawn   through different conduits: 

  

Cable size (sq.mm) Size of conduits (in mm) 

 20          25         32       40 

1.5 (stranding)(22/. 3)   7 15 24 - 

2.5 (36/. 3)   5 11 17 - 

4.0 (56/. 3)   4 8 13 - 

6.0 (   2 4 6 7 



16.0   - 3 4 6 

  

 

8.                Drawing of conductors: 

  

8.1     No wire shall be drawn into any conduit, until all work of any nature that may 

cause injury to wire is completed.  Care shall be taken in pulling the wires so that 

no damage occurs to the insulation of the wire.  Before the wires are drawn into 

the conduits the conduits shall be thoroughly cleaned of moisture dust and dirt or 

any other obstruction by forcing compressed air through the conduits.  The 

drawing and joining of copper conductor or wires shall be executed with due 

regard to the following precautions. 

  

8.2     While drawing insulated wires into the conduits, care shall be taken to avoid 

scratches and kinks, which may cause breakage of conductors.  There shall be no 

sharp bends in the conduit system. 

  

8.3     Insulation shall be shaved off for a length of 15 mm at the end of wire like 

sharpening of a pencil and it shall not be removed by cutting it square or ringing. 

  

8.4     Strands of wires shall not be cut for connecting to the terminals.  The terminals 

shall have adequate cross section to take all the strands. 

8.5     All looped joints shall be soldered and connected through terminal 

block/connectors.  The pressure applied to tighten terminal screws shall be just 

adequate, neither too much nor too less. 

  

8.6     Conductors having nominal cross-section area exceeding 2.5sq. mm shall be 

provided with crimping type cable sockets. 

  

8.7     At all bolted terminals, brass flat washer of large area and approved steel spring 

washers shall be used.  Brass Nuts & Bolts shall be used for all connections. 

  

8.8     Only certified wiremen and cable jointers shall be employed to do jointing work. 

  

8.9    For all internal wiring PVC insulated wires of 1100 volts grade shall be used.  The  sub-

circuit wiring for point shall be carried out in looping system and no joint shall be allowed in 

the length of the conductors. 

  

8.10   General wiring installation shall be as under. 



  

a.       Sub-main wiring 

            Wiring from meter room or main panel board to the distribution boards. 

  

b.       Circuit wiring 

          Wiring from DB‟s to point control boxes for lighting fan 6A sockets call bells etc. 

and from DB to the power sockets in the case of power wiring. 

  

8.11   The sub-main wiring shall be either three phase, four wire or single phase, tow-

wire system.  Each sub-main wiring circuit shall also have its own earth 

continuity wire.  The no and size of earth continuity wire shall be as per detailed 

drawings or as specified. 

  

8.12   The circuit wiring shall generally be in single-phase system.  However a 

maximum of 3 to 4 single-phase circuits belonging to the same pole/phase could 

be installed in the same conduit or raceway Each circuit wiring shall be provided 

with suitable earth continuity conductor as per standard specifications. 

  

8.13   Not more that 10 light points/fan points shall be grouped on the one lighting 

circuit.  The load per circuit shall not exceed 800 watts.  The minimum size of 

conductor for wiring of lighting circuit shall not be less than 1.0 Sq.mm.  Power 

circuit wiring shall not have more than two sockets connected to one circuit. 

  

9.         Joints in wiring: 

  

            The wiring shall be by looping system, and hence all joints shall be made at main 

switches, distribution boards, socket outlets, lighting outlets and switch boxes 

only.  No joints shall be made inside conduits and junction boxes.  Conductors 

shall be continuous from outlet.  For unavoidable joints due to any reason prior 

permission shall be obtained before making such connection.  Joints by twisting 

conductors are prohibited. 

  

10.       Switches, sockets and accessories: 

  

10.1   Switches(Modular): 

  

a.    Switches shall confirm to IS 3854, IS 1293, IS 6538 and IS 4615.  Switches shall 

be single pole, single or two-way as shown on the drawings. 

b.    The switches shall be rocker operated with a quite operating mechanism with 

bounce free snap action mechanism enclosed in an arc resistant chamber.  . 



c.     Switches at the same location shall be ganged to form a single unit under one 

cover plate.  Where fan regulators are to be provided with the switchboards the 

same shall be incorporated. 

  

10.2   Sockets(Modular): 

  

a.    The sockets shall conform to IS 1293.  Each socket shall be provided with control 

switch of appropriate rating.  The sockets shall be molded type, rated for 250 

volts, and either of full 6 Amp or 16 Amp, capacity, as mentioned. 

b.    Sockets shall be of three-pin type, the third pin being connected to earth 

continuity conductor.  The socket shall be flush type.  The sockets installed in 

machine room plant room or wet/damp area shall be metal clad weatherproof 

type.  The socket shall have fully sprung socket contacts and solid brass shrouded 

terminals to ensure positive electrical connections. 

c.     If specified, the sockets shall be provided with automatic shutters, which open 

only when earth pin of the plug inserts in the socket and provided with three pin 

plug top suitable to the socket and of the same make as socket. 

d.    All 6A sockets, 16A switched sockets, DP switches, connector boxes etc. shall be 

as specified and with the finishing and make same as lighting switches.  These 

shall be erected on the boxes as specified in drawings. 

  

10.3   Lamp holders, Ceiling roses etc.: 

           

          Accessories for light outlets such as lamp holders, ceiling roses, etc. shall be 

white in colour and in conformity with requirements of relevant IS specification. 

 Ceiling roses shall be 3-plate type wherever specified.  Angle and batten holder 

shall be erected on the junction boxes erected on wall/ceiling. 

  

10.4   Installation of switch, socket and accessories: 

  

a.  Connection to be made only after testing the wires for continuity /cross phase etc 

with the help of a megger. 

b.  The switch controlling the light point or fan shall be connected on to the phase 

wire of the circuit and neutral shall be continuous, having no fuse or switch 

installed in the line except at the D.B.  the third pin of the socket shall be 

connected to the earth continuity conductor of the circuit. 

  

c.  Outlets shall be terminated into ceiling rose for ceiling mounted points.  For other 

wall light points the outlets shall be connected into an angle holder.  For wall plug 

sockets the conductors may be terminated directly into the switches and sockets. 

  



11.              Earthing: 

  

              All earthing systems shall be in accordance with IS 3043 code of practice for 

earthing the type and size of earthing wire shall be as specified separately and in 

BOQ and drawings. 

  

12.              Testing and commissioning of installation: 

  

                   Before a completed installation is put into service, the testing of the installation 

shall be done as per IS 732. 

  

12.1       Insulation Resistance: 

  

a.          The insulation resistance shall be measured by applying 500 volt. megger with all 

fuses in places, circuit breaker and all switches closed. 

b.         The insulation resistance of an installation shall be required to have a value 

greater than one-mega ohms. 

c.         The insulation resistance shall be measured between. 

            1   Earth to phase 

            2   Earth to Neutral 

            3   Phase to Neutral 

  

  

12.2       Earth continuity conductors shall be tested for electrical continuity and the 

electrical resistance of the same along with the earthing lead but excluding any 

added resistance or earth leakage circuit-breaker, measured from the connection, 

with the earth electrode to any point in the earth continuity conductor in the 

completed installation and shall not exceed one ohm. 

  

12.3       Polarity or single pole switches: 

  

a.         A test shall be made to verify that every non-linked, single pole switch is 

connected to one of the phase of the supply system. 

  

b.         In, a two-wire installation a test shall be made to verify that all non-linked single 

pole switches have been fitted in the same conductor throughout and such 

conductor shall be labeled or marked for connection to an outer or phase 

conductor or to the non-earthed conductor of the supply. 

  



c.         In a three wire or four wire installation a test shall be made to verify that every 

non-linked single pole switch is fitted in a conductor and which shall be labeled 

or marked for connection to one of the outer or phase conductor of the supply. 

  

  

                                                             SECTION -III 

  

MCBDB, MCB and RCCB 

  

1.                Miniature Circuit Breaker Distribution boards: 

  

1.1       Miniature circuit breaker distribution boards shall conform to IS 2675, IS 8623 

and shall be suitable for operation on three phase, 4 wire, 415 V, 50 Hz, AC 

supply or single phase 2 wire 230 V 50 Hz, AC supply. 

  

1.2       The MCB distribution board shall be in sheet steel enclosures with removable 

type cover with additional door for protecting accidental operation. 

  

1.3       Enclosure and door shall be made out of CRCA sheet steel and powder coated 

and of approved shade.  The interior shall be off white finish.  The DB shall be 

totally enclosed with dust and vermin proof construction and shall be of domestic 

pattern.  The DB boxes shall be as supplied by the original manufacturer. 

  

1.4       Where distribution boards are specified to be complete with an isolator as 

incomer, the isolator shall be double pole for SP and N distribution boards and 4 

pole for TP and N distribution boards. 

  

1.5       Where distribution boards are specified to be complete with MCB + ELCB as 

incomer, the MCB + ELCB shall be double pole for SP and N distribution boards 

and 4 pole for TP and N distribution boards. 

  

1.6       Bus bars shall be tinned copper.  The internal connections in the DB shall be by 

using stranded copper conductor, PVC insulated wire with copper lugs crimped at 

both ends.  Neutral busbar and earth busbars shall also be provided in the 

enclosure.  Neutral busbar shall have equal rating of phase busbars. 

  

1.7      Distribution boards shall be provided with circuit identification by means of directory 

on the from cover.  Upon completion of the works, the contractor shall provide and fix 

accurate framed circuit lists for all distribution boards.  These shall consist of Perspex 

envelopes, fixed securely by an approved method on the inside face of each distribution 

board front cover into which shall be inserted a neatly typed list of circuits, indicating the 



number of circuits, phase, cable, size, number of points connected, circuit rating and the 

loading. 

              The contractor, shall also provide and fix by means of brass screws tapped into the 

D.B. cover, labels, with black letter on a white background for all distribution boards, MCB + 

ELCB, Isolator etc.  The engraving on the labels and the inscription on the circuit lists shall 

be approved by the Consultants before the work is carried out. 

  

1.8       All incoming terminals shall be fully shrouded. 

  

1.9       The conduit entry plates shall be removable type and shall be provided at top and 

bottom.  All the conduits shall be properly terminated using glands, grips, check 

nuts, female adapters with bush etc. 

  

1.10     Wiring shall be terminated properly using crimping type copper plugs/sockets.  

Identification ferrules shall be provided on all wires. 

  

1.11     Two No. earth terminals shall be provided on each Distribution Board. 

  

            Recessed mounted DB shall be erected in the chase/cut portion of the wall.  The 

cutting or the walls shall be done while constructing the wall and shall be of 

adequate size to comfortably accommodate the DB.  The cut portion shall be 

smoothened and made plain and shall be fine finished.  The DB shall be fixed in 

this chased portion with suitable clamps and bolts.  The top cover of the DB 

cabinet shall be projecting out of the wall surface and free from any obstruction 

so as to open the same smoothly. 

  

2.                Miniature Circuit Breakers: 

  

2.1         MCBs shall be manufactured in accordance with IS 8828 having a short circuit 

breaking capacity category 10000 Amps at both 240 volts 50Hz. and 240/415 V, 

50 Hz and complying with the test requirements for both reference calibration 

temperatures of 20 degree C and 40 degree C. (10kA as per IS/IEC 60898-1-

2002(0.5-63A)) 

  

2.2         All miniature circuit breakers shall be rated to withstand the fault currents of the 

circuits they protect without causing any interference in any other protective 

device associated with the distribution system.  At the same time the design of the 

circuit breakers shall be such that, it will protect the circuit for which it is 

intended and not cause or allow other protective devices to operate when fault 

conditions apply. 

  

2.3         Miniature circuit breakers shall be capable of carrying its full rated current 



continuously without tripping out. 

  

2.4         All the miniature circuit breakers shall be fitted with a magnetic undelayed 

tripping mechanism. 

  

3.                Residual Current Operated Circuit Breakers (RCCB) 

  

3.1         RCCBs shall be manufactured in accordance with IS 12640 and IS 8828 having a 

short circuit breaking and earth fault protection up to 10 KA at both 240 Volts 50 

Hz and 240/415 V, 50 Hz and complying with the test requirements as per IS 

2640. 

3.2         All RCCB shall be high sensitive and calibrated rating.  This means that a 30 mA 

sensitivity RCCB should trip when the residual current is in the range of 15 to 30 

mA and a 300 mA RCCB should trip when the residual current is in the range of 

150 to 300mA. 

3.3         The RCCBs shall be truly current operated, which means that it shall be totally 

independent of the main voltage for tripping.  RCCB must operate for nominal 

voltage well below the maximum safe value of 10 volts.  RCCB shall interrupt 

the circuit within 30 millisecond at a leakage current of 30 mA. 

3.4         RCCB shall be provided with a neutral advance mechanism.  RCCB shall be 

functioning even in the event of failure of neutral and/or any one or two of phase 

supply conductor.  RCCB shall be provided with trip free mechanism ensuring 

that the device cannot be reclosed / resent if the fault persists.  RCCB shall be 

functioning even in the case of interchange of load and supply side connections. 

3.5         Test button shall be provided to check he correct operation of the unit. 

3.6         RCCB shall be designed for a very long life of a minimum of 20,000 operations 

and shall be capable of withstanding inrush current of 4to 8 times the rated 

current.  For the proper functioning the RCCB should not require any connection 

of earthing on the device. 

3.7         The device should have high tripping accuracy of less than 5% of rated tripping 

current.  The RCCB shall be provided with clear indication to show whether the 

tripping is due current leakage or overload/short circuit. 

  

  

  

 

 

 

 

 

 



 

 

 

 

 

SECTION - IV 

   

EARTHING 

  

1.                Scope: 

  

                   This specification covers supply of necessary materials, and erection at site, of 

complete earthing system including earth pits at the locations indicated, earth 

conductors from earth pit to the respective equipments, switchgears, pillars etc. 

and making connections, testing at site, commissioning and handing over. 

  

2.                Applicable Standards: 

  

                   The entire work of earthing system, shall confirm to IS 3043, Indian Electricity 

Act and Rules and relevant regulations. 

  

  

3.                General requirements: 

  

3.1         The earthing shall generally be carried out in accordance with the requirements of 

Indian Electricity Rules 1956 as amended from time to time and relevant 

regulations.  Following IE rules are particularly applicable.  IE Rule Nos. 32, 51, 

61, 62, 67, 69, 88(2) & 90. 

3.2         All earth connections shall be carefully made, visible for inspection, and the 

testing of individual earth electrode shall be possible. 

3.3         All materials, fittings etc. used in earthing shall conform to IS specifications and 

in the absence of which the approval of competent authority shall be obtained. 

3.4         The earthing electrode shall be at a minimum distance of 1.5 metres away from 

the outer face of the building wall.  A minimum clearance of twice the depth of 

the electrode shall be maintained between two earthing stations. 

3.5         A brick masonry chamber to facilitate easy identification and for carrying out 

periodical tests and inspection shall be constructed on top of the earth pit. 

3.6         All metal conduits, trunkings, cable sheaths, HT and MV switchgears, 

Transformers, distribution boards, meters, light fixtures, fans, and all other metal 



parts forming part of the work shall be bonded together and connected to earthing 

network as specified. 

3.7         Earthing system shall be mechanically robust and the joints shall be capable of 

retaining low resistance even after passage of fault currents. 

3.8         Joints shall be soldered, tinned and double rivet.  All the joints shall be 

mechanically, electrically continuous and effective.  Joints shall be provided 

against corrosion. 

  

4.                Earth Electrodes: 

  

4.1         The materials of earth electrode and earth conductors shall be galvanized iron 

unless specified otherwise in Bill of Quantities, specifications or drawings. 

4.2         The earth electrodes shall be free from paint, enamel, grease etc. 

4.3         The earth electrode shall be embedded as far as practicable in a moist soil and 

below permanent moist level. 

4.4         The earth electrode shall not be installed in the proximity of a metal fence. 

  

5.                Types of earth electrodes: 

                    

The earth electrodes shall be either a pipe electrode or plate electrode, the details 

of which are as given in the following sections of specifications, drawings and 

BOQ. 

  

6.                Pipe electrode: 

  

6.1         Pipe electrode shall consist of 2.5 meter long single piece G.I. pipe of min. 40 

mm dia, as specified and shall be cut tapered at the bottom. 12mm dia. holes shall 

be drilled with 75 mm spacing between the holes and in a staggered manner as 

indicated in IS 3043. 

6.2         The electrode shall be buried vertically in a specially prepared earth pit of size 35 

cm x 35 cm and the earth pit shall be filled with alternate layers of charcoal, salt 

and fine washed sand for a minimum thickness of 150 mm.  A funnel with wire 

mesh inside shall be fixed to the top of the GI pipe for watering purpose. 

  

6.3         A masonry chamber with a cast iron cover hinged to the cast iron frame 

embedded in the top portion of the masonry shall be constructed on top of the GI 

pipe to house the funnel and the earth connection.  The approximate size of the 

chamber shall be 300 mm x 300 mm and 300 mm deep. 

6.4         The earth conductor from electrode shall be taken out of the masonry chamber 

through a protecting pipe embedded in the masonry. 

6.5         The top of the masonry chamber shall be 50 mm above the finished ground level. 



  

6.a              Plate electrode: 

  

6.a1       Plate electrode shall consist of GI or CI Plate of size 1200X1200X12mm as 

specified.  

6.a2       The electrode shall be buried vertically in a specially prepared earth pit of size 

1500x1500x600mm, earth pit shall be filled with alternate layers of charcoal, and 

fine washed sand for a minimum thickness of 150 mm upto 150mm above the 

plate.  A funnel with wire mesh inside shall be fixed to the top of the GI pipe for 

watering purpose. 

6.a3       A masonry chamber with a cast iron cover hinged to the cast iron frame embedded 

in the top portion of the masonry shall be constructed on top of the GI pipe to 

house the funnel and the earth connection.  The approximate size of the chamber 

shall be 450mm x 450 mm and 450 mm deep. 

6.a4       A test joint shall be provided mounted on the watering pipe below the funnel(the 

size of strip as per standards in IS 3043) with drilled holes for connecting earth 

leads, earth interconnection and lead from electrode. 

6.a5       The earth lead and interconnection shall be based on the fault level calculation 

and all electrodes shall be interconnected. 

  

7.                Earth conductor: 

  

                   All earthing conductors shall be or high conductivity copper and or GI as 

specified and shall be protected against mechanical injury or corrosion.  The 

connection of earth continuity conductors or earth bus and earth electrode shall be 

strong and sound and shall be rigidly fixed to the walls, cable trenches, cable 

trays or conduits and cables by using suitable clamps made of non-ferrous metals. 

  

8.                Testing: 

  

                   On completion of the entire installation, the earthing network shall be tested for 

their resistance to earth in accordance with IS 3043.  All meters, instruments & 

about required for the test shall be provided by the contractor.  The test results 

shall be submitted in triplicate to the owners for approval.  The following tests 

shall be conducted. 

a.           Earth resistance of electrodes 

b.           Impedance of earth continuity conductors. 

c.            Effectiveness of earthing. 

  

 

 



 

 

 

 

 

SECTION - V 

  

HT & LT (1.1 KV GRADE) CABLES 

  

1.                Scope: 

  

                   This specification covers supply, testing at works, supply at site, installation, 

termination, jointing, connection, testing at site, commissioning and handing over 

of11KV and 1.1 KV grade Cables. 

  

2.                System: 

  

                   The 1.1 KV grade cables are to be used in underground distribution system with 

normal system voltage of 415 V, 50 Hz, 3 phase, 4 wire system. 

  

  

3.                Applicable standards: 

  

                   Cables to be supplied under this specifications shall be with Copper or 

Aluminium conductor as specified in drawing or Bill of Quantities, PVC 

insulated and PVC sheathed, armored and with an outer PVC protective sheath, 

heavy duty type and shall confirm to. 

  

                   IS 1554 (Part 1) 1976.      PVC insulated electric cables. 

                   IS 1753:                            Aluminium conductors for insulated cables 

                   IS 3961:                            Recommended current ratings for cables. 

                   IS 7098(Part 2) 1985:       11kV XLPE cables 

  

  

4.                General requirements: 

  

4.1         All cables shall be new without any kinks or visible damage.  The manufacturers 



name, insulating material, conductor size and voltage class shall be marked on 

surface of the cable at distance not exceeding 1M. 

4.2         Procurement of cables shall be on the basis of the actual site measurements and 

the quantities given shall be regarded as a guide.  Before procurement of the 

cables, the contractor shall submit the cable lengths and after approval of the 

same place orders for the cables. 

4.3         Cables shall be tested at factory as per IS requirement.  The tests shall incorporate 

routine tests, type tests and acceptance test.  The certificate for type test shall be 

produced by the Contractor. 

4.4         The cables shall be one of the makes mentioned in the list of approved materials 

and with ISI mark. 

4.5         The cables shall be supplied and delivered at site in original cable drums with 

manufacturer‟s name, cable size, type and length all clearly indicated on each 

drum. 

4.6         The unit rate shall include loading, unloading, transport, storage, handling, 

unwinding the cable from cable drums and laying in the cable trench or erected 

on cable trays etc. 

4.7         The cables shall be laid by skilled and experienced labor. 

4.8         Where the cable route intersects roads, streets or pathways, RCC spun pipes shall 

be laid in the trenches to serve as cable ducts.  The pipes shall be joined by RCC 

spun collars.  The RCC pipes shall project at least 150 mm on either side of road 

crossing. 

4.9         The cable loops shall be kept at both ends of the cable length Minimum 3 metres 

long loop shall be provided. 

4.10       The contractor shall take care to see that the cables received at site are 

apportioned to various locations to ensure maximum utilization and cable joints 

are avoided.  This apportioning shall be got approved before the cables are cut to 

lengths.  Straight joints are permitted only under exceptional circumstances. 

  

5                 Storage and loading, unloading of cables: 

  

5.1         Cable drums shall not be stored one above the other.  Sufficient space between 

cable drums shall be left for air circulation and the drums shall stand on battens 

placed directly under the flanges. 

  

5.2         Cable drums shall be stored preferably on a plain ground without having any hard 

stones or any other sharp materials projecting above the ground surface.  The 

drums shall be stored preferably in the shed or otherwise they shall be covered by 

tarpaulin. 

5.3         Drums shall be stored and kept in such a way that bottom cable end does not get 

damaged. 

5.4         Drums shall be rotated only in the direction marked on the drum. 



5.5         Loading and unloading shall be done with material handling equipments only. 

  

6                 Cable trenches (excavated): 

  

6.1         The cable trenches shall be excavated 75 cms below the finished ground level and 

shall have a minimum width of 350 mm for laying of single cable.  When more 

than one cable are laid in the same trench, the width of the trench shall be 

increased such that the spacing between the cables is 200 mm and the end cables 

are at minimum 100 mm from the side of the trench.  At the turning of the cable 

route the trench shall be dug with radius equal to 15 times the cable diameter. For 

11kV cables, the trench depth is 1.2mtr. 

6.2         The trenches shall be cut square with vertical side walls and with uniform depth.  

Suitable shoring and propping may be done to avoid caving in of trench walls.  

The floor of the trench shall be rammed and leveled.  The bottom of the cable 

trench shall be prepared with 100 mm sand bed for laying the cables. 

6.3         The cables shall be laid in trenches over the rollers.  After the cable is laid and 

straightened it shall be covered with sand, and bricks shall be placed on top and at 

the side of the cable. 

6.4         Wherever specified, half round RCC pipes shall be placed above the cables. 

6.5         The cable trench then shall be refilled with excavated materials after removing the 

stones and other sharp materials and the refilled materials shall be compacted 

with light ramming. 

6.6         Approved Cable markers made of Aluminium or CI with 15 cms crown shall be 

provided along the route of cables at a spacing 0f 25 - 30 meters and also at both 

ends of crossings or at the cable turning point.  The class, type, No. of cables shall 

be indicated on markers. 

6.7         Cable shall be laid in Hume pipes at all road crossings and in GI pipes at the wall 

entries or at the crossing of the drains/gutters. 

  

7                 Cable Termination. : 

  

7.1         All cable terminations shall have tinned copper/aluminium compression lugs. 

7.2         Cable termination shall be done in cable end box or in terminal box or in pillars 

etc.  The end terminations shall be insulated with a minimum of six half lapped 

layers of PVC tape. 

7.3         Cable terminations are to be made with flange type brass cable glands so as to 

grip inner and outer PVC sheaths and also the cable armour.  Cable gland shall be 

bonded to the earth. 

7.4         The cable conductor ends are to be connected by crimping tinned heavy duty 

copper lugs.  Hydraulic crimping tool shall be used. 

  

7.5         Every connection at a cable termination shall be mechanically and electrically 



sound and protected against mechanical damage and any vibration liable to occur 

shall not impose any harmful mechanical damage to the cable conductor. 

  

 

 

SECTION - VI 

 

MEDIUM VOLTAGE DISTRIBUTION PANEL BOARDS 

 

1          Scope: 

  

            This section shall cover supply, assembly, installation, connection, testing and 

commissioning of medium voltage distribution paned boards as described in this 

specifications, drawings and schedule of quantities. 

  

2          System: 

             All the medium voltage distribution panel boards shall be suitable for operation on 

three phase, 4 wire or single phase, 2 wire with normal system voltage of 415.240 

volts, 50 Hz, A.C. supply with solidly grounded neutral system. 

 3          Weather condition at site: 

             The panel boards shall be suitable for continuous operation and designed to withstand 

heaviest conditions at site, which is a coastal area. 

 a)    Temperature range: 40 to 45
o
 C 

b)    Relative humidity : 50 to 100% 

c)    Weather: Dusty 

4          Applicable IS Standards: 

             The panel boards to be supplied under this specification shall confirm to latest 

editions of relevant Indian Standards and Indian Electricity rules and regulations.  The 

following Indian Standards shall be complied with. 

             IS 4237 :           General requirements for switch gear and control gear for 

                                                            voltage not exceeding 1000 V. 

  

            IS 2208 :           HRC cartridge fuse links upto 610 V. 

  

            IS 2705 :           Current transformers 

  

            IS 1248 :           Electrical Indicating Instruments. 

  



            IS 375 : Switch gear bus-bars, main connection and auxiliary wiring, 

                                                          marking and arrangement for. 

  

            IS 2147 :           Degree of protection provided by enclosures for low 

                                                                      voltage switch gear and control gear. 

  

            IS 2675 :           Enclosed distribution fuse boards and cutouts. 

  

            IS 2557 :           Danger notice plates. 

  5          General 

 5.1  Shop drawing: 

        Prior to fabrication of the panel boards, the contractor shall submit for the approval of 

the Engineer in charge the shop /vendor drawing and design calculations indicating 

type, size, short circuit rating of all the electrical components used, busbar size, 

internal wiring size, panel board dimension, colour, mounting detail etc.  The 

contractor shall submit manufacturer‟s catalogues of the electrical components 

installed in the panel boards. 

 5.2  Inspection: 

 

       At all reasonable times during production and prior to transport of the panel boards to 

site, the contractor shall arrange and provide all the facilities at manufacturer‟s plant 

for inspection and testing and any state inspection agreed upon. 

  

5.3  Test certificates: 

  

       Testing of panel boards shall be carried out at factory or at site as specified in Indian 

Standards in the presence of Engineer in charge.  The test results shall be recorded on 

prescribed forms.  The test certificates for the test carried out at factory or at sit shall 

be submitted in duplicate to the Engineer in charge for approval. 

 6          Cubicle type panel boards: 

 6.1  Construction: 

6.1.1    Structure: 

          The panel boards shall be metal enclosed sheet cubical, compartmentalized suitable 

for indoor or outdoor installation having dead front, floor mounting type.  All M.S. 

sheets used in the construction of panel boards shall be 14 SWG thick for main panel 

and 16SWG for other panels unless specified otherwise in the item and shall be folded 

and braced as necessary to provide a rigid support for all components.  Joints of any 

kind in sheet steel shall be seam welded, all welding slag ground off and welding pits 

wiped smooth with plumber metal. 

                                  The panel boards shall be totally enclosed, completely dust and warm 

proof Gaskets between all adjacent units and beneath all covers shall be provided to 



render the joints dust proof.  All doors and covers shall be lockable and fully gasketed 

with foam rubber or neoprene rubber strips. 

                                  All panel and covers shall be properly fitted and secured with the 

frame, and holes in the panel correctly positioned.  Fixing screws shall enter into 

holes tapped into an adequate thickness of metal or provided with bolt and nuts.  Self-

threading screws shall not be used in the construction of panel boards.  Suitable base 

channels (min size 75 mm x 75 mm x 5 mm thick) shall be provided at the bottom.  A 

Clearance of 300 mm between the floor of the panel board and the bottom of the 

lower most units shall be provided.  Panel boards, if necessary shall be preferable 

arranged in multitier formation.  The panel boards shall be of adequate size with a 

provision of spare space (as jointly decided with EIC) to accommodate possible future 

additional switchgear.  The size of the panel boards shall be designed in such a way 

that the internal space is sufficient for hot air movement, and the electrical component 

does not attain temperature more than 40 degree Celsius.  Opening for natural 

ventilation shall be provided and shall have screens or grills made of brass or stainless 

steel wire mesh.  Silica gel bags shall be placed at the bottom of every compartment.  

This requirement is in addition to space heater. 

The panel boards shall be provided with removable sheet steel plates at top and bottom with 

knockout holes of appropriate size and number in conformity with the number, and size of 

incoming and outgoing conduits /cables. 

  

          The panel boards shall be designed to ensure maximum safety during operation, 

inspection, connection of cables, maintenance and repairs etc. with busbar system 

energised.  Means shall be provided to prevent shorting of power and /or control 

terminals due to accidental drop of maintenance tools etc. inside the panel board.  

Partitions between feeder compartments, busbar chamber, cable alleys, vertical panels 

etc. shall be provided to take care of this aspect.  The panel boards shall be 

sufficiently rigid to support the equipment without distortion under normal and short 

circuit condition; they shall be suitably braced for short circuit duty. 

  

          For buses and cables, access shall be limited from front and top only.  All other 

equipment shall be mounted on the front side, (unless specified otherwise for any 

specific panel) and shall be accessible from the front.  All joints and connections shall 

be made by cadmium plated high tensile steel bolts nuts and washers secured against 

loosening. The erection switchboards shall be in conformity with IE 51 (1) c 

  

          It shall be possible to insert any new cable and to connect all load side wiring with the 

busbar energised, without any special precautions.  Opening of the busbar chamber 

shall be possible with special tools only. Indication lamps and meters shall not be 

fitted on the door of the switches or busbar chamber cover. 

  

6.1.2  Protection class: 

          All the outdoor panel boards shall have protection class of IP 55 The complete board 

shall be double jacketed with insulation material to withstand outdoor temperature.  

All the indoor panel boards shall have protection class IP 52 



  

6.1.3  Circuit compartments: 

          Each switch fuse units and meters shall be housed in a separate compartment and 

shall be enclosed on all sides.  Sheet steel hinged lockable door shall be duly inter 

locked with breaker/switch fuse units in “ON” and “OFF” position.  However it shall 

be possible to bypass this interlock for inspection purpose. 

  

6.1.4  Instrument compartment: 

          Separate and adequate compartment shall be provided for accommodating 

instruments, indicating lamps, control contactors /relays, and control fuses etc.  These 

components shall be accessible for testing and maintenance without any danger of 

accidental contact with live parts of the circuit breaker/switch fuse units, busbar and 

connections. 

  

6.1.5  Busbar: 

          The busbars shall be of three-phase four wire system with separate neutral and earth 

bar.  The busbar and interconnection between busbars and various components shall 

be with high conductivity, hard drawn, electrolytic copper strips. 

  

          The busbars shall be of rectangular cross section designed to withstand full load 

current for phase busbars and half rated current for neutral busbars and shall be 

extensible on either side.  The busbar shall have uniform cross-section through out the 

length.  The rating of the busbars shall be as specified in BOQ and/or drawings. 

  

          The busbars and interconnections shall be insulated with color-coded insulation 

tapes/covers.  The busbars shall be supported on unbreakable, non-hygroscopic 

insulated supports at sufficiently close intervals to prevent sagging and shall 

effectively withstand electromagnetic stresses in the event of short circuit.  The 

busbars shall be housed in a separate compartment.  The busbar shall be isolated with 

3 mm thick hylam sheet to avoid any accidental contact. All bus bar connection shall 

be done by drilling holes in busbars & connecting by chromium plated brass bolt and 

nuts.  Additional cross section of bus bars shall be provided in all distribution boards 

to cover up the holes drilled in the busbars.  Spring and flat washers shall be used for 

tightening the bolts.  All interconnections between busbars and circuit 

breakers/switches and between circuit breakers/switches and cable terminals shall be 

through solid copper strips of proper size to carry full rated current.  These strips shall 

be insulated with insulating tapes/covers. 

  

6.1.6  Terminals: 

          The outgoing terminals and neutral link shall be brought out to a cable alley suitably 

located and accessible from the panel front.  The current transformers for instruments 

metering shall be mounted on the terminal blocks.  No direct connection of incoming 

or outgoing cables to internal components of the panel board is permitted.  Only one 

conductor may be connected in one terminal.  Adequate no of spare terminals of 



required size shall be left in each compartment. 

  

6.1.7  Wireways: 

          A horizontal wire way with screwed covers shall be provided at the top to take 

interconnecting control wiring between different vertical sections. 

  

6.1.8  Cable compartments: 

          Cable compartments of adequate size shall be provided for easy termination of all 

incoming and outgoing cables entering from bottom or top.  Adequate proper supports 

shall be provided in the cable compartments to support cables.  All outgoing and 

incoming feeder terminals shall be brought out to terminal blocks in the cable 

compartment. 

  

6.1.9 Earthing: 

            Copper earth bars shall be provided for the entire length of the panel.  Size of the 

earth busbars, unless specified otherwise in BOQ, shall be 25mm x 3mm horizontally 

and 25 mm x 3mm vertically in cable alleys etc.  Provision shall be made for 

connection from this horizontal earth bar to the earth pit on both side of panel board.  

The earth continuity conductor of each incoming and outgoing feeder shall be 

connected to the vertical earth bar. 

                                    All non-current carrying parts and the framework of panel board shall 

be connected to this earth bar.  All doors and movable parts shall be connected to earth 

bus with flexible copper connections.  Armour of the cable shall be properly 

connected with earthing clamp, and the clamp shall be bonded with the earth bar. 

  

6.1.10  Danger notice plates: 

            Danger notice plates with symbol as per IS shall be provided on panel boards. 

 6.1.11  Fuse puller etc: 

            One set of fuse puller (for various amps of fuses), panel keys and special tools etc. 

shall be supplied with each panel board. 

  

6.2  Indicating lamps 

  

       Panel mounting type low power consumption solid state lamps suitable for specified 

voltage shall be used Lamps shall be provided with suitable current limiting resistors.  

Lamps shall be provided with translucent lamp covers to diffuse light Lamps shall be 

provided with bayonet cap bulbs. 

  

6.3  Measuring instruments: 

       All measuring instruments shall be square pattern moving from 90 deg. scale, 96mm x 

96mm, flush mounting type.  Instrument shall be of accuracy class 1 as per IS 1248 



Ammeters for motor and other feeders shall be graduated for full load current of 

motor with a compressed scale at the end for at least 6 times full load current.  The 

KW meter and PF meter shall be suitable to measure unbalance loads on 3-phase 4 

wire system PF meter shall be in 0.5-1- 0.5 range. 

  

6.4  Installation: 

       The panel boards shall be installed at the location as indicated in the drawings.  The 

contractor shall submit for approval a shop drawing indicating room size, panel size 

and method of installation prior to installation. 

       The cubicle type panel board shall be installed on suitable foundation.  Foundation 

shall be as per the dimensions supplied by the panel manufacturer.  The foundation 

shall be flat and level.  Suitable grouting holes shall be provided in the foundation.  

Suitable MS base channel shall be embedded in foundation on which the panel can be 

directly installed.  If the panel is provided with an angle iron pedestal or base plate the 

same shall be grouted firmly in the floor.  The panel boards shall be properly aligned 

and erected in plumb and bolted to the foundation by bolt parallel to the walls. 

  

       After installation of the panel boards, various components of the boards shall be 

checked and be put in working order.  The cables laid through cable trench or on cable 

trays/racks etc shall be terminated on the bottom plate or top plate as the case may be 

by using Siemens type brass compression glands.  The individual cables shall then be 

led through the panels to the required feeder compartments for necessary 

terminations.  The cables shall be clamped to the supporting arrangement.  The 

switchboard earth bus shall be connected to the local earth grid.  Connection of cables 

shall be by crimping type Cu /Al lugs using hand operated or hydraulic crimping tool 

as per cable sizes. 

 6.5  Testing: 

1)  Testing at factory: 

     Panel boards shall be inspected at factory at pre-assembly stage and any modifications 

or changes as suggested shall be incorporated.  The panel boards shall be again 

inspected and tested at the factory after assembly of all components and completion of 

all inter-connections and wiring.  The tests shall include all routine and type tests as 

per relevant ISS. 

  

2)  Testing and pre-commissioning checks at site: 

     Panels shall be commissioned only after the successful completion of the following 

tests.  The tests shall be carried out in the presence of Engineer in charge. 

6.6 Precommissioning checks 

1)    Check all panels are aligned in line and property erected in plumb. 

2)    All withdrawable portions shall be capable of smooth extraction and isolation 

3)    All main and auxiliary bus bar connections shall be checked and tightened. 

4)    All wiring terminations and bus bar joints shall be checked and tightened. 



5)    Wiring shall be checked to ensure that it is according to the drawing. 

6)    Before fitting the covers, all chambers, compartments, cable alleys etc. shall be 

checked for complete cleanliness and removal of foreign matter if any, particularly the 

tools used for erection, cut pieces of cable armour etc.  Covers shall be properly fixed 

with all fixing screws in places. 

7)    All mechanical interlocks shall be checked and all fuses and links shall be inserted. 

8)    Earthing connections shall be checked. 

9)    Operational checks on all circuit breakers or switchgear shall be carried out, both 

mechanically and electrically to check that correct indications are provided for closed 

and open positions. 

10)  The panel boards will be, if required, subjected to Inspectorate inspection, checking 

and testing at the site and the contractor shall arrange to provide Inspectorate seals 

wherever required. 

11)  The panels shall be checked to ensure that moisture ingress has not taken place during 

transit and storage. 

  

 TERMS & CONDITIONS FOR THE ELECTRIFICATION WORK AS PER 

SCHEDULE ACCOMPANYING THE TENDER / WORK ORDER 

  

1.      Rate for individual items shall be quoted and total for each item and grand total of 

all the items shall be shown in the tender. Income tax, KVAT and other statutory 

recoveries will be made in the bill as per rules. 

  

2.      Only approved make of materials accepted as per list appended shall be used for 

the work. All other materials not mentioned in the list specifically shall conform to 

relevant IS standards. 

  

3.      M.V. installation shall conform IS. 732. 

  

4.      Earthing shall conform IS 3043 / 1988. 

  

5.      Lightning protection as per IS 2309. 

  

6.      All wires shall be colour coded as below: 

a) Single phase            -           Red. 

b) Three phase            -           Red, Yellow, Blue. 

c) Neutral                    -           Black. 

d) Earth                       -           Green. 



  

7.      The final rates for the various items of work and materials if any coming under 

your scope of supply will be as detailed in the schedule. 

  

8.      The work shall be commenced immediately and carried out strictly in accordance 

with a time schedule prepared by you and approved by our consultants. 

  

9.      It shall be the responsibility of the contractor to prepare detailed drawings as per 

the design and guidelines given by the consultant and to submit the scheme for 

necessary approval under Rule 63 of IER 1956 from the Electrical Inspectorate. The 

contractor shall keep close liaison with the Electrical inspectorate and KSEB to 

expedite formalities like, scheme approval, power allocation and sanction for 

energisation. 

  

10.  The schedule in general contains almost all the work and the material required for 

the work. In case any additional work / modification is found necessary during the 

actual execution of work it shall be carried out only with prior approval of the 

Consultant / Client and on mutually agreed terms. 

  

  

11.  The client shall bare all expenses towards statutory fees and charges leviable by the 

Electrical inspectorate and KSEB. Such fees shall be paid by the contractor and the 

amount spent by the contractor shall be reimbursed by the client on production of 

vouchers / receipts. 

 12.  Terms of payment: 

  As decided by CAPE. 

  

13.  It shall be the responsibility of the contractor to carry out to the satisfaction of the 

client and consultant all necessary pre-commissioning tests before preparing the 

completion certificate for submission to the KSEB. 

  

14.  The contractor shall comply with the provisions of IER 1956 and Licensing Board 

Rules in regard to the execution and completion of the work. 

  

15.  The work shall be completed in all respects in accordance with the schedule within 

a period of two months from the date of finalizing the tender 

  



16.  The contractor shall furnish a guarantee for a period of one year from the date of 

commissioning of the installation, for all the works carried out as per this tender and 

shall undertake to replace/repair any equipment or materials supplied by them during 

this period of guarantee free of cost. The contractor shall furnish a Bank guarantee 

equivalent to 5% of the total value of the contract.  

  

17.  Any alteration or rectification of works of the existing installations suggested by 

Electrical Inspectorate shall be treated as extra items. 

 18.  A copy of this shall be signed and returned to the Client as a token of acceptance. 

 19.  The contractor should sign on all pages of tender documents 

  

20.  The successful bidder to whom the work is awarded should furnish 5% of the 

quoted value or Rs One lakh which ever is less towards security deposit in the form of 

DD from a nationalized bank.  

  

21.  Retentions of ……… of the gross amount of each running bill will be deducted as 

retention. ……. of retention amount along with security deposit will be released on 

commissioning of work. The balance retention amount will be released after completion 

of the guarantee period of one year. 

 22.  The amount towards Earnest Money Deposit, Security Deposit and retention will not 

carry any interest.  

 

 

 

 Contractor        

  

  

 
 

 
 

 

 

 

 

 

 

 



 

 

APPROVED LIST  

OF MAKE OF MATERIALS 
 

 

 

Sl NAME OF MATERIAL MAKE 

1 Wires Tracocable, RR-cable, Polycab, Havells , V-

Guard 

2 Armoured Cable Finolex, Havells, Polycab, RR cable 

3 PVC Pipe Balco, Precision, BEC, Toms, Polycab ISI 

4 Modular Accessories Switch, 

Socket,Stepregulator, TV 

Socket, RJ-45, RJ-11 

Legrand, MK, Siemens, Schneider, GM,  

5 Enclosures- Metal Box, DB, 

MCB, Isolator, RCCB 

RCBO,MCCB 

Siemens, Schneider, L&T, ABB, Havells, 

Legrand 

6 Switch Gears, Isolator, 

Changeover 

Switch, Circuit Breakers 

L&T, Siemens, Schneider, Legrand, GE 

ABB, Havells. 

7 Capacitors Crompton, Keltron, Seimens, L&T 

8 Fan,Exhaust fan , Aircirculators Crompton -highspeed, Havells 

Orient,GEC,Almonard, 

9 Tube Light & Light Fixtures Crompton,Havells,Wipro,GE,Jaquar, Luker, 

Bajaj, Dewton 

10 Out-door solar Street light Crompton,Wipro, Bajaj, Dewton 

11 Generator Cummins, Crompton Greaves, Kirloskar, 

Cooper, Caterpillar Perkins,Volvo 

12 Alternators Stamford, Crompton, Kirloskar, KEC, KEL 

13 Transformer KEL, BHEL, Voltamp, Kirloskar, Intrans 

14 CT & PT Kappa, Intrans, AE, MEI 

15 Lifts Kone, Otis ,Johnson ,Mitsubishi, Fuji, 

Schindler, 

16 Pump Motors Kirloskar, L&T, Crompton, CRI, Mahindra 

17 Starters L&T, Crompton, Seimens, Schneider 

18 Air Conditioner Voltas,Daiken, Electrolux, Sharp, Carrier 

Hitachi, Mitsubishi 



19 Inverter & UPS Hykon, Emerson, Mitsubhishi, Keltron, 

Numeric, And ANERT approved makes 

20 Battery Exide, Bosch, Amaron, Panasonic 

21 RMU & ADD ON ABB, Schneider, Seimens 

22 HRC Fuse L&T, Seimens, Standard, GE 

23 Energy Meters 1& 3 Phase L&T, REMCO(BHEL) 

24 PV Module REC Solar, SunPower, Panasonic, Adani 

 Panel, And ANERT approved makes and 

MNRE APPROVED equivalent makes 

25 GI pipe Jindal, Tata, Zenith, Surya-Prakash 

26 Cable Management System Legrand,MK,OBO 

27 Street Light Pole  K-light, Unieuepoles,Bajaj,Metal Coats, 

Schreder,  

28 Angle batten, Ceiling rose,  

bell-push 

Anchor-Panasonic ,Wonder,Oswal,GM,  

MK 

 


