


No 322/2/2020-NSM
Government of India
Ministry of New and Renewable Energy

Block-14, CGO Complex
New Delhi-110003
Dated: 04.06.2020

Subject: Extension of timelines of each activity of the RFP for Developing a Long Term Vision, Implementation Plan, Road Map and Institutional Framework for implementing One Sun One World One Grid

This has reference to RFP document No 322/2/2020-NSM for Developing a Long Term Vision, Implementation Plan, Road Map and Institutional Framework for implementing "One Sun One World One Grid". In view of prevailing situation and lockdown in many parts of the country due to Covid-19 pandemics and requested by many consulting firms, it has been decided to extend the timeline of each activity of the RFP document as per details given below:

Existing timeline for the RFP	Revised timeline for the RFP
Pre-bid Meeting at MNRE : 5 th June 2020	Pre-bid Meeting at MNRE : 22 nd June 2020
Deadline for submission of Questions : 15 th June 2020	Deadline for submission of Questions : 29 th June 2020
Response to vendors' requests for clarification : Responses will be provided on a rolling basis with last response provided no later than : 29 th June, 2020	Response to vendors' requests for clarification : Responses will be provided on a rolling basis with last response provided no later than : 13 th July, 2020
Deadline for submission of proposals Online: 11:59 PM IST, 6 th July 2020 Hardcopy: 17:59 PM IST, 8 th July, 2020	Deadline for submission of proposals Online: 11:59 PM IST, 22 nd July 2020 Hardcopy: 17:59 PM IST, 24 th July, 2020
Evaluation of the proposals & Approval: 4 weeks (estimated)	Evaluation of the proposals & Approval : 4 weeks (estimated)



Sunil Kr Gupta
Scientist-D/NSM Division
Email: sk.gupta81@gov.in

To,

NIC, MNRE: for uploading in MNRE website