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9.9 Successors and assigns 
 

This Agreement shall be binding on and shall inure to the benefit of the Parties 

and their respective successors and permitted assigns. 

 

9.10 Notices 
 

All notices or other communications to be given or made under this Agreement 

shall be in writing, shall either be delivered personally or sent by courier or 

registered post with an additional copy to be sent by facsimile. The address for 

service of each Party and its facsimile number are set out under its name on the 

signing pages hereto. A notice shall be effective upon actual receipt thereof, save 

that where it is received after 5.30 (five thirty) p.m. on any day, or on a day that is 

a public holiday, the notice shall be deemed to be received on the first working 

day following the date of actual receipt. It is hereby agreed and acknowledged that 

any Party may by notice change the address to which such notices and 

communications to it are to be delivered or mailed. Such change shall be effective 

when all the Parties have notice of it. 

 

9.11 Language 
 

All notices, certificates, correspondence and proceedings under or in connection 

with this Agreement shall be in English. 

 

9.12 Authorised representatives 

 

Each of the Parties shall by notice in writing designate their respective authorised 

representatives through whom only all communications shall be made. A Party 

hereto shall be entitled to remove and/or substitute or make fresh appointment of 

such authorised representative by similar notice. 

 

9.13 Original Document 
 

 This Agreement may be executed in three counterparts, each of which when 

executed and delivered shall constitute an original of this Agreement. 

 

IN WITNESS WREREOF THE PARTIES HAVE EXECUTED AND DELIVERED 

THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 

 

SIGNED, SEALED AND DELIVERED  SIGNED, SEALED AND 

DELIVERED 

For and on behalf of     For and on behalf of DoT 

Concessionaire by:     _________ by: 

 

(Signature)     (Signature) 

(Name)     (Name) 

(Designation)     (Designation) 

(Address)     (Address) 
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(Fax)      (Fax) 

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of 

LENDERS by the Lenders’ Representative: 

 

(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax) 

 

In the presence of: 

1.       2. 

 
 

 



Transport Department, GNCTD &  Concession Agreement 
for Cluster No.      Operation of Private Stage Carriage Services in Delhi 

 
           

  1 

PAYMENT OF CYF SCHEDULE 5 

 

1. Calculation of CYF 

 

1.1 CYF Release 

 

(a) The Integrated Mechanism on behalf of DoT for the Project shall release to the 

Concessionaire, the amount calculated according to the CYF for the Stage Carriage 

Services provided for the month under consideration (“Payment Month” or “PM”). 
 

(b) For each Payment Month, CYF shall be based on the volume of services provided, 

subject to Performance Adjustment, services provided as Additional Services at 

STMR and any additional services used at LTMR (“Short Term and Long Term 

Marginal Services”) and Electricity Charges Adjustment (as per Clause 2.4). 
 

1.2 CYF Release Schedule 

 

Payment shall be made on the following dates (“Payment Date/s”), based on the 

invoice raised by the Concessionaire, at least 5 days prior to the Payment Date:  
 

Sr. 

No. 

Payment Date Amount of CYF 

1 15th  day of PM  30% of estimated Payment for PM  

2 30th  or 31st  day of PM  30% of estimated Payment for PM  

3 Before 10th day of month 

succeeding PM 
100% of Payment for PM  

 

subject to : 

(i)   Minus   Performance Adjustment,  

(ii)  Plus   Payment at STMR and LTMR for 

services provided in PM, and 

(iii) Plus/Minus   Electricity Charges Adjustment  

(iii) Minus   Payment Already made at Sr. No. 1 

and 2 

 

 

Note:  

i.) However, in case where it is found that the Concessionaire is unlikely to 

meet Performance Standards, IM has the right to withhold payment set out 

at Sr. No. 1 and 2 above. In such case entire payment shall be made on the 

Payment Date set out at Sr. No. 3 above. 

ii.) In addition, Goods and Services Tax (GST) and any applicable surcharges 

or cess on it, if any shall be paid. 

iii.) In case 15th day of PM or 30th /31st day of PM is a bank holiday/ Gazetted 

holiday in the government, the payment will be released next day. 

iv.) Along with the invoice the Concessionaire shall submit the duly filled up 

Compliance Format in terms of Annexure K of Schedule 3. 

v.) The final payment will be released within 10 days from date of receipt of 

Invoice with compliances. 
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vi.) No interest will be payable on account of delay in release of payment. 

1.2.1 

(a) Payment for PM for Year 1 is CYOF / 12 and for succeeding years, Payment 

for PM shall be CYF/12. 

(b) Performance Adjustments and Electricity Charges Adjustment shall be made 

at payment set out at Sr. No. 3 of Para 1.2 of Schedule 5. 

(c) Deleted. 

(d) Adjustment based on CPI shall be made only twice a year i.e. based on 

March 31 and September 30 CPI values.  No adjustment for change in CPI in 

the intervening period shall be payable. 

 

Note: All the following calculations will be calculated based upon Annexure 1 of this 

Schedule 

 

1.3  Fee Calculation 

Payment for PM =  

 

Consolidated Year One Fare (CYOF) for each Component divided by 12 (i.e., no 

of months) = X 

 

Minus 

 

Performance Adjustment (Performance Deduction – Performance Incentive) = Y 

 

Plus/Minus 

 

Electricity Charges Adjustment (calculated as per Clause 2.4) = E 

 

 

Plus 

 
Payment at STMR and LTMR for services provided in PM = Z 

 

Note: In case of leap year, February 29 payment shall be treated as part of the 

month and no additional payment shall be made.  

 

 

2.0 Payment for PM 

 

2.1 CYF based on Component, per month = X 

 

 

𝑋 = 𝐹𝑚
1 = ∑𝐷1 + 𝐺1 + 𝐾1 

 

Where, 

 

   is the CYF per month payable for PM 



Transport Department, GNCTD &  Concession Agreement 
for Cluster No.      Operation of Private Stage Carriage Services in Delhi 

 
           

  3 

 

D1 is the total Capital Charges per month payable for PM  

G1 is the total Consumables Charges per month payable for PM  

K1 is the total Manpower and Overheads Charges per month payable for PM  

 

 

2.1.1 Calculation of Capital Charges: D1 

 

  

𝐷1 = [
𝐷

12
 × 

𝐴1

𝐴
] 

 

Where, 

 

D is the total Capital Charges  

 

A  is the total number of buses  

 

A1 is the actual number of buses for PM  

 

 

2.1.2 Calculation of Consumables Charges: G1 

 

  

𝐺1 = [
𝐺

12
 ×  

𝐸1

𝐸
]  + [  𝐼𝑂       

1 ] 

 

Where, 

 

G  is the total Consumables Charges  

 

E  is the scheduled total number of service kilometer  

 

E1  is the actual total number of service kilometers operated for PM 

 

 

    is the Other Consumables Inputs Cost Adjustment (Refer 2.1.5) 

 

 

2.1.3 Calculation of Manpower and Overhead Charges: K1 

 

𝐾1 = [
𝐾

12
 ×  

𝐻1

𝐻
] + 𝐼𝑚

1  

 

Where, 
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K  is the total Manpower and Overheads Charges  

 

H  is the scheduled total number of service hours  

 

H1  is the actual number of service hours operated for PM 

 

    is the Manpower Cost Adjustment (Refer 2.1.6) 

 

2.1.4 Deleted 

 
 

 

 

 

 

  

 

2.1.5 Calculation of Other Consumables Inputs Cost Adjustment:  

 

 

𝐼𝑜
1 = [

𝐺

12
 × 

𝐸1

𝐸
]   × [[

(𝐶𝑃𝐼𝑛 − 𝐶𝑃𝐼𝑏)

𝐶𝑃𝐼𝑏
]  × 1.5]  

 

Where, 

 

CPI stands for index value issued by Government of India’s Labour Bureau’s 

Consumer Price Index for Industrial Workers (CPI-IW) in Delhi. Source to be 

used: Data available at website www.labourbureau.nic.in with one month time 

lag. 

 

 is the index value of CPI-IW. For PMs April to September, 

index value issued for immediately preceding March 31 

shall be used and for PMs October to March, index value 

issued for immediately preceding September 30 shall be 

used. 

 

 = base index value of CPI-IW equal to (Base Year 2001 = 100) = 319 (as 

on September 30, 2020)  

 

 

2.1.6 Calculation of Manpower Cost Adjustment:  

 

 

 

𝐼𝑚
1 = [

𝐾

12
 ×  

𝐻1

𝐻
]   × [[

(𝐶𝑃𝐼𝑛−𝐶𝑃𝐼𝑏)

𝐶𝑃𝐼𝑏
] × 0.30 + [ 

𝑀𝑊𝑛−𝑀𝑊𝑏

𝑀𝑊𝑏
] × 0.70]     

http://www.labourbureau.nic.in/
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MWb – Minimum Wages as on 31st October, 2018 for skilled category (applicable 

for drivers) as notified by the Labour Department ,GNCTD.  

MWn- Minimum Wages for skilled category (applicable for drivers)  

  as notified by the Labour Department ,GNCTD. 

 

For PMs of April to September, minimum wages notified in April of same financial year 

will be used and for PMs of October to March, minimum wages notified in October of 

same financial year will be used 

 

2.2 Performance Adjustment = Y 
 

Performance Adjustment for PM = Y =   

 
 

 

2.3 Short Term and Long Term Marginal Services 
 

Payment at STMR for Additional Services Plus Payment at LTMR for changes in UTT = Z 

 

Payment at STMR for Additional Services :  Based on STMR set out in Annexure 1, suitably    

adjusted as explained in Para 2.1 
 

Payment at LTMR for changes in UTT : Based on LTMR set out in Annexure 1, suitably 

adjusted as explained in Para 2.1 

 

2.4  Electricity Charges Adjustment for PM (E) 
 

DoT shall bear the cost of Electricity Charges for charging of buses subject to a maximum 

electricity consumption of  1.4 KWH/service km over the service kilometers for the year.  

The Electricity Charges beyond the aforesaid  1.4 KWH/service kilometer shall be passed on 

to the Concessionaire in form of Electricity Charges Adjustment. The Electricity Charges 

Adjustment shall be done on (YTD) Year to Date basis and adjustment shall be done from the 

Payment of CYF for the PM. The Concessionaire shall install exclusive and separate meter for 

the purpose of charging of the buses. The cost of electricity consumed for other than 

exclusively for charging of buses shall be borne by the Concessionaire. 

 

The Electricity Charges Adjustment for electricity charges for charging of buses shall be 

calculated as follows: 

 

Electricity Charges Adjustment = Cumulative Electricity Charges paid by DoT for charging of 

buses for all PM in the Year to Date – (Applicable Electricity Tariff per KWH for charging of 

buses during the PM x1.4KWH x Service Kilometers for all PM in the Year to Date) 

 

The Electricity Charges Adjustment shall be grossed up every month with final adjustment at 

the end of the year. 

  

(𝑷𝒆𝒓𝒇𝒐𝒓𝒎𝒂𝒏𝒄𝒆 𝑫𝒆𝒅𝒖𝒄𝒕𝒊𝒐𝒏 𝒇𝒐𝒓 𝑷𝑴 𝑴𝒊𝒏𝒖𝒔 𝑷𝒆𝒓𝒇𝒐𝒓𝒎𝒂𝒏𝒄𝒆 𝑰𝒏𝒄𝒆𝒏𝒕𝒊𝒗𝒆 𝒇𝒐𝒓 𝑷𝑴)  × (1 +  
𝐶𝑃𝐼𝑛  − 𝐶𝑃𝐼𝑏

𝐶𝑃𝐼𝑏
 ) 
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CYOF 
Annexure 1 to 

SCHEDULE 5 

 

 Description 

Rupees (in 

Figures) Rupees (in Words) 

 
CYOF# 

 

 

 # excluding applicable GST (if any) 

 
 

A. BREAK-UP OF PRICE FOR CYOF 

 
 

Sr. No Description  Total per year (Rs. / year) 

1 CYOF AC Services  

 

 

A. BREAK-UP PRICE FOR AC SERVICES  

 

Sr. 

No. 
Description 

Quantity 

(No. of buses) Rs./ bus 

Total per year (Rs. 

/ year) 

A  B D = A * B 

LF1 Capital Charge    

Sr. 

No. 
Description 

Quantity  

(Total No. of Service Kms 

per year) 

Rs. / Service 

Km Total per year 

E  F G = E * F 

LF2 

Consumables 

Charge    

Sr. 

No. Description 

Quantity (Total No. of 

Service Hours per Year) 

Rs. / Service 

Hour Total per year 

H  J K = H * J 

LF3 

Manpower and 

Overheads Charge    

  Total – LF AC  = LF1 +LF2 + LF3 = CYOF AC Services 
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Note:  

(a) The service kms and service hours per year include the time and distance for Idle 

run, which shall be payable at the same rate. Refer Trip and Idle Run definition in 

Concession Agreement. 

(b) The Concessionaire may be directed by IM/DoT to operate additional Stage 

Carriages from reserve fleet depending upon operational exigency. In the said 

event to operate additional Stage Carriages, the applicable rates will be same which 

are applicable for Basic Services in terms of CYF payment. 

(c) “Actual Service Hours” means trip-wise scheduled service hours as per duty 

memo issued by IM for any operated trip. In case a trip is missed due to reasons 

viz. non-deployment of conductor, traffic jam in the previously operated trip(s) or 

for reasons beyond the control of Concessionaire, the schedule service hours of 

missed trip(s) shall be treated as actual service hours 

(d) “Un-utilised Component of CYF (Capital Charges)” means capital charges 

payable for the cumulative number of bus days in a year as per UTT on 100% 

scheduled fleet on working days and 88% scheduled fleet of Sundays/ Holidays on 

date of COD  as per this schedule minus short out shedding of buses by the   the 

concessionaire over the same time period on account of reasons covered under 

deducible category, excluding capital charges paid/ payable for the  cumulative 

number of bus days by IM for the same time period. 

(e) “Un-utilised Component of CYF (Manpower and Overhead Charges)” means 

manpower and overhead charges payable for the cumulative number of service 

hours in a year as per this Schedule or the cumulative number of service hours 

offered for operation over the same time period, whichever is less, minus service 

hours paid/ payable for the cumulative number of service hours as per this 

Schedule given by IM for the same time period. 

Payment for CYF (Manpower and Overhead Charges) on excess service hours- It 

will be calculated on 80% of applicable rates in terms of this Schedule. 

 

(f) After completion of five years from the date of registration of each Stage Carriage,    

the Capital Charges will be payable subject to meeting the requirements in terms of 

Clause 7.2.2 (hh) of Concession Agreement. The Capital Charges shall be withheld 

till submission of Certificate of Refurbishment issued by vehicle manufacturer or 

his authorised network. Further, the withheld Capital Charges shall be released by 

IM/DoT to the Concessionaire for respective Stage Carriages without any interest 

on submission of  the  Stage Carriage wise Certificate of Refurbishment issued by 

vehicle manufacturer or his authorised network as required to be submitted to 

IM/DOT  within a window of one year as specified in Clause 7.2.3 (hh) of 

Concession Agreement. However, the said Capital Charges will be forfeited in case 

of delay in completion of Refurbishment work of each Stage Carriage beyond 

window of one year as specified in Clause 7.2.3 (hh) of Concession Agreement. In 
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the said event, the payment of Capital Charges shall restart only from the date of 

refurbishment of the Stage Carriage in accordance with the above Certificate. 

 

(g) IM will cross verify the Certificate of Refurbishment on the ground for final 

acceptance for the purpose of release of payment. 

 

II Short Term Marginal Rate         

 

a) Quantities are indicative only and could vary based on actual requirements. 

However, in exceptional cases, DoT reserves the right to direct the Concessionaire 

to provide additional Stage Carriages under STMR (over and above the reserve 

fleet) based on mutual consent between DoT and Concessionaire depending on 

operational exigency, which may include bus service operations for 16 hours per 

day. 

b) For Use of Stage Carriage already in operation for the day, payment shall be equal 

to G + K. 

c) For Use of Stage Carriage in addition to normal peak service requirement, payment 

shall be equal to D + G + K. 

d) The Bidder may please note that the separate STMR rates will be considered either 

quoted rate under STMR or CYOF, whichever is lower. However, the price 

indexation will also be applied on STMR rates for the purpose of payment. 

 
A. PRICE BREAK-UP FOR  STMR 

 

1 Break up of Price       

  

Quantity (No. of 

buses) Rs./ bus 

Total per 

day (Rs. / 

day) 

A$  B D = A * B 

LFas Capital Charge 1     

Sr. 

No. Description 

Quantity (Total No. of 

Service Kms per day) 

Rs. / Service 

Km 

Total per 

day 

E$  F G = E * F 

LFbs 

Consumables 

Charge 

  

220 

  

Sr. 

No. Description 

Quantity (Total No. of 

Service Hours per 

day) 

Rs. / Service 

Hour 

Total per 

day 

H$  J K = H * J 

LFcs 

Manpower and 

Overheads Charge 

  

16     

  Total  LFSTMR= LFas +LFbs +LFcs    
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$ - Refer Table 2, Table 5, of Part III of RFQP Document for specific Quantity for each 

Cluster.  

 

III Long Term Marginal Rates 

 

(a) Long Terms Marginal Rates shall be calculated based on Capital Charge, 

Manpower and Overhead Charges and Consumables charges set out in the 

CYOF/CYF. 

(b) The DoT reserves the right to instruct the Concessionaire to add more Stage 

Carriages at LTMR up to 10% (ten percent) of the contracted number of buses 

before achievement of COD without any change in CYF rates or other terms and 

conditions. The addition to fleet, so made, shall be reflected through an amendment 

to this Concession Agreement. For LTMR, a period of three months shall be 

allowed to the Concessionaire for the induction of Stage Carriages from the date of 

this amendment to the Concession Agreement.  
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IMPLEMENTATION PLAN  SCHEDULE 6 

 

 

Sr. 

No. 

Project Milestone “End Date” 

  For Cluster No. ______ 

1 Prototype delivery of vehicles three (3) Months from Letter 

of Acceptance 

2 

 
Project Milestone No. 1 :  

 

Financial Closure 

 

 

 

three (3) Months from 

Appointed Date 

 

 

3 Project Milestone No. 2: To achieve induction of at 

least 50% of total Stage Carriages in the respective 

Cluster. 

Nine (9) Months from Letter 

of Acceptance 

 

4 

 

Project Milestone No. 3 : “COD” 

 

Operations of 100% of Stage Carriages. 

 

Twelve (12) Months 

 From Letter of Acceptance 

 

Note:  

i. Total number of buses are exclusive of reserve fleet   

 

ii. DoT reserves the right to alter the Project Milestones under exigent conditions 
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PERFORMANCE SECURITY SCHEDULE 7 

 

(Proforma of Bank Guarantee)1 

 

THIS DEED OF GUARANTEE executed on this the ___________day of ________________at 

______________________by _______________________  (Name of the Bank) having its 

Head/Registered office at ______________________ hereinafter referred to as “the Guarantor” 

which expression shall unless it be repugnant to the subject or context thereof include successors 

and assigns; 

 

In favour of 

 
Transport Department, Government of National Capital Territory of Delhi,  represented by 

Secretary Transport and having its main office at 5/9, Under Hill Road, Delhi – 110 054, 

hereinafter referred to as “Transport Department, GNCTD”, which expression shall, unless 

repugnant to the context or meaning thereof include its administrators, successors or assigns. 

 

WHEREAS          

A. By the Concession Agreement entered into between Transport Department, GNCTD 

and______________2, a company incorporated under the provisions of the Companies Act, 

1956, having its registered office/ permanent address at______________________ (“the 

Concessionaire”).  The Concessionaire has been granted the Concession to implement the 

Project envisaging Operation of Private Stage Carriage Services in Delhi for Cluster No. 

______ (type appropriate Cluster No.) under Concession Agreement for a period of 10 years 

(hereinafter referred to as “the Project”). 

 

B. In terms of Clause  9.1 of the Concession Agreement,  the Concessionaire is required to 

furnish to Transport Department, GNCTD , an unconditional and irrevocable bank guarantee 

for an amount of Rs. _______________ (Rupees ______________only ) as security for due 

and punctual performance/discharge of its obligations under the Concession Agreement, 

relating to Project by the Concessionaire. 

 
 

C. At the request of the Concessionaire, the Guarantor has agreed to provide bank guarantee, 

being these presents guaranteeing the due and punctual performance/discharge by the 

Concessionaire of its obligations relating to the Project. 

 

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS : 

 

1. Capitalised terms used herein but not defined shall have the meaning assigned to them 

respectively in the Concession Agreement. 

 

2. The Guarantor hereby irrevocably guarantees the due and punctual performance by 

M/s.___________________ (hereinafter called “the Concessionaire”) of all its obligations 

relating to the Project and in connection with achieving COD by the Concessionaire in 

accordance with the Concession Agreement. 

                                                 
1 To be issued by a nationalized bank or scheduled bank authorized by RBI to undertake 

government transaction in India  
2 In case of Consortium both members would be included as Parties to the Agreement and 

collectively referred to as ‘the Concessionaire/Consortium’ as the context may require. 
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3. The Guarantor shall, without demur, pay to Transport Department, GNCTD sums not 

exceeding in aggregate Rs._____________________(Rupees _____________only), within 

______ calender days of receipt of a written demand therefore from Transport Department, 

GNCTD stating that the Concessionaire has failed to meet its obligations under the Concession 

Agreement. The Guarantor shall not  go into the veracity of  any breach or failure on the part 

of the Concessionaire or validity of demand so made by Transport Department, GNCTD and 

shall pay the amount  specified in the demand, notwithstanding any direction to the contrary 

given or any dispute whatsoever raised by the Concessionaire or any other Person.  The 

Guarantor’s obligations hereunder shall subsist until all such demands are duly met and 

discharged in accordance with the provisions hereof. 

 

4. In order to give effect to this Guarantee, Transport Department, GNCTD shall be entitled to 

treat the Guarantor as the principal debtor. The obligations of the Guarantor shall not be 

affected by any variations in the terms and conditions of the Concession Agreement or other 

documents or by the extension of time for performance granted to the Concessionaire or 

postponement/non exercise/ delayed exercise of any of its rights by Transport Department, 

GNCTD or any indulgence shown by Transport Department, GNCTD to the Concessionaire 

and the Guarantor shall not be relieved from its obligations under this Guarantee on account of 

any such variation, extension, postponement, non exercise, delayed exercise of any of its rights 

by Transport Department, GNCTD  or any indulgence shown by Transport Department, 

GNCTD , provided nothing contained herein shall enlarge the Guarantor’s  obligation 

hereunder. 

 

5. This Guarantee shall be irrevocable and shall remain in full force and effect until ______3 

unless discharged/ released earlier by Transport Department, GNCTD in accordance with the 

provisions of the Concession Agreement. The Guarantor’s liability in aggregate be limited to a 

sum of Rs. ______________. 

 

6. This Guarantee shall not be affected by any change in the constitution or winding up of the 

Concessionaire/the Guarantor or any absorption, merger or amalgamation of the 

Concessionaire/the Guarantor with any other Person. 

 

7. The Guarantor has power to issue this guarantee and discharge the obligations contemplated 

herein, and the undersigned is duly authorised to execute this Guarantee pursuant to the power 

granted under ______________. 

 

IN WITNESS WHEREOF THE GUARANTOR HAS SET ITS HANDS HEREUNTO ON THE 

DAY, MONTH AND YEAR FIRST HEREINABOVE WRITTEN. 

 

SIGNED AND DELIVERED 

 

by ____________________________________Bank 

by the hand of Shri _______________________ 

its __________________and  authorised official. 

 

 

Note: A similar Performance Security with suitable changes mutatis mutandis shall 

be furnished during operation periods in terms of Clause 9.7. 

 

                                                 
3 18 months from the date of signing the Concession Agreement 
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VESTING CERTIFICATE SCHEDULE 8 

 

 

VESTING CERTIFICATE 

1. The President of India, represented by Commissioner, Transport Department (the 

"Government") refers to the Concession Agreement dated *** (the 

"Agreement") entered into between the Government and **** (the 

"Concessionaire") for Operation of Stage Carriage Services in Delhi for Cluster 

No. ______ (specify Cluster No.). 

2. Upon Termination, the Government shall be deemed to have acquired, and all title 

and interest of the Concessionaire in or about the Project shall be deemed to have 

vested unto the Government, free from any encumbrances, charges and liens 

whatsoever. 

3. Notwithstanding anything to the contrary contained hereinabove, it shall be a 

condition of this Vesting Certificate that nothing contained herein shall be 

construed or interpreted as waiving the obligation of the Concessionaire to rectify 

and remedy any defect or deficiency in terms of the Agreement and/or relieving the 

Concessionaire in any manner of the same. 

 

Signed this *** day of ***, 201_ at [***]. 

AGREED, ACCEPTED AND SIGNED SIGNED, SEALED AND DELIVERED 

For and on behalf of For and on behalf of 

CONCESSIONAIRE by: GOVERNMENT OF Delhi by: 

(Signature) (Signature) 

(Name) (Name) 

(Designation) (Designation) 

(Address)      (Address)  

In the presence of: 

1.                      2. 
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DEPOT SCHEDULE 9 

 

1. Facilities to be Provided by DoT –Depot 

 

1.1 Location: as indicated in Part-III: Cluster Design Data.  

1.2 Area : approx. to be indicated separately (for each Cluster) 

1.3 Covered area of around 2,500 square meters with civil infrastructure facilities like 

space for office, security booths, medical facility and rest room, canteen, spare 

parts store, work shop sheds (for washing facilities, maintenance / service pits @ 3 

pits per 100 Stage Carriages) 

1.4 Boundary wall: 2 m height with 0.6 meter railing. 

1.5 Provision for sanitary installations, external services connections, internal 

electrical connections, power wiring, telephone conduits, computer conduits, street 

light, signage and septic tank. 

1.6 Office space for IM  and FCS Provider including maintenance/ storage room 

1.7 Power Connection at LT bus bar level from the power distribution company. 
 

Note:  
 For charging infrastructure in Depots the power connection will be installed by 

DoT and provided at LT bus bar (415V).  
 Rohini Depot –  

o Power to be provided by DoT at LT bus bar level. 66/11KV substation 
and associated infrastructure upto LT bus bar level to be developed by 
DoT. 

o Total power connection – 12.62MVA 
 Mudhela Kalan Depot 

o Power to be provided by DoT at LT bus bar level. 11kV substation and 
associated infrastructure upto LT bus bar level to be developed by DoT. 

o Total power connection – 5 MVA 
 

 Burari Depot 
o Power to be provided by DoT at LT bus bar level. 11kV substation and 

associated infrastructure upto LT bus bar level to be developed by DoT. 
o Total Power Connection – 2 No. 11 KV connections of 4 MVA each 

totaling to 7.8MVA for two plots. 
  

 DoT shall arrange to provide the power connections to the depots on best effort 
basis by various departments and agencies co-ordinating and working towards 
providing the power connection in the earliest possible time considering the 
timeframe for induction of buses. However, DoT shall not be responsible in 
any manner whatsoever for any delay in installing of power connection due to 
any exigency, delays in road cutting permission, delays in DERC approvals, 
ROW issues or any other issue faced by DoT or Discom leading to delay in 
commissioning of the power facilities.  

 Notwithstanding anything contained herein, in case of any such delay leading 
to delay in commissioning of power infrastructure to be provided by DoT 
beyond the date for Project Milestone 2 under Schedule 6, the Concessionaire 
under Clause 10.2 may write to DoT for suitable extension of Project Milestone 
2 and Project Milestone 3. 
 

 The Concessionaire, subsequent to the signing of Concession Agreement, in 
accordance with the statutory provisions of the Discoms, shall get the power 
connection at the Depots of Rohini, Mudhela Kalan and Burari, transferred in 
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his name and pay the bills to respective Discoms accordingly. 
  

 The Advance Consumption Deposit in respect of Depots shall be reimbursed to 
the DoT by the Concessionaire within six months from signing of Concession 
Agreement. The said amount in respect of Rohini Depot is Rs 3,15,50,000/-, in 
respect of Mudhela Kalan Depot is Rs 1,25,00,000/- and in respect of Burari 
Depot is Rs 2,00,00,000/-. 

 
 Civil works at the Depot shall be typically constructed by Transport 

Department, GNCTD whereas equipment, tools and fixtures have to be 
provided by the Concessionaire. 

 The Depot with aforesaid civil structures shall be handed over post 
construction to the Concessionaire. Any routine or long-term up-
gradation/repair/maintenance of civil structures shall be taken up by the 
Concessionaire during the Concession Period. 

 
 Infrastructure Maintenance: The Concessionaire shall be fully responsible for 

preventive and periodic maintenance of depot structure and office building 
under its control (including maintenance shed, service pits, lighting and 
landscaping). If the Concessionaire failed to maintain the office infrastructure 
then DoT/ IM may undertake the maintenance work on behalf of 
Concessionaire and appropriately deduct the expenses made for such work 
from the Concessionaire’s monthly payment.  

 
 DoT will facilitate issue of No Objection Certificate for obtaining electricity 

and water connection in the name of Concessionaire. Further, Concessionaire 
will facilitate use of electricity in the office space for the IM and FCS subject 
to actual reimbursement towards cost of consumption. 

 
 The Concessionaire shall be fully responsible to comply the directions of 

National Green Tribunal that only treated effluent can be used for washing and 
cleaning of buses. 

 

2. Deleted 

 

3. Facilities to be Developed by the Concessionaire 

 

3.1 There is no Municipal water supply available in the near vicinity. The 

Concessionaire to make own arrangement.. 

3.2 All equipment  including maintenance equipment 

3.3 Installation & commissioning of plant & machinery, statutory clearances like 

factory license, DPCC clearances for effluent discharge, noise level of DG set, 

electricity & water charges, etc. 

3.4 Power Connection requirement for charging infrastructure beyond LT bus bar level 

in Depots. 

3.5 Deleted  

3.6 All Civil works related to Charging Infrastructure at Depots. 

3.7 Shall have to install separate electric meters for the charging infrastructure and for 

the electricity requirements of utilities other than charging infrastructure. 

3.8 Concessionaire shall be responsible for entire operations and maintenance of all 
power infrastructure beyond the switching/ metering point of power distribution 
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company i.e for the whole network upto the LT point for the entire Concession 
Period.  

3.9 For Rohini Depot the Concessionaire shall be responsible for entire operations 
and maintenance of all power infrastructure beyond the switching/ metering point 
of power distribution company i.e below 66kV till LT connection which includes 
66/11kv GIS sub station and upto the LT point for the entire Concession Period.  
 

NOTE: At the end of Concession Period or Termination of the Agreement, the power 

infrastructure facilities developed by the Concessionaire including transformers, cables, 

substation equipment etc. shall be handed over back to the DoT in terms of Article 19 

 

4. Change of Location of Depot 

 

4.1 The DoT may change location of Depot at the time of initial allotment or during 

the Concession Period based on ground factors like optimum utilization of Depot 

Space, availability of mentioned depot space, Court Case or in public interest to 

reduce Dead Mileage.  

4.2 In the event of shifting of Depot during the Concession Period, the Concessionaire 

shall be entitled for special relief in performance deductions in terms of Schedule 3 

(excluding accident and over speeding) for a period of one month. However, no 

shifting charges will be payable by the DoT to the Concessionaire. 
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Change in Ownership  SCHEDULE 10 

 
 

The conditions related to shareholding/ cross holding are set out in the following 

paragraphs shall prevail over the other provisions specified in the Concession Agreement 

including Schedules:  

 

1. Shareholding Restrictions 

 

1.1  Type 1 Bidder 

 

a) Type 1 Bidder is allowed to form a limited liability company under Indian 

Companies Act for implementing the Project. 

b) Type 1 Bidder can win maximum of five (5) Projects out of the Cluster 

Scheme and can hold shares in a maximum of only five (5) Projects out of 

the Cluster Scheme at any given time.  

c) Type 1 Bidder shall hold a minimum equity stake equal to 26% in the 

Concessionaire up to 3 (three) years from COD.  

d) Type 1 Bidder shall commit to hold a minimum equity stake equal to 10% till 

the end of the Concession Period. 

e) Any Person cannot hold shares in more than five (5) Projects out of the Cluster 

Scheme at given point of time directly or indirectly through its parent or 

subsidiary entity. 

f) Promoter or Director or any person having common controlling shares or 

other ownership interest is not allowed in more than five (5) Projects out of 

the Cluster Scheme at any given point of time. 

g) Any person cannot have any interest in more than five (5) Projects out of the 

Cluster Scheme either through debt/loan of any form, equity of any form and 

grant of any form. 

h) Any two persons or business entity involved in a single company shall be 

treated as Promoter group. Such Promoter group or individual 

promoter/entity cannot hold any business interest beyond five (5) Projects 

out of the Cluster Scheme. 

i) The Concessionaire shall not be allowed to transfer shares for at least three 

(3) years from Commercial Operation Date (COD) without the consent of 

Transport Department. 

 

1.2 Type 2 Bidder 

 

a) Type 2 Bidder can win maximum of one (1) Project and can hold shares in a 

maximum of only one Project out of the Cluster Scheme at any given time.  

b) Type 2 Bidder shall hold a minimum equity stake equal to 26% in the 

Concessionaire up to 3 (three) years from COD.  

c) Type 2 Bidder shall commit to hold a minimum equity stake equal to 10% till 

the end of the Concession Period.  

d) Any Person cannot hold shares in more than five (5) Projects out of the Cluster 

Scheme at given point of time directly or indirectly through its parent or 

subsidiary entity. 
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e) Promoter or Director or any person having common controlling shares or 

other ownership interest is not allowed in more than five (5) Projects out of 

the Cluster Scheme at any given point of time. 

f) Any person cannot have any interest in more than five (5) Projects out of the 

Cluster Scheme either through debt/loan of any form, equity of any form and 

grant of any form. 

g) Any two persons or business entity involved in a single company shall be 

treated as Promoter group. Such Promoter group or individual 

promoter/entity cannot hold any business interest beyond five (5) Projects 

out of the Cluster Scheme. 

h) The Concessionaire shall not be allowed to transfer shares for at least three 

(3) years from Commercial Operation Date (COD) without the consent of 

Transport Department. 

 

1.3    Type 3 Bidder 

 

a) Type 3 Bidders have already formed limited liability company under Indian 

Companies Act for implementing the Project. 

b) Type 3 Bidder can win maximum of one (1) Project out of the Cluster 

Scheme and can hold shares in a maximum of only one Project out of the 

Cluster Scheme at any given time.  

c) Promoter shareholders shall commit to hold a minimum equity stake of 26% 

upto three (3) years from Commercial Operation Date (COD). 

d) Atleast one promoter shareholder shall commit to hold a minimum equity 

stake equal to 10% in the SPC till the end of the Concession Period. 

e) Any Person cannot hold shares in more than five (5) Projects out of the Cluster 

Scheme at given point of time directly or indirectly through its parent or 

subsidiary entity. 

f) Promoter or Director or any person having common controlling shares or 

other ownership interest is not allowed in more than five (5) Projects out of 

the Cluster Scheme at any given point of time. 

g) Any person cannot have any interest in more than five (5) Projects out of the 

Cluster Scheme either through debt/loan of any form, equity of any form and 

grant of any form. 

h) Any two persons or business entity involved in a single company shall be 

treated as Promoter group. Such Promoter group or individual 

promoter/entity cannot hold any business interest beyond five (5) Projects 

out of the Cluster Scheme. 

i) The Concessionaire shall not be allowed to transfer shares for at least three 

(3) years from Commercial Operation Date (COD) without the consent of 

Transport Department. 

 

 

1.4  Type 4 Bidder 

 

a) A Type 4 Bidder shall be required to incorporate a limited liability company 

under Indian Companies Act, 1956. 
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b) Lead Member of Type 4 Bidder can win maximum of five (5) Projects out of 

the Cluster Scheme and can hold shares in a maximum of only five (5) Projects 

out of the Cluster Scheme at any given time.  

c) Maximum number of Projects that can be won by a Consortium shall include 

Projects won by any of the aforesaid Type 1, 2, 3 Bidder. 

d) Lead Member shall hold a minimum equity stake equal to 26% in the 

Concessionaire and all other members of the Consortium shall individually, 

commit to hold a minimum equity stake equal to 5% in the Concessionaire 

up to 3 (three) years from COD.  

e) Subsequent to three (3) years from COD the Lead Member shall commit to 

hold a minimum equity stake equal to 10% and all member of the 

Consortium together including the Lead Member shall commit to hold a 

minimum equity stake equal to 26% of SPC till the end of the Concession 

Period.   

f) Any Person cannot hold shares in more than five (5) Projects out of the Cluster 

Scheme at given point of time directly or indirectly through its parent or 

subsidiary entity. 

g) Promoter or Director or any person having common controlling shares or 

other ownership interest is not allowed in more than five (5) Projects out of 

the Cluster Scheme at any given point of time. 

h) Any person cannot have any interest in more than five (5) Projects out of the 

Cluster Scheme either through debt/loan of any form, equity of any form and 

grant of any form. 

i) Any two persons or business entity involved in a single company shall be 

treated as Promoter group. Such Promoter group or individual 

promoter/entity cannot hold any business interest beyond five (5) Projects 

out of the Cluster Scheme.  

j) The Concessionaire shall not be allowed to transfer shares for at least three 

(3) years from Commercial Operation Date (COD) without the consent of 

Transport Department. 
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SUBSIDY BANK GUARANTEE SCHEDULE 11 

 

(Proforma of Bank Guarantee)1 

 

THIS DEED OF GUARANTEE executed on this the ___________day of ________________at 

______________________by _______________________  (Name of the Bank) having its 

Head/Registered office at ______________________ hereinafter referred to as “the Guarantor” 

which expression shall unless it be repugnant to the subject or context thereof include successors 

and assigns; 

 

In favour of 

 
Transport Department, Government of National Capital Territory of Delhi,  represented by Secretary 

Transport and having its main office at 5/9, Under Hill Road, Delhi – 110 054, hereinafter referred 

to as “Transport Department, GNCTD”, which expression shall, unless repugnant to the context or 

meaning thereof include its administrators, successors or assigns. 

 

WHEREAS          

A. By the Concession Agreement entered into between Transport Department, GNCTD 

and______________2, a company incorporated under the provisions of the Companies Act, 

1956, having its registered office/ permanent address at______________________ (“the 

Concessionaire”).  The Concessionaire has been granted the Concession to implement the 

Project envisaging Operation of Private Stage Carriage Services in Delhi for Cluster No. ______ 

(type appropriate Cluster No.) under Concession Agreement for a period of 10 years (hereinafter 

referred to as “the Project”). 

 

B. In terms of Clause  5.1 (h) of the Concession Agreement,  the Concessionaire is required to 

furnish to Transport Department, GNCTD , an unconditional and irrevocable bank guarantee for 

an amount of Rs. _______________ (Rupees ______________only ) as security for due and 

punctual performance/discharge of its obligations under the Concession Agreement relating to 

Project received from Transport Department, GNCTD, relating to Project by the Concessionaire. 

 

C. At the request of the Concessionaire, the Guarantor has agreed to provide bank guarantee, being 

these presents guaranteeing the due and punctual performance/discharge by the Concessionaire 

of its obligations relating to the Project. 

 

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS : 

 

1. Capitalised terms used herein but not defined shall have the meaning assigned to them 

respectively in the Concession Agreement. 

 

2. The Guarantor hereby irrevocably guarantees the due and punctual performance by 

M/s.___________________ (hereinafter called “the Concessionaire”) of all its obligations 

relating to the Project and in connection with receipt of subsidy amount, more clearly defined in 

                                                           
1 To be issued by a nationalized bank or scheduled bank authorized by RBI to undertake 

government transaction in India  

2 In case of Consortium both members would be included as Parties to the Agreement and 

collectively referred to as ‘the Concessionaire/Consortium’ as the context may require. 
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Clause 5.1 (h) of the Concession Agreement by the Concessionaire in accordance with the 

Concession Agreement. 

3. The Guarantor hereby expressly, unequivocally, irrevocably and unreservedly undertakes that 

the Guarantor shall, without demur, pay to Transport Department, GNCTD sums not exceeding 

in aggregate Rs._____________________(Rupees _____________only), within (7) seven 

calender days of receipt of a written demand therefore from Transport Department, GNCTD 

stating that the Concessionaire has failed to meet its obligations under the Concession 

Agreement. The written demand of Transport Department shall be conclusive evidence that the 

payment of aforesaid sum is to be made to the Transport Department. The Guarantor shall not  

go into the veracity of  any breach or failure on the part of the Concessionaire or validity of 

demand so made by Transport Department, GNCTD and shall pay the amount  specified in the 

demand, notwithstanding any direction to the contrary given or any dispute whatsoever raised 

by the Concessionaire or any other Person.  The Guarantor’s obligations hereunder shall subsist 

until all such demands are duly met and discharged in accordance with the provisions hereof.  

 

4. In order to give effect to this Guarantee, Transport Department, GNCTD shall be entitled to treat 

the Guarantor as the principal debtor. The obligations of the Guarantor shall not be affected by 

any variations in the terms and conditions of the Concession Agreement or other documents or 

by the extension of time for performance granted to the Concessionaire or postponement/non 

exercise/ delayed exercise of any of its rights by Transport Department, GNCTD or any 

indulgence shown by Transport Department, GNCTD to the Concessionaire and the Guarantor 

shall not be relieved from its obligations under this Guarantee on account of any such variation, 

extension, postponement, non exercise, delayed exercise of any of its rights by Transport 

Department, GNCTD  or any indulgence shown by Transport Department, GNCTD , provided 

nothing contained herein shall enlarge the Guarantor’s  obligation hereunder. 

 

5. This Guarantee shall be irrevocable and shall remain in full force and effect until Expiry of 

Concession Agreement unless discharged/ released earlier by Transport Department, GNCTD 

in accordance with the provisions of the Concession Agreement. The Guarantor’s liability in 

aggregate be limited to a sum of Rs. ______________. 

 

6. This Guarantee shall not be affected by any change in the constitution or winding up of the 

Concessionaire/the Guarantor or any absorption, merger or amalgamation of the 

Concessionaire/the Guarantor with any other Person. 

 

7. The Guarantor has power to issue this guarantee and discharge the obligations contemplated 

herein, and the undersigned is duly authorised to execute this Guarantee pursuant to the power 

granted under ______________. 

 

IN WITNESS WHEREOF THE GUARANTOR HAS SET ITS HANDS HEREUNTO ON THE 

DAY, MONTH AND YEAR FIRST HEREINABOVE WRITTEN. 

 

SIGNED AND DELIVERED 

 

by ____________________________________Bank 

by the hand of Shri _______________________ 

its __________________and  authorised official. 

 

 
 



SCHEDULE-12 

(See Clause 7.2.5) 

 

Schedule 12A 

 
DESIGN AND DRAWINGS 

 

1 Designs and Drawings 

 
1.1 In compliance of the obligations set forth in Article 7 of this Agreement, the Operator shall 

furnish to the Authority, free of cost, all Designs and Drawings listed in Annex-I of this 

Schedule-12A; provided that the Designs and Drawings relevant for design review by the 

Government, shall be submitted prior to such review. 

 
1.2 For the purposes hereof, Design shall mean and include plans and drawings of the Buses or 

sub-system or equipment thereof. Provided that the Operator may share only details regarding 

the layout of the bus and not any other propriety information. 

 
[1.3 All designs shall include maintenance and service manual of the respective sub-systems. 

 
1.4 All designs and drawings shall be supplied in hard copy, in duplicate, and in electronic form. 

All drawings shall be provided in auto-cad format. 

 
1.5 All  designs  and  drawings  shall  conform  to  and  refer  to  the  relevant  provisions  in  the 

Specifications and Standards. 

 
1.6 All designs and drawings shall be in English. 

 
2 Additional Designs and Drawings 

 
If the Authority determines that for discharging its duties and functions under this Agreement, 

it requires any designs or drawings other than those listed in Annex – I, it may by notice require 

the Operator to prepare and furnish such designs and drawings forthwith. Upon receiving a 

requisition to this effect, the   Operator shall promptly prepare and furnish such designs and 

drawings to the Authority, as if such designs and drawings formed part of Annex 

– I of this Schedule 12A.



Annex – I 

List of Designs and Drawings 

[●] 
 

1 Designs and Drawings 

 
In compliance with the requirement under Article 7.2.5, the Operator shall provide the 

following Designs and Drawings: 

 
(i) General schematic Drawings 

(ii) Bus Offer drawing attached Layout 

(iii) Front, Rear and both Side Views of the offered design of the Bus 



SCHEDULE-

12B 
(See Clause 

7.2.5.5) 

 
TESTS 

 

1 Tests 
 

 
1.1 Save and except as otherwise provided in this Agreement, the Operator shall conduct, or 

cause    to    be    conducted,    each    of    the    Tests    specified    in    this    Schedule-H. 

 
1.2 The Authority shall conduct, or cause to be conducted, adequate trial runs of Prototypes to 

determine their compliance with Specifications and Standards, requirements and Safety 

Requirements. 

 
1.3 Tests to be conducted on the Prototype or its sub-systems, as the case may be, (the “Type 

Tests”) have been specified in Annex-I of this Schedule-H and routine tests to be carried out 

on all Buses (the “Routine Tests”) have been specified in Annex-II of this Schedule 12B. 

 
1.4 The Operator shall provide the results of all Tests to the Authority for review and comments, 

if any. 

 
2 Schedule for Tests 

 
2.1 The Operator shall, not later than 4 weeks prior to the likely date of conducting a Type Test, 

notify the Authority of its intent to conduct the Test and furnish particulars of the equipment 

and methodology forming part of the Test. 

 
2.2 The Operator shall notify the Authority of its intent to conduct the Type Test, referred to in 

paragraph 2.1 above, at any time after 7 days from the date of such notice. The notice shall 

specify the place, date and time of such Test. Upon receipt of such notice, the Authority may, 

within 15 days of such notice, designate its representative to witness the Test. The Operator 

shall,  whether  or  not  an  Authority  Representative  is  designated,  conduct  the  Test  in 

accordance with Article 7 and this Schedule-12B. 

 
2.3 The Authority may at any time designate its representative to witness any Routine Test on a 

Bus and the Operator shall, upon receipt of a notice to this effect, undertake such Routine Test 

on a mutually agreed date, and in the presence of the Authority Representative. 

 
3 Agency for conducting Tests 

 
Save and except as otherwise specified, all Tests set forth in this Schedule-12B shall be 

conducted by the Operator or such other agency or person as it may specify in consultation with 

the Authority. 

 
4 Tests for Safety certification 

 
Tests  for  determining  the  conformity  of  a  Bus  with  the  Safety  Requirements  shall  be 

conducted in accordance with Good Industry Practice and in conformity with Applicable 

Laws. 



5 Acceptance certificate 

 
Upon successful completion of Tests, the Authority shall issue an Acceptance Certificate for 

the Prototype in accordance with the provisions of Article 7. 



 

Annex - I 

Type Tests 

[●] 
 

In addition to the standard Type Tests of ARAI, the following tests shall be conducted for the buses: 

 

S. No. Applicable Tests Standard / Regulation 

1 Gradeability AIS 003 & AIS 049 

2 Pass by noise IS 3028 & AIS 049 

3 Coast Down Test IS 14785 & AIS 049 

4 Brake, Base line (Part – 3) IS 11852 & AIS 049 

5 Brake static (Part - 4) IS 11852 & AIS 049 

6 Construction and Functional safety requirements AIS 038 

7 Electrical energy consumption AIS 039 

8 Range Test AIS 040 

9 Net Power and Max 30 min power test AIS 041 

10 Safety requirements of Traction batteries AIS 048 

11 EMC AIS 004 (Part 3) & AIS 049 



 

Annex - II 

 
Routine Tests 

 

 
 
 LIST OF THE MATERIALS FOR ROUTINE TESTING  
 

Sl 

No 
Items  Specifications/Standard 

1 CR Tubular 

Section 

BIS: 4923-1997(or latest) of grade Yst-240 

2 Phosphating/ 

Galvanizing 

BIS: 3618-1966 (or latest) Class A-2 for Phosphating & BIS:277-2003 or 

latest -120 gsm for Galvanizing (Zinc Coating) and two weeks (336 hours) 

Salt Spray Test for both in accordance with ASTM procedure B 117 with 

no structural detrimental effect to normally visible surfaces & no weight 

loss of over 1%. 

3 EPDM 

Rubber 

As per AIS 085 

4 Front Wind 

Screen  

Laminated Glasses 

BIS: 2553 (Part-2)-1992 (or latest) float Glass, Front ‘AA’ Grade Glass, 

PVB Film in Laminated Glass. 

5 Aluminum 

Sections 

IS: 733-1974 (or   latest) for   Solid Section, IS: 1285-1975 or latest for 

Extruded Round Tube & Hallow Section and IS: 738-1977or latest for 

Drawn Tubes, Alloy 63400, tempering WP.  

6 Paint PU Paint as per relevant IS: 13213:1991 (or latest)  

7 LT Wire As per AIS-052 and Flammability test as per IS:2465-1984 or latest 

8 Aluminium 

Sheet 

BIS: 737-1986 (or latest), Aluminium Alloy H-2/31000 

9 CR sheets BIS: 513-2008 (or latest) 

10 GI Sheets BIS: 277-2003 (or latest), Class-VIII Medium   Coating of Zinc Nominal 

Weight of 120 Grams/M2. 

11 Passenger 

Seat 

Assembly 

As   per   AIS-023, AIS-052 & relevant BIS Standards.  

12 Marine Board IS:710 -1976 or latest and Flammability test as per IS:5509 
 
 
 
  



 
LIST OF ITEMS FOR FLAMMABILITY TEST 

 
(if being fitted in the offered bus) 

 
 

Sr. No. Item Testing Standard 

1 ABS Sheet IS:15061 

2 ABS Escape hatch IS:15061 

3 Adhesive tape used in paneling etc. IS:15061 

4 Anti-skid Silicon grain (Grey) IS:15061 

5 Anti-skid Silicon grain (Yellow) IS:15061 

6 Ceiling light lens IS:15061 

7 Corrugated sleeve use for battery cable IS:15061 

8 Door closing indicator IS:15061 

9 Driver Seat & passenger Seat IS:15061 

10 FRP (Invertor cover, Dash board/Driver area, 

bottom panel) 

IS:15061 

11 Glass wool/PU / Thermocol IS:15061 

12 Honey comb insulation IS:15061 

13 PVC sleeve for wiring IS:15061 

14 PVC beading for joining ABS Sheet IS:15061 

15 Roof hand hold strap assly. IS:15061 

16 Roof inner cover IS:15061 

17 Seat belt 3 point (Driver Seat/Wheel Chair) IS:15061 

18 Seat belt 2 point (Passenger seat/Wheel chair 

locking) 

IS:15061 

19 Safety belt red (Wheel chair area) IS:15061 

20 Sunvisor (Driver window & wind screen) IS:15061 

21 Wheel chair back rest/Lazy back of wheel chair 

area 

IS:15061 

22 Yellow PVC strip for foot step edge IS:15061 

23 Yellow sleeve for grab rail & stanchion pipe IS:15061 

24 PVC Black film for partition glass IS:15061 

25 Marine board  IS:5509 

26 LT wire IS:2465 

27 AC Louvers IS:15061 
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The information contained in this Cluster Design Data (“CDD”) document or subsequently 

provided to Bidder/s, whether verbally or in documentary form by or on behalf of the 

Transport Department, GNCTD or any of their employees or advisors, is provided to Bidder/s 

is provided to assist the Bidders in the formulation of their Proposals. The CDD does not 

purport to contain all the information each Bidder may require. This CDD may not be 

appropriate for all persons, and it is not possible for the Transport Department, GNCTD or 

advisors to consider the investment objectives, financial situation and particular needs of each 

party who reads or uses this CDD. Each Bidder shall conduct its own investigations and 

analyses, and should check the accuracy, reliability and completeness of the information in 

this CDD, and obtain independent advice from appropriate sources. The Transport 

Department, GNCTD and its advisors make no representation or warranty and shall incur no 

liability under any law, statute, rule or regulation as to the accuracy, reliability or 

completeness of the CDD. 

 

The designs, drawings, data and any other information in this CDD is only indicative and the 

Transport Department, GNCTD or its advisors will not make or will not be deemed to have 

made any current or future representation, promise or warranty, express or implied as to the 

accuracy, reliability or completeness of the information contained herein or in any document 

or information, whether written or oral, made available to a Bidder, whether or not the 

aforesaid parties know or should have known of any errors or omissions or were responsible 

for its inclusion in or omission from this CDD. 
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 Table 1: Cluster No. E1 Route Details1 

 

 

 

S. 

No. 

Route 

No. 
From To Fare Stage 

Route 

Length 

(km) 

Total 

no. of 

buses 

require

d 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

1 89 

Rithala 

Metro 

Station/ 

Trinagar 

Jai Mata 

Market 

Sarojini 

Nagar 

Depot/ 

Lajpat 

Nagar 

1. Trinagar J Mata Mkt 2. B-3 Keshav-puram 3. Shastri Nagar 

E Block 4. Sarai Rohilla 5. AS Rd 6. Mandir Marg 7.  Regal8.  

Kr. Bhawan 9.P/S Tughlak Rd 10. SJ Airport 11. INA Mkt 12. 

SN Depot 

23.00 40 20 20 

2 166 

Rithala 

Metro 

Station/ 

Shalimar  

Bagh BH 

Block 

Palika 

Kendra/ 

Delhi Sectt. 

1. Palika Kend. 2. N.D Rly Station 3. P.S. Pahar Ganj. 4. D.B. 

Gupta Mkt 5. Sarai Rohilla  6. Gulabi Bagh 7. Bharat Nagar 

Crossing 8. Ashok Vihar Water Tank. 9. Ashok Vihar 

Crossing 10. AE- Blk Shalimar Bagh 11. Bh- Block Shali Mar 

Bagh 

18.40 34 17 17 

3 223 

Rithala 

Metro 

Station/ 

Maurice 

Nagar 

Shahdara/ 

ISBT 

Kashmere 

Gate 

Shahdara, Seelampur, Babarpur Extn, Jyoti Nagar, LR 

Crossing, Kardam Farm, Karawal Nagar, Dayalpur, 

Bhajanpura, Nanaksar, BR Hosp, University, Maurice Nagar 

22.20 38 19 19 

4 358 

Mangolpuri 

Q Block/ 

Karol Bagh 

Terminal 

New 

Seemapuri 

1. Karol Bagh  Terminal 2. Ps Pahar Ganj 3. Sucheta Kriplani 

Hosp.4. Mandi House 5. Ito(Agcr) 6. Rainy Well 7. Shakar 

Pur8. Jagat Puri A-Block 9. Ps Vivek Vihar 10. Vivek 

Vihar11. Surya Nagar 12. New Seemapuri 

22.80 40 20 20 

Cluster No. E1               
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S. 

No. 

Route 

No. 
From To Fare Stage 

Route 

Length 

(km) 

Total 

no. of 

buses 

require

d 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

5 490 

Mangolpuri 

Q Block/ 

Arya 

Samaj 

Road  

DDA Flats 

Kalkaji 

1. Arya Smaj Road/Pusa Rd P.P. 2. Mandir Marg 3.Regal 

4.Krishi Bhawan5. Baroda House/India Gate 6. Golf Club 7. 

Pant Nagar 8. Mool Chand Hosp 9. Sri Fortroad10. Savitri 

Cinema 11. C.R.Park 12. Dda Flats Kalkaji 

21.50 42 21 21 

6 957 
Budh Vihar 

Phase II 

Shivaji 

Stadium 

1   Shivaji Stadium 2   Chitra Gupta Rd   3.  D  B  Gupta Mkt   

4   Sarai Rohilla 5   Zakhira 6   P  Bagh  Terminal 7   

Mohindara Park 8   Jd-Blk Pitam Pura 9  C-Blk  Saraswati 

Vihar 10   3,4,5,6 Rohini Crossing 11   Mangol Pur Khurd 12   

Budh Vihar Ph-Ii 

22.40 44 22 22 

7 970 
Awantika 

Rohini 

JLN 

Stadium 

1   J  L  N  Stadium (C  G  O  Complex) 2   Lodhi Colony 3   

Prithvi Raj Rd   4   Nirman Bhawan 5 Kirshi Bhwan  6   Kend    

Terminal 7   Ridge Road 8  Shankar Rd   9 . West     Patel 

Nagar  10   Karam Pura  Terminal 11   P  Bagh  Terminal 12   

Mahindra Park13   J  D  Block Pitam Pura 14   Sector-7,8,9 

Crossing 15   Rohini Sector 3,4,5,6  16   Avantika Rohini  ( 

Run From South And Road Take Right Turn Toward Prithiraj 

Raod Then Arvindo Marg , Safdarjund Mothersa , L/T To 

Lodhi Road / Mausam Bhawan And Then On To Serial Route 

Of The Direction ) 

31.20 42 21 21 

8 569 
Sultanpuri 

D Block 

Safdarjung 

Terminal 

1. S.J  Terminal2. S.J.Hospital 3. Nauroji Nagar 4. Moti Bagh 

5. Dhaula Kuan 6. R.R.Line 7. Barar Square 8. Naraina Vill.9. 

Mpdepot 10. Raja Garden 11. Pun.Bagh Club 12. P.B.Trl.13. 

Madipur Jj Colony 14. Peera Garhi 15. Jwala Puri 16. Nangloi 

17. Sultanpuri D-Block 

29.60 48 24 24 

9 769 
Rohini 

Sector 16 

Nehru Place 

Terminal 

1. Nehru Place Terminal 2. Sant Nagar 3. Andrews Ganj 4. 

Aiims 5. Narouji Nagar 6. Moti bagh 7. Dhaula Kuan 8 . 

R.R.Lines 9. Brar sqare 10. Naraina Village 11.Mayapuri 

chowk 12. Rajagarden 13. Punjabi bagh club 14. Punjabi bagh  

35.90 46 23 23 
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S. 

No. 

Route 

No. 
From To Fare Stage 

Route 

Length 

(km) 

Total 

no. of 

buses 

require

d 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

Terminal 15. Madipur jj Colony 16 Peeragarhi 17. Mangolpur 

school 18. Rohini Sec-3 19. Rohini Sec 7&8 Crossing 20 . Esi 

hospital 21. Rohini sec-16 

10 903 Sultanpuri 

R Block 

New 

Rajinder 

Nagar 

1   R   Blk New Rajinder Nagar 2, W   Patel Nagar 3   Moti 

Nagar  4   Zakhira 5   P   Bagh T   6   Madi Pur Jj Colony 7   

Peera Garhi Chowk 8   B-Block Mangol Puri 9 Q-Block 

Mangol Puri 10 sultan Puri 

19.00 44 22 22 

11 954 
Sultanpuri 

C-9/36 

Karol Bagh 

Terminal 

1. Karol Bagh  Terminal  2. G  G  Singh Mg   3. Sarai Rohilla  

4. Zakhira  5. P  Bagh  Terminal  6. Madi Pur JJ Colony  7. 

Peera Garhi  8. B-Block Mangol Puri  9. S-Blk  Mangolpuri 

10. Sultan Puri  11. C-9/36 Sultanpuri 

18.60 44 22 22 

12 955 Sultanpuri  

New Delhi 

Railway 

Station Gate 

No. 2 

1   Nd Rly Station Gate No-1  2   Ps Pahar Ganj3   D  B  Gupta 

Mkt    4   Sarai Rohila  5  Zakhira6   P   Bagh  Terminal  7   

Madi Pur Jj Colony   8   Peera Garhi 9   Mangol Puri D-Block  

10   Mangol Puri S Blk  11   Sultan Puri 

17.20 38 19 19 

13 984 
Rohini 

Sector 16 

Nehru Place 

Terminal 

1. Nehru Place  Terminal  2.  O.S Comnucation  3. Siri Fort 

Road4. Kamla Nehru Collage  5. A.I.I.M.S  6. Narouji 

Nagar.7. Moti Bagh  8. Dh. Kuan  9. Rr Line  10. Brar 

Squre11. Naraina Vill. 12. Mp Chowk  13. Raja Garden14. 

Punjabi Bagh Club  15. Punjabi Bagh  Terminal16. Wp Depot  

17. Jd Blk. Pitam Pura  18. Sec-7&8 Crossing19. Vidhya 

Vihar Marg  20. Pocket 2d-15 Rohini21. Rohini Sec-16 

42.20 50 25 25 

        Total    550 275 275 
 

 

 

Depot: Rohini Sector 37 (Depot I and II) 

Notes:  

a) Total service km includes service km of route and also that of shuttle trips from depot to terminal point, in both directions. 
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b) The depots have been specified as indicative operational unit. However, IM can change depots at its discretion at the time of start of operation/ course of 

operation in public interest, due to any court order without assigning any reason thereof.  

c) Changeover between two shifts would be at least 1 hour (60 minutes). 

d) Cost of fast charging, if any, shall be borne by concessionaire. 

 

 Table 2: Cluster No. E1 Summary of Bid Parameter   

Description 
Appendix 15 B 

Reference 
For CYOF 

Quantity - No of Buses A 275 

Quantity-Total Service Kms per Year E 1,90,07,596 

Quantity- Total Service Hours per Year H 12,03,767 

 

Table 3: Cluster No. E1 Summary of Basic Services UTT Data  
 

 

Descirption  

Numbe

r of 

Buses 

% of 

Total 

Fleet 

Total Number 

of Kms /day 

Total 

Number of 

Service 

Hours 

No. of 

days 
Total Number of Kms /yr 

Total Number of 

Service hrs/yr 

Weekdays 275 100% 53,130 3,365 309 1,64,17,170 10,39,712 

Weekends  242 88% 46,754 2,961 52 24,31,229 1,53,972 

Public Holidays 206 75% 39,799 2,521 4 1,59,197 10,084 

        Total 365 1,90,07,596 12,03,767 

                

Dead 

Kilometerage               

Weekdays - - - - - - - 

Weekends - - - - - - - 

Public Holidays - - - - - - - 

    
Total - - - 



Transport Department, GNCTD Request for Qualification and Proposal Document  

Cluster No. E1, E2 and E3 Operation of Private Stage Carriage Services 

 

January 2021 
 Page 8 
 

 

 

Table 4: Cluster No. E2 Route Details 
 

Cluster No.  E2               

 

 

S. 

No. 

Route 

No. 
From To Fare Stage 

Route 

Length (km) 

Total 

no. of 

buses 

requir

ed 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

1 881 

Najafgarh/ 

Kamla 

Market 

Indrapuri 

(Loni)/ 

Bhajanpu

ra 

Madhu Vihar, Dwaraka Crossing, Dabri Vill, C-1 Janakpuri, 

Uttam Nagar, Distt Centre, Maj BS Marg, Sunder Vihar, 

Peeragarhi Depot, Mangolpur Sch, C Block Sarswati Vihar, JD 

Block Pitampura, Wazirpur Depot, Ashok Vihar Crossing, Model 

Town-2, GTB Nagar, Mukherji Nagar Bandh 

19.50 36 18 18 

2 226 

Najafgarh/ 

Hauz Khas  

Terminal 

Mayur 

Vihar 

Phase II 

1. Nand Nagri Terminal 2. Mandoli Crossing 3. C-4 Yamuna 

Vihar 4. Bhajan Pura 5. Gamri Extn. Pusta No-5 6. New Usman 

Pur Pusta-I 7. Shyam Giri Mandir 8. ISBT 9. Ice Factory 10. Ggs 

Marg Crossing 11. Rabindra R. Shala 12. R.-Blk Rajinder Nagar 

13. Budh Jyanti Park 14. Dhaula Kuan (Bapu Dham). 

20.70 34 17 17 

3 709 

Najafgarh/ 

Shivaji 

Stadium 

Nand 

Nagri 

Extensio

n 

1. Igi Airport  2.Cargo Terml  3. Nangal Dewat  4. Mahipal Pur 

Crossing5. N.H. Way  8  Crossing   6. Aps Colony  7. Subroto 

Park  8.Dhaula Kuan9. Rr Line  10. Brar Square  11.Naraina Vill.  

12. Mp Chowk,13. Raja Garden  14. P.B.Club   15.P.B.Terml  

16.Madi Pur JJ Colony 17. Peera Garhi   18. B-Blk Mangolpuri   

19. S-Blk Mangolpuri,20. Sultanpuri Gh Block 

24.00 36 18 18 

4 525 

Najafgarh/ 

Kendriya 

Terminal 

Nand 

Nagri  

Terminal 

1. Badarpur new MB Rd. 2. Prehladpur 3. Tuglakabad Vill. 4. 

Hamdard Nagar 5. A.N.Terml 6. Sadlajab 7. Lado Sarai, 8. 

Mehrauli 9. Qutab 10. Andharia More 11. Sultanpur, 12. Ghitorni 

13. Air Force Stn. 14. Aya Nagar 

23.70 38 19 19 

5 517 

Najafgarh/ 

Kendriya 

Terminal 

Mandoli 

Sewa 

Dham 

1. S.J.Terml 2. S.J.Hospital 3. Iit Gate 4. Pts 5. Mehrauli,6. Qutab  

7. Andheria More 8. Sultanpur 9. Ghitorni,10. Air force Station 

11. Aya Nagar 

24.00 32 16 16 
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S. 

No. 

Route 

No. 
From To Fare Stage 

Route 

Length (km) 

Total 

no. of 

buses 

requir

ed 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

6 971 

Najafgarh/ 

Rohini 

Sector 1 

Avantika 

Anand 

Vihar 

ISBT 

1   Anand Vihar ISBT 2   Surya Nagar   3   Seemapuri 4   Anand 

Gram 5   Mandoli Crossing 6   Yamuna Vihar C-4 7   Bhajan 

Pura 8   Nanak Sar 9   B  R  Hosp   10   Gtb Nagar  11   Model 

Town-Ii 12   Ashok Vihar Crossing 13   W  P  Depot14   K  D-

Blk Pitam Pura 15   Rohini Sec-7 & 8 Crossing16   Rohini Sec-

3,4,5,6  17   Rohini Sec-1 Avantika 

33.00 44 22 22 

        Total   220 110 110 

 

 

Depot: Mundhela Kalan 

Notes:  

a) Total service km includes service km of route and also that of shuttle trips from depot to terminal point, in both directions. 

b) The depots have been specified as indicative operational unit. However, IM can change depots at its discretion at the time of start of operation/ course of 

operation in public interest, due to any court order without assigning any reason thereof.  

c) Changeover between two shifts would be at least 1 hour (60 minutes). 

d) Cost of fast charging, if any, shall be borne by concessionaire. 
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Table 5: Cluster No. E2 Summary of UTT Data  

 

Description 
Appendix 15 B 

Reference 
For CYOF 

Quantity - No of Buses A 110 

Quantity-Total Service Kms per Year E 76,05,511 

Quantity- Total Service Hours per Year H 4,81,663 

 

Table 6: Cluster No. E2 Summary of Basic Services UTT Data  

Descirption  
Number 

of Buses 

% of 

Total 

Fleet 

Total Number 

of Kms /day 

Total 

Number of 

Service 

Hours 

No. of 

days 
Total Number of Kms /yr 

Total Number of 

Service hrs/yr 

Weekdays 110 100% 21,252 1,346 309 65,66,868 4,15,885 

Weekends  97 88% 18,740 1,187 52 9,74,501 61,716 

Public Holidays 83 75% 16,036 1,016 4 64,142 4,063 

     Total 365 76,05,511 4,81,663 

                

Dead Kilometerage               

Weekdays - - - - - - - 

Weekends - - - - - - - 

Public Holidays - - - - - - - 

    
Total - - - 
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Table 7: Cluster No. E3 Route Details 
 

Cluster No.  E3               

 

 

S. 

No. 

Route 

No. 
From To Fare Stage 

Route Length 

(km) 

Total 

no. of 

buses 

require

d 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

1 19 

Jahangirp

uri E 

Block 

Shivaji 

Stadium 

1. Shivaji Stadium 2. Nd Rly. Station Gate-I 3. P.S.Pahar 

Ganj 4. Ice Factory 5. Clock Tower 6. Rp Bagh 7. Bara Bagh 

8. Adarsh Nagar. 9. Jahangir Puri E-Blk. 

18.00 1820 910 1018 

2 26 

Mukherji 

Nagar 

Bandh 

Sewa 

Nagar 

Railway 

Crossing 

1. Mukherji Nagar Bandh 2. Gtb Nagar 3. Ins Hostel 4. 

Timar Pur 5. Old Secretariat 6. ISBT 7. Red Fort 8. Delhi 

Gate 9. Supreme Court 10. Shahjahan Rd 11. Bharti Nagar 

12. Lodhi Colony 13. Sewa Nagar Rly Crossing. 

23.00 1820 910 1017 

3 105 

ISBT 

Kashmere 

Gate 

Burari 

Village/ 

Mukhme

lpur 

1. ISBT 2. Old Sectt 3. Gtb Nagar 4. Nirankari Colony 5. 

Jharoda Dairy Crossing 6. Burari Village 7. Loniyan Ind. 8. 

Ibrahim Pur 9. Hiranki 10. Mukhmel Pur   

18.50 1820 910 1018 

4 162 
Mori Gate 

Terminal 

Sungerp

ur 

1.  Mori Gate T. 2. Old Secretariat3. Gtb Nagar 4. Nirankari 

Colony 5.Jharoda Dairy Crossing 6. Burari Villahge 7. 

Laniyal Ind. 8.Ibrahim Pur 9. Hiranki 10.Moh Pur 11. 

Bakhtawar Pur 12. Sunger Pur 

22.70 1618 89 919 

5 182 

Old Delhi 

Railway 

Station 

Rithala 

1. O.D.Rly Station 2. Mori Gate/ISBT 3. Ice Factory 4. 

Kishan Ganj Mkt 5. Daya Basti 6. Zakhira 7. P.B.Terminal 8. 

Mahendra Park 9. Saraswati Vihar 10. Mangol Pur School 

11. Avantika 12. Rohini Sec-3,4,5,6 Crossing 13. Rithala.  

24.10 1820 910 1016 

6 220 
Haiderpur 

Village 

Kendriy

a  

Termina

l 

Haiderpur village, BH Block Shali-mar Bagh, AE Block 

Shali-mar Bagh, Ashok Vihar Crossing, Bharat Nagar 

Crossing, Subhadra Colony, Sarai Rohilla, DBGupta Mkt, PS 

Pahar-ganj, ND Rly Stn G-1, Regal,  Kend. (Term) 

21.60 14 7 7 
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S. 

No. 

Route 

No. 
From To Fare Stage 

Route Length 

(km) 

Total 

no. of 

buses 

require

d 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

7 256 
Old Delhi 

Railway 

Station 

Karawal 

Nagar 

1. Rly Station 2. ISBT 3. Shyam Giri Mandir 4.New Usman 

Pur Pusta No-I 5. Gamri Extn. Pusta No.-5 6.Bhajan Pura 7. 

Dayal Pur 8. Karawal Nagar. 

14.00 18 9 99 

8 259 
Jahangirp

uri E 

Block 

Nand 

Nagri 

Commu

nity 

Centre 

1. Jahangir Puri E- Block 2. Adarsh Nagar 3. Model Town-Ii 

4. Gtb Nagar 5. Br Hosp 6. Nanak Sar 7. Bhajan Pura 8. C-4 

Yamuna Vihar 9. Nand Nagri C.Centre.  

18.60 16 8 89 

9 422 
ISBT 

Kashmere 

Gate 

Badarpu

r (New 

M.B. 

Road) 

1. ISBT 2. Jamuna Bzr 3. Shanti Van 4. Ito Ring Road  5. Rly. 

Bridge R/Rd 6. Road Bridge 7. Sarai Kale Khan 8. Maharani 

Bagh 9. Holly Family 10. Okhla Tank 11. Madan Pur Khader 

Crossing 12. Badar Pur 13. Badar Pur new MB road. 

21.80 18 9 99 

10 439 
Mori Gate 

Terminal 

Badarpu

r (New 

M.B. 

Road) 

1. Mori Gate 2. Jamuna Bzr 3. Shanti Van 4. Ito R/Rd 5. Rly. 

Bridge R/Rd 6. Road Bridge 7. Sarai Kale Khan 8. Ashram 9. 

Snp Depot 10 .Punj Sons 11. D Blk Okhla Ind.-Ii12. 

Hindustan Steel 13. Cw Shop-Ii 14. Prehlad Pur 15. Badar 

Pur new MB Rd. 

29.10 14 7 78 

11 447 
Bhalswa 

JJ Colony  

Ambedk

ar Nagar  

Sector 5 

1. Bhalswa Jj Colony 2. Mukand Pur 3. Burari Crossing 4. 

Jagat Pur 5. Majnu Ka Tilla 6. Raksha Vigyan Kend 7. ISBT 

R Ring Rd 8. Yamuna Bzr 9. Shanti Van 10 .Delhi Gate 11. 

Supreme Court 12. Sunder Nagar/Golf Club 13. Ps 

Nizamuddin 14. Ashram 15. Sapna Cinema 16. Sant Nagr 17. 

Kalkaji 18. Dda Flats 19. Hamdard Nagar 20. Ambedkar 

Nagar Sec - 5. 

37.00 18 9 99 

12 455 
Mori Gate  

Terminal 

Jaitpur 

Village 

1 .Mori Gate 2. Yamuna Bzr 3 .Shanti Van 4. Ito R/Road 5. 

Rly Bridge R/Rd 6. Road Bridge 7 .Sarai Kale Khan 8. 

Ashram9. Ishwer Nagar 10. Okhla Tank 11. Madan Pur 

Khader Crossing 12. Badar Pur 13. Mitha Pur 14. Jait Pur 

Village. 

23.20 18 9 97 
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S. 

No. 

Route 

No. 
From To Fare Stage 

Route Length 

(km) 

Total 

no. of 

buses 

require

d 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

13 501 
Mori Gate 

Terminal 

J Block 

Saket 

1. Mori Gate Terminal 2.Yamuna Bazar 3.Shanti Vana 4. 

Delhi Gate5. Supreme Court 6. Shahjahan Road 7. Prithviraj 

Road8. S.J.Airport 9.S.J.Hospital 10. Iit Gate 11.Pts12. C-

Blk.Saket Mkt 13. J-Block, Saket 

23.20 30 15 159 

14 502 
Old Delhi 

Railway 

Station 

Mehraul

i 

1. Rly Stn 2.  Red Fort 3.  Delhi Gate 4.Supreme Court 5. 

Shahjahan Rd 6.  Prithviraj Road7.S.J. Airport 8. 

S.J.Hospital 9. Iit Gate 10.Pts 11.Mehrauli 

19.00 28 14 148 

15 503 
Mori Gate 

Terminal 

Malviya 

Nagar F-

Block 

1. Mori Gate Terminal 2. Yamuna Bazar 3. Shanti Vana 

4.Delhi Gate5.  Supreme Court  6. Shahjahan Road 7. 

Prithviraj Road8. S.J.Airport 9. S.J.Hospital 10. Iit Gate 11. 

Panch Sheel Club 12. F-Block Malviya Nagar 

20.40 20 10 109 

16 533 
Mori Gate 

Terminal 

Mehraul

i 

1. Mori Gate Terminal 2. Yamuna Bazar 3. Shanti Vana 4. 

Delhi Gate 5. Supreme Court 6. Shahjahan Road 7. Prithviraj 

Road8. S.J.Airport 9. S.J.Hospital 10. Iit Gate 11. Pts,12. 

Mehrauli 

22.90 20 10 107 

17 621 
Mori Gate 

Terminal 

Poorvan

chal 

Hostel 

1. Mori Gate 2. Jamuna Bazar 3. Shanti Van 4. Delhi Gate 5. 

Supreme Courte 6. Shahjahn Rd . 7. Prithvi Raj Rd 8. S.J. 

Air Port 9. S.J. Hospital 10. Mohd Pur 11. R.K. Puram -

I12.S.M. Temple 13. Munirka 14. N.I.H.F. W. 15. Godavari 

Hostel16. Poorvanchal  Hostel 

32.00 22 11 119 

18 902 
Old Delhi 

Railway 

Station 

Shakurp

ur JJ 

Colony 

1   Rly Station 2   Mori Gate/ ISBT 3   Ice Factory 4   G  G   

Singh Marg 5   Sarai Rohilla 6   E-Blk Shastri Nagar 7   

Zakhira 8   P   Bagh T   9   Sakoor Pur Jj Colony  

15.90 18 9 99 

19 933 
Mori Gate 

Terminal 

Sultanpu

ri 

1   Mori Gate  Terminal  2   Old Sectt  3   G  T  B   Nagar4   

Model Town -Ii  5   Ashok Vihar Crossing  6   Wp Depot-I 7  

Kd Lock Pitam Pura  8   Rohini Sec-7&8     9   Rohii Sec-910   

Sec-3,4,5,6 Crossing  11   Mangol Pur Khurd 12   Mangol 

Puri Y-Blk  13   Mangol Puri Q-Blk 14   Sultan Puri 

25.00 16 8 815 
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S. 

No. 

Route 

No. 
From To Fare Stage 

Route Length 

(km) 

Total 

no. of 

buses 

require

d 

DIMTS 

sch. 

buses 

(50%) 

DTC 

sch. 

buses 

(50%) 

20 986 
Mori Gate 

Terminal 

Rohini 

Sector 

11 SFS 

Flats 

1. Mori Gate 2. Old Secretariat 3. Gtb Nagar. 4. Motel Town-

Ii5. Ashok Vihar Crossing 6. W.P.Depot 7. Jd Blk Pitam 

Pura8. Rohini Sec-7 & 8 Crossing 9. Good Will Apptt.10. 

Pkt.D-2 Sector-15 11. Rohini Sec-16 Crossing12. Rohini Sec-

11 Sfs Flats 

20.70 12 6 614 

        Total   3780 18590 19085 

 

 

Depot: Burari 

Notes:  

Total service km includes service km of route and also that of shuttle trips from depot to terminal point, in both directions. 

The depots have been specified as indicative operational unit. However, IM can change depots at its discretion at the time of start of operation/ course of operation in 

public interest, due to any court order without assigning any reason thereof.  

Changeover between two shifts would be at least 1 hour (60 minutes). 

Cost of fast charging, if any, shall be borne by concessionaire. 
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Table 8: Cluster No. E3 Summary of UTT Data  
 

Description 
Appendix 15 B 

Reference 
For CYOF 

Quantity - No of Buses A 18590 

Quantity-Total Service Kms per Year E 1,31,31,0311,39,01,370 

Quantity- Total Service Hours per Year H 8,31,5998,80,385 

 

Table 9: Cluster No. E3 Summary of Basic Services UTT Data  
 

Descirption  
Number of 

Buses 

% of 

Total 

Fleet 

Total 

Number of 

Kms /day 

Total 

Number of 

Service 

Hours 

No. of days 
Total Number of Kms 

/yr 

Total Number of 

Service hrs/yr 

Weekdays 18590 100% 386,850708 2,460325 309 1,2013,0442,650772 7,6018,263346 

Weekends  1637 88% 324,23064 2,168043 52 176,797,960749 1,1206,726253 

Public Holidays 13943 75% 297,190628 1,849750 4 1,160,76510 7,396000 

     Total 365 1,391,031,370031 8,8031,385599 

                

Dead Kilometerage               

Weekdays - - - - - - - 

Weekends - - - - - - - 

Public Holidays - - - - - - - 

    
Total - - - 

 



Transport Department, GNCTD Request for Qualification and Proposal Document  

Cluster No. E1, E2 and E3 Operation of Private Stage Carriage Services 

 

January 2021 
 Page 16 
 

Appendix 19: Format for Operations Plan 
  

 

 
 

Bidder shall provide information on the following:  

 

Sr. 

No. 

Description 

A Confirmation/ Compliance with respect to RFQP Document * 

A1 Bidders to provide compliance to the Technical specifications provided in the RFQP 

document (including but not limited to bus specifications such as range, charger 

specifications etc.) 

B Operations Plan  

B1 Operations Plan proving one full day of operations providing details of all parameters 

including but not limited to: 

(a) Bus Operations Plan - No. of buses required for stage carriage operations 

as per the routes and schedules notified in the RFQP, considering range and 

charging strategy, operations management plan, Operations plan after 5-6 

years of operations accounting for reduction in range, battery replacement plan 

(b) Charging infrastructure planning at Depots - No. of chargers, number of 

buses that will be charged in parallel, load estimation and power requirement, 

space requirement, time slots required, Power connection procurement plan, 

Tentative depot plan drawing 

 

B2 Depot Infrastructure (Infrastructure required for operations and Maintenance) 

B3 Battery/ Charging Data Management System 

B4 Safety Measures inside the bus depots (charging, power, maintenance) 

B5 Manpower Planning  

Management & Operations Team 

Drivers & Technical Staff Recruitment and Training Plan including Training 

Requirements 

Maintenance Team including Training requirements 

B6 Maintenance Planning 

Preventive Maintenance Plans 

Periodic Capital Investment Planning including for battery replacement 

C Support from Technology Partner 

C1 Details of products to be procured from Technology Partner, Support Agreements, 

warranties guarantees with Technology Partner, warranties pertaining to important 

components including battery. 

D Investment Planning 

D1 Financial structure 

E Induction Plan 

 

 
 
 

A
P

P
E

N
D

I

X 
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E1 Confirmation/ compliance on Induction Plan with respect to requirements of RFQP 

F Any Suggestions on the Project Design and Implementation   
 

Each Bidder shall provide the above information in the proposal.. 
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Appendix 15A: Format of Price Proposal   
 

Date:                                                                                                   

To 

 

Secretary and Commissioner Transport 

Transport Department  

Government of National Capital Territory of Delhi 

5/9, Under Hill Road, 

Delhi – 110054 

 

Re: Operation of Private Stage Carriage Services in Cluster No. E3 

 

We are pleased to submit our Price Proposal for the Operation of Private Stage Carriage 

Services in Cluster No. E3 .We have reviewed all the terms and conditions of the Request 

for Qualification and Proposal (RFQP) Document including the draft Concession Agreement 

and undertake to comply, observe and abide by all the terms and conditions set out in the 

aforesaid documents.  

 

We hereby declare that there are no deviations from the stated terms in the RFQP Document.  

 

Description 
Rupees (in 

Figures)* 
Rupees (in Words) 

CYOF#   
 

# excluding applicable Goods and Services Tax (GST) (if any) 

……………………………………………. 

Name of the Bidder 

……………………………………………. 

Signature of the Authorised Person 

……………………………………………. 

Name of the Authorised Person 

 

Note: 

 For each Project separate Price Proposal should be submitted and respective Cluster No 

should be written on the Price Proposal. 

 On the Letterhead of the Bidder or Lead Member of Consortium. 

 To be signed by the Lead Member, in case of a Consortium. 

 In case of difference in amount quoted in figures and words, the lower value would be 

considered for evaluation. 

 Price Proposal to be separately submitted for each Project 

 

 

 

 

 

 
 
 

A

P
P
E

N

D

I
X 
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Appendix 15B: Format of Price Proposal   
 

Date:                                                                                            

 

To 

Secretary and Commissioner Transport 

Transport Department  

Government of National Capital Territory of Delhi 

5/9, Under Hill Road, 

Delhi – 110054 

 

Re: Operation of Private Stage Carriage Services in Cluster No. E3 

We are pleased to submit our Price Proposal for the Operation of Private Stage Carriage 

Services in Cluster No. E3. We have reviewed all the terms and conditions of the Request 

for Qualification and Proposal (RFQP) Document including the draft Concession Agreement 

and undertake to comply, observe and abide by all the terms and conditions set out in the 

aforesaid documents.  

 

We hereby declare that there are no deviations from the stated terms in the RFQP Document.  

  

 Description 

 (in Rupees 

Figures) Rupees (in Words) 

 
CYOF# 

    

  

 # excluding applicable Goods and Services Tax (GST) (if any) 

 

 
 
 

A
P

P
E

N
D

I

X 
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A. BREAK-UP OF PRICE FOR CYOF                                     

 
 

Sr. No Description  Total per year (Rs. / year) 

1 CYOF AC Services  
 

 

I. BREAK-UP PRICE FOR AC SERVICES  

 

Sr. No. Description 

Quantity 

(No. of buses) Rs./ bus 

Total per year 

(Rs. / year) 

A (Refer Table 2 & Table 5 of Part 

III of RFQP Document) B D = A * B 

LF1 Capital Charge 

   

Sr. No. Description 

Quantity  

(Total No. of Service Kms per 

year) 

Rs. / 

Service 

Km Total per year 

E (Refer Table 2 & Table 5 of Part 

III of RFQP Document) F G = E * F 

LF2 

Consumables 

Charge        

Sr. No. Description 

Quantity (Total No. of Service 

Hours per Year) 

Rs. / 

Service 

Hour Total per year 

H (Refer Table 2 & Table 5 of Part 

III of RFQP Document) J K = H * J 

LF3 

Manpower and 

Overheads 

Charge 

 

    

  Total – LF AC  = LF1 +LF2 + LF3 = CYOF AC Services   

 

For Cluster No.E3 

12A+17A,10B,14C, 11A+17B 
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Note:  

(a) The service kms and service hours per year include the time and distance for Idle run, 

which shall be payable at the same rate. Refer Trip and Idle Run definition in  

Concession Agreement. 

(b) The Concessionaire may be directed by IM/DoT to operate additional Stage Carriages 

from reserve fleet depending upon operational exigency. In the said event to operate 

additional Stage Carriages, the applicable rates will be same which are applicable for 

Basic Services in terms of CYF payment. 

(c) “Actual Service Hours” means trip-wise scheduled service hours as per duty memo 

issued by IM for any operated trip. In case a trip is missed due to reasons viz. non-

deployment of conductor, traffic jam in the previously operated trip(s) or for reasons 

beyond the control of Concessionaire, the schedule service hours of missed trip(s) 

shall be treated as actual service hours 

(d) “Un-utilised Component of CYF (Capital Charges)” means capital charges 

payable for the cumulative number of bus days in a year as per UTT on 100% 

scheduled fleet on working days and 88% scheduled fleet of Sundays/ Holidays on 

date of COD  as per this schedule minus short out shedding of buses by the   the 

concessionaire over the same time period on account of reasons covered under 

deducible category, excluding capital charges paid/ payable for the  cumulative 

number of bus days by IM for the same time period. 

(e) “Un-utilised Component of CYF (Manpower and Overhead Charges)” means 

manpower and overhead charges payable for the cumulative number of service hours 

in a year as per this Schedule or the cumulative number of service hours offered for 

operation over the same time period, whichever is less, minus service hours paid/ 

payable for the cumulative number of service hours as per this Schedule given by IM 

for the same time period. 

Payment for CYF (Manpower and Overhead Charges) on excess service hours- It will 

be calculated on 80% of applicable rates in terms of this Schedule. 

 

After completion of five years from the date of registration of each Stage Carriage,    the 

Capital Charges will be payable subject to meeting the requirements in terms of Clause 7.2.2 

(hh) of Concession Agreement. The Capital Charges shall be withheld till submission of 

Certificate of Refurbishment issued by vehicle manufacturer or his authorised network. 

Further, the withheld Capital Charges shall be released by IM/DoT to the Concessionaire for 

respective Stage Carriages without any interest on submission of the  Stage Carriage wise 

Certificate of Refurbishment issued by vehicle manufacturer or his authorised network as 

required to be submitted to IM/DOT  within a window of one year as specified in Clause 

7.2.2 (hh) of Concession Agreement. However, the said Capital Charges will be forfeited in 

case of delay in completion of Refurbishment work of each Stage Carriage beyond window 

of one year as specified in Clause 7.2.2 (hh) of Concession Agreement. In the said event, the 

payment of Capital Charges shall restart only from the date of refurbishment of the Stage 

Carriage in accordance with the above Certificate. 

For Cluster No. E3 
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(f) IM will cross verify the Certificate of Refurbishment on the ground for final 

acceptance for the purpose of release of payment. 

 

II Short Term Marginal Rate         

 

a) Quantities are indicative only and could vary based on actual requirements. However, 

in exceptional cases, DoT reserves the right to direct the Concessionaire to provide 

additional Stage Carriages under STMR (over and above the reserve fleet) based on 

mutual consent between DoT and Concessionaire depending on operational exigency, 

which may include bus service operations for 16 hours per day. 

b) For Use of Stage Carriage already in operation for the day, payment shall be equal to 

G + K. 

c) For Use of Stage Carriage in addition to normal peak service requirement, payment 

shall be equal to D + G + K. 

d) The Bidder may please note that the separate STMR rates will be considered either 

quoted rate under STMR or CYOF, whichever is lower. However, the price 

indexation will also be applied on STMR rates for the purpose of payment. 

A. PRICE BREAK-UP FOR  STMR 

 

1 Break up of Price       

  

Quantity (No. of 

buses) Rs./ bus 

Total per 

day (Rs. / 

day) 

A$  B D = A * B 

LFas Capital Charge 1     

Sr. 

No. Description 

Quantity (Total No. of 

Service Kms per day) 

Rs. / Service 

Km 

Total per 

day 

E$  F G = E * F 

LFbs 

Consumables 

Charge 

  

220 

  

Sr. 

No. Description 

Quantity (Total No. of 

Service Hours per 

day) 

Rs. / Service 

Hour 

Total per 

day 

H$  J K = H * J 

LFcs 

Manpower and 

Overheads Charge 

  

16     

  Total  LFSTMR= LFas +LFbs +LFcs    

 

 

 

 

 

 

 

For Cluster No. E3 
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$ - For the purpose of STMR rates the quantities indicated above shall remain same for 

five Clusters 
 

III Long Term Marginal Rates 

 

(a) Long Terms Marginal Rates shall be calculated based on Capital Charge, Manpower 

and Overhead Charges and Consumables charges set out in the CYOF. 

(b) The DoT reserves the right to instruct the Concessionaire to add more Stage Carriages 

at LTMR up to 10% (ten percent) of the contracted number of buses before 

achievement of COD without any change in CYF rates or other terms and conditions. 

The addition to fleet, so made, shall be reflected through an amendment to this 

Concession Agreement. For LTMR, a period of three months shall be allowed to the 

Concessionaire for the induction of Stage Carriages from the date of  this amendment 

to the Concession Agreement.  

 

We understand percent Consumer Price Index (CPI) for industrial workers in Delhi (Base 

Year 2001 = 100) = 319 (as on September 30, 2020)  

 

 

 

 

 

 

 

 

 

……………………………………………. 

Name of the Bidder 

 

……………………………………………. 

Signature of the Authorised Person 

 

……………………………………………. 

Name of the Authorised Person 

 

Note: 

 

 On the Letterhead of the Bidder or Lead Member of Consortium. 

 To be signed by the Lead Member, in case of a Consortium. 

 In case of difference in amount quoted in figures and words, the lower value would be 

considered for evaluation. 

 Price Proposal to be separately submitted for each Project 

For Cluster No. E3 
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Appendix 18: Format for Annual Operating Costs 
 

 
 

 

Cost 

Categor

y 

Cost Item Item Percentage to 

Annual Cost 

Estimates 

(“%”) 

INR  GST and any 

other tax/levy 

considered under 

each component 

given in column 

(c) 

(Provide both % 

and value in INR) 

A Capital Charge (a) (b) (c)  (d) 

Buses Cost of Bus 

includingBattery and 

Battery Management 

System 

1    

 Sub-Total (1) 2    

Other 

Assets 

Power Infrastructure at 

Depots, Other Locations etc. 

Separately for Each Depot/ 

Location 

3    

 Cost of Chargers List All 

Types with corresponding 

details 

4    

 Other Assets 5    

 Other Assets – Rentals such 

as passenger facility charges 

(stand fee), Bus Depot 

charges  

6    

 Statutory Expense including 

insurances, Permit Cost, 

Road Tax, Fitness Cost 

etc.** 

7    

 Sub- Total (3+4+5+6+7) 8    
 

** Cost related to Insurance, Permit cost, Road Tax, Fitness Cost etc. need to be given 
separately for each item. In case of and variation/ increase/ decrease in these costs by any 
competent authority/ Govt/ DoT, the CYF for the purpose of payment shall be adjusted 
accordingly. 
 

 

 

 
 
 

A

P
P
E

N

D

I

X 
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Cost 

Category 

Cost Item Item Percentage to 

Annual Cost 

Estimates 

(“%”) 

INR GST and any 

other tax/levy 

considered under 

each component 

given in column 

(c) 

(Provide both % 

and value in INR) 

B1 Consumables 

Charge 

(a) (b) (c)  (d) 

Bus 

Operational 

Costs 

Electricity** 9 x x x 

Sub- Total (9)  10 x x x 

 ** DoT shall bear the cost of Electricity Charges for charging of buses subject to a 

maximum electricity consumption of 1.4kwh/km over the service kilometers for the year. The 

Electricity Charges beyond the aforesaid consumption of 1.4kwh/service kilometer shall be 

passed on to the Concessionaire in form of Electricity Charges Adjustment. 
 

 

Cost 

Category 

Cost Item Item Percentage to 

Annual Cost 

Estimates (“%”) 

INR GST and any other 

tax/levy considered 

under each 

component given in 

column (c) 

(Provide both % 

and value in INR) 

B2 Consumables 

Charge 

(a) (b) (c)  (d) 

Bus 

Operational 

Costs 

Oils/Lubricants  11    

Spare Parts / 

Consumables 

12    

Tyres / Tubes 13    

Sub- Total 

(11+12+13) 

14    

 

Cost Category Cost Item Item Percentage 

to Annual 

Cost 

Estimates 

(“%”) 

INR GST and any other 

tax/levy considered 

under each 

component given in 

column (c) 

(Provide both % and 

value in INR) 

C Manpower and 

Overheads Costs 

(a) (b) (c)  (d) 

Bus 

Operational 

Costs 

Drivers 15    

Inspectors / 

Supervisors  

16    
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Cost Category Cost Item Item Percentage 

to Annual 

Cost 

Estimates 

(“%”) 

INR GST and any other 

tax/levy considered 

under each 

component given in 

column (c) 

(Provide both % and 

value in INR) 

C Manpower and 

Overheads Costs 

(a) (b) (c)  (d) 

Cleaners 17    

 Charging Infra. 

Personnel 

18    

Bus Repairs & 

Maintenance 

Mechanics/ 

Maintenance Staff  

19    

Bus Refurbishment  20    

Other Repairs 

& 

Maintenance 

(non-bus) 

Building & Ground 

Maintenance 

21    

 Plant & Equipment 

Maintenance 

22 

 

   

Other Bus – 

Related Costs 

Security Services 23    

Support Vehicles – 

Operating & 

Maintenance Costs 

24    

Others 25    

Sub – Total (15 to 

25) 

26    

Utilities Telecommunications 27    

Electricity Energy 

Consumption 

28    

Water, Sewerage 

charges 

29    

Sub- Total 

(27+28+29) 

30    

Administration 

and Overheads 

Directors and Senior 

Management 

31    

Other 

Administrative Staff 

32    

Accounting & Audit 

Fees, Bank Fees & 

Charges, Legal 

Expenses, Fringe 

Benefit Tax, 

Insurance (non-bus), 

Rent & Rates 

33    
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Cost Category Cost Item Item Percentage 

to Annual 

Cost 

Estimates 

(“%”) 

INR GST and any other 

tax/levy considered 

under each 

component given in 

column (c) 

(Provide both % and 

value in INR) 

C Manpower and 

Overheads Costs 

(a) (b) (c)  (d) 

General Office and 

Miscellaneous 

Expenditure 

34    

Sub- Total (30 to 34) 35    

TOTAL (14+26+30+35) 36 100.00   
 

Cost of Bus (for estimation of Subsidy as per 

Draft Concession Agreement) 

 

(INR) 

All inclusive Cost of Bus (including all applicable 

taxes, levies, duties, GST etc.) 

 

 

Proforma providing following 

details would need to be provided : 

Description 

Quantity Basic Cost Details of all 

applicable taxes, 

levies, duties, GST 

etc. 

Cost of Bus excluding Battery and 

Battery Management System 

   

Cost of Battery and Battery 

Management System 

   

Cost of Chargers List All Types 

with corresponding details 

   

Power Infrastructure at Depots 

(Paretn Depot, Other Locations) etc. 

Seprately for Each Depot/ Location 

   

 
 

Note A: The Bidder needs to provide in detail (component wise) all taxes including GST that has 

been considered for preparation of the bid and arriving at the CYOF. The Bid shall be governed 

by the Anti Profiteering Rules under GST by Govt of India. Any reduction in GST or any other 

tax in future on any component would need to be passed on to the DoT. Any further clarification/ 

additional information/ calculation in support of above information may be provided by as 

annexure to this format by the Bidder. 
 

 

Note B:  

1. Format to be separately submitted for each Project 
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2. The Technology Partner shall ensure that cost of Bus provided above does not vary 

across Bidders/ Projects for the same model and bus specifications. The 

Technology Partner will certify equal cost of bus to all Bidders. The Technology 

Partner shall offer same cost and level playing terms and conditions for the same 

model of bus to all participant Bidders to ensure that the Technology Partner does 

not vitiates the bidding process. Failure to adhere to aforesaid requirements shall 

result in rejection of Technology Partner. In case of any variation in the bus cost 

for same model No. of the bus amongst two or more Bidders, the Bids of all such 

Bidders shall be rejected. 

3. The Bidder shall provide the proforma cost of the Bus to be supplied under the 

Project. 
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