OFFICE OF THE JALASH NIZAMTARA GRAM PANCHAYAT
LEUSIPAKURI, DARJEELING
NOTICE INVITING PRE- QUALIFICATION - CUM - TENDER
(E- Procurement) E- Tender (TWO COVER SYSTEM)
Email: pradhanjalasgp07@gmail.com

Memo No.-177/SFC/JNGP/2021-22
Date: 20.09.2021

NOTICE INVITING e-TENDER
NIT NO: 12/SFC/INGP/2021-22 Dated. 20.09.2021

On behalf of the Pradhan, Jalash- Nizamtara Gram Panchayat, Phansidewa, Darjeeling, the following tender
is invited by the undersigned for the work mentioned in the table below through electronic tendering
(e-tendering). The intending tenderer may visit the Website, namely - http:/ /wbtenders.gov.in for the
tender notice & other details and submission of bid will be through the site http:/ /wbtenders.gov.in only

Eligibility of Contractor

Job Name Amoun | Earnest o
No. Name of the Works of tPutto | Money | -2
Fund Tender | (in Rs) B %
(Rs.) s g
A~ ©

Construction of Solar Roof] i)Intending tenderers

top panel at G.P Office of should produce credentials
1KW ground mounted of a similar nature of

30 El.ec.trical W(irk off gge/ f
minimum value of 60% o
174816/~ | 3496/~ |Days the estimated amount put to
tender during 3 (three)
years prior to date of issue
of this tender notice; or
ii)intending tenders should
produce credential of 2 (two)
similar nature of Electrical
work, each of minimum
value of 30% of the estimated
amount put to tender during
3 (three) years prior to date
of issue of the tender notice;
or
iii)intending tenderers
should produce credentials
of one single running work
Of similar Electrical Work
nature which has been
completed to the extent of
80% or more and value of
which is not less than the

standalone off grid solar
system under S.F.C Fund
L po21-22.

SFC
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desired value at (i) above. In
case of running works, only
those tenderers who will
submit the Certificate of
satisfactory running work
from the concerned
Executive Engineer, or
equivalent competent
authority will be eligible for
the tender. In the required
certificate is should be clearly
stated that the work is in
progress satisfactorily and
also that no penal action has
been initiated against the
executed agency i.e. the

tenderer.

For e-tendering, intending tenderer may download the tender document from the said website

directly with the help of Digital Signature Certificate.

In the event of e-filling, intending bidder may download the tender documents from the website:
https:/ /wbtenders.gov.in directly with the help of Digital Signature Certificate. EMD amount of
@2% of Estimated Cost should be deposited by the bidder in ONLINE Mode in favour of Jalosh

Nizamtara GP, State Bank of India, Account No. 11880082864, IFSC Code. SBIN0009704 and receipt

for same should be digitally uploaded by the bidder. Properly Indexed & self-attested documents &
duly digitally signed of both the Technical Bid and the Financial Bid should be concurrently

submitted in the Website mentioned above as per time schedule given below.

1.

Eligibility criteria for participation in tender:
i). The prospective tenderer, as a primary agency, should have satisfactorily completed at least

(Credential should contain

one work of similar nature for a magnitude of 60% of amount of amount put to tender under
the State Government or its undertaking or the Central Government or its undertaking or any
Statutory Body during the last 3 (three) years from the date of issue of this Notice.
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3.

i)Name of Work,
ii) Date of Commencement,
iii)Date of Completion.
iv) Reference NIT & Work Order,
v) Name of Issuing Organization,
vi) Gross Bill Amount Paid till date
(ii) All Categories of Prospective Tenderer shall have to submit Valid and upto date.

Professional Tax (P.Tax) receipt challan for Current Financial Year.

Income Tax Return Acknowledgement receipt (AY- 2020-21/2021-22),

PAN Card issued by L.T deptt..,

Voter ID Card /Aadhar Card,

Valid Trade License with renewal copy (Current Trade License)

GST Registration No./ GST Return Certificate

Scanned- copy of earnest money (EMD) made as prescribed in the NIT mentioning clearly

NIT No, SL No of works & Name of the Depositor/ Tenderer shall have to be uploaded,

failing which it may be treated as cancelled.

h. Registration Certificate & current Bye- Laws duly approved by the concerned authority in
case of unemployed Engineers & Labour Co-operative societies Ltd.

i. Registered partnership deed in case of partnership firm. (if Applicable).

j. Authorization on LED Fittings Original Equipment Manufacturer
(OEM)

k. In Technical Bid the bidder must submit a copy of design and
drawing of the project /system pre-approved by the tender inviting

authority.

@ mean op

(iii) Registered Co-operative Societies of Unemployed Engineers and Diploma-holders in
Engineering are required to furnish valid Bye-Law, Latest Audit Report, Valid Clearance
Certificate from the Assistant Registrar of Co-operative Societies for the year 2018-19 or 2019-
20 along with other relevant supporting papers

(iv) The partnership firm is required to furnish copy of Registered Partnership Deed &Valid
Registration Certificate.

(v) A Company shall furnish the Article of Association and Memorandum.

Payment of bill on its production will be made after successful execution of the work subject to
availability of fund and no claim, whatsoever, will be entertained for any delay of payment.
No escalation charge will be entertained against any N.L'T/ NIQ any accepted tender.
Deduction of Income tax, GST, Construction Workers’ Welfare Cess, etc. will be made at
Source in accordance with the existing rules/orders.

Neither any Mobilization Advance nor any Secured Advance will be allowed.
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10

11

12
13

The contractor shall have to arrange, nearest to the work site, required land for installation of
plant & machineries (specified for each awarded work), storing of materials, provision of
labour shed & laboratory etc. at his own cost and responsibility.

Bids shall remain valid for a period of 120 days (one hundred twenty) from the date of
opening of Financial Bid. If the bidders withdraw the bid during the period of bid validity the
earnest money as deposited will be forfeited forthwith assigning any reason thereof. No
interest on the deposited Earnest Money shall be allowed if the said bid is cancelled.

Information to bidders:

Particulars Date & Time
Date of uploading of NIT documents(on line) 20/09/2021
Date of NIT documents(on line
Publishing date( ) 21.09.2021 at 9.00 a.m.
Start date of downloading of documents (online) 21/09/2021 from 09.00 a.m.
Last date of downloading of documents (online) 04/10/2021 upto 6.00 p.m.
Start date of submission of bid(online) 21/09/2021 from 09.00 a.m.
Last date of submission of bid (online) 04.10.2021 upto 6.00 p.m.
Opening date of Technical & Financial BID 07.10.2021 at 11.00 a.m.
Technical & Financial Evaluation To be notified

Financial bids of those tenderers who qualify in technical bid will only be opened. Dates, if
changed, due to un-avoidable circumstances, will be published in the said websites and the
office notice board only without any individual intimation.

A tenderer may visit the site of works and its surroundings on his own cost in order to
prepare bid for its submission.

No cost of Bidding shall be reimbursable by the Office of the Pradhan Jalash Nizamtara Gram
Panchayat. Authority may accept or reject any tender without assigning any reason,
whatsoever, and is not liable for any cost that might that have been incurred by a Bidder.

Refund of EMD: The Earnest Money of all unsuccessful Tenderers will be refunded through
cheque.

The Earnest Money deposited by a successful Tenderer will be converted into Security
deposit and the balance amount for security deposit @ 8% of the bill value will be deducted
fromthebillatthetimeofpaymenttoretain10%ofbillvalueof the total work done(final bill value)
to form Security Money for performance of work. No interest on Security Deposit will be
paid by the tender accepting authority.

The willing tenderers may remain present at the time of opening of Tender.

The Pradhan Jalash Nizamtara Gram Panchayat reserves the right to cancel the N.I.T due to
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14

15

16.

unavoidable circumstances and no claim in this respect will be entertained.

A tenderer’s bid will be out rightly rejected with a forfeiture of his earnest money if it comes
to the notice of the tender inviting authority during scrutiny that the credential or any other
papers of a tenderer are manufactured/fabricated, etc.

The Tender Inviting Authority may verify the original credential & other original documents
of the lowest tender, if found necessary, before issuance of the work order and the work order
will not be issued in favor of the tenderer if it is found on verification that such document
submitted by him is either manufactured or fabricated, etc,.

A clause stated in the later notification will supersede the corresponding one mentioned in
former notification in following sequence:-

a) Tender Form as prescribed.
b) NIT.

c) Special terms &Conditions.
d) Technical bid.

e) Financial bid.

INSTRUCTION TO BIDDERS

General Guidance for e- Tendering: Instructions/ Guidelines for electronic submission of the
tenders have been annexed for guidance/assistance of the tenderers to participate in e-
Tendering.

Registration of Tenderer: Any Tenderer willing to participate in e- Tendering will have to
get himself enrolled & registered with the government e-procurement system by logging on to
http:/ /etender.wb.nic.inThe tenderer is to click on the link for e-Tendering site as given on the

webportal.

Digital Signature Certificate (DSC): For submission of tenders, each tenderer is required to
obtain a Digital Signature certificates (DSC) from the approved service provider of the
National Informatics Centre (NIC) on payment of requisite amount, the details of which are
available at the website.

A tenderer can search & download NIT & tender documents electronically, the only mode of
collection of tender documents, from computers once he logs on to the website using his
Digital SignatureCertificate.

Submission of tenders: General process ofsubmission:-
Both the Technical bid and the Financial bid in separate folders will have to be submitted

online in the website at a time for each work before the notified date & time using the Digital
Signature Certificate (DSC) and virus scanned and duly digitally signed copies of documents
should also be uploaded in the website. (These documents will get encrypted i.e. transformed
into non- readable formats)
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8. Rejection of BID.

The Employer (Tender Accepting Authority) reserves the right to accept or reject any Bid and to
cancel the Bidding processes and reject all Bids at any time prior to the award of contract
without there by incurring any liability to the affected Bidder or Bidders or any obligation to

inform the affected Bidder or Bidders of the ground for Employer’s (Tender Accepting
Authority) action.

10. Tender SelectionCommittee.

i) The Committee will act for reccommendation of technically and subsequently financially
qualifiedbidders.

ii) Intending Tenderers may remain present during evaluation of Technical & Financial Bids.
Technical Bids will be opened first and the defective tender will summarily berejected.

Special terms and conditions

General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the SOR specification of the relevant State Government Department.
Discrepancy, if any, found in the arithmetical calculation in B.O.Q. should be brought to the notice of
the Engineer-In-Charge before execution of work.

Definition of NS andDepartment:

The word “NS” means the NirmanSahayak. The word “Department” appearing anywhere in the
tender documents means Office of the Pradhan, Jalash Nizamtara Gram Panchayat,Darjeeling.

Terms & Conditions in extendedperiod:

The extended time for completion of work allowed by the Pradhan, Jalash Nizamtara Gram
Panchayat for cogent reasons will automatically revalidate the tender to the extended period with all
the same terms and conditions.

Co-operation with other agencies and damages and safety of roadusers:

All works are to be carried out in close co-operation with the Department, any other contractor or
contractors working in the area of work. The work should also be carried out with due regard to the
convenience of the road users and occupants of the adjacent locality and precautions must be taken to
guard against any chances of injury or accidents to workers, road users, occupants of the adjacent
locality etc. Any damage to any property due to the negligence of the contractor,in the opinion of the
Pradhan Jalash Nizamtara Gram Panchayat /Engineer-in-Charge, will have to be repaired promptly
by the contractor at his own cost and expenses subject to the direction and satisfaction of the Pradhan
Jalash Nizamtara Gram Panchayat/Engineer-in-Charge. Transportation arrangement:

Page -6/16



The contractor shall arrange for all means of transport including railway wagons required for carriage
and supply of materials and also the materials required for the construction work. The Department
may grant necessary certificates, if required, for booking of railway wagons etc. so as to avoid the
hamper of work and no claim whatever on this ground will be entertained under any circumstances.
Alternatively, the contractor will have to depend on transport of materials by road as necessary to
complete the work without claiming any extra payment from department in this regard. The
contractor must consider this aspect while quoting rate.

Contractor’s SiteOffice:

The contractor shall have an office adjacent to the worksite as may be approved by the Engineer-in-
Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his
representative may desire to give to the contractor in connection with the contract, may be left or sent
by post to such office or delivered to the contractor’s authorized agent or representative and such
intimation to a contractor at the site office shall be deemed to have been duly served upon the
contractor.

Incidental and othercharges:

The cost of all materials, hire charges of tools and plants, labor, royalty on minor minerals/ road
materials (if any), electricity and other charges of statutory local bodies, ferry charges, toll charges,
loading and unloading charges, handling charges, overhead charges etc. inclusive of Sales Tax
(Central and/or State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax, GST etc. shall be
deemed to have been covered by the rates quoted by a contractor All other charges for the execution
of the specified work, including supply of materials and related carriage, complete or finished in all
respect should be to the entire satisfaction of the Engineer-in-charge of the work. No claim extra
claim in this regard beyond the specified rate as per work schedule ,whatsoever, in this respect will be
entertained.

Authorized Representative of Contractor:

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may
however, appoint an authorized representative in respect of one or more of the following purposes
only.

a) General day to day management ofwork.

b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign
hand receiptsthereof.
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c) To attend measurements when taken by the Departmental Officers and sign the records of such
measurements which will be taken as token of acceptance by the contractor. The selection of the
authorized representative shall be subject to the prior approval of the Pradhan Jalash Nizamtara
Gram Panchayat concerned and the contractor shall in writing seek such approval of the Pradhan
Jalash Nizamtara Gram Panchayat giving therein the name of work, Tender No., the Name, Address
and the specimen signature of the representative he wants to appoint and the specific purposes as
specified here-in-above, which the representative will be authorized for. Even after first approval, the
Pradhan Jalash Nizamtara Gram Panchayat may issue at any subsequent date, revise directions about
such authorized representative and the contractor shall be bound to abide by such directions. The
Pradhan Jalash Nizamtara Gram Panchayat shall not be bound to assign any reason for his revised
directions. Any notice,correspondence etc. issued to the authorized representative or left at his
address, will be deemed to have been issued to the contractor.

Contractor'sGodown

The contractor must provide suitable godowns with sufficient capacity for cement and other materials
at the site of work. No separate payment will be made for these godowns or for the store yard.
Cement and other materials found to have been damaged shall be rejected with a direction to remove
these from the site by the contractor on his own cost as per direction of theEngineer-in-Charge.

Arrangement ofLand:

The contractor will arrange land for installation of his Plants and Machineries, his godown, store
yard, labour camp etc. at his own cost for execution of the work. Departmental land, if available ,may
be spared for the purpose on usual charges as fixed by the CompetentAuthority.

The contractor shall clear and remove on completion of work and shed, huts etc. which he might
have erected in land. If after such use, the contractor fails to clear the land, the Engineer-in-Charge
will arrange to remove those installation and adequate recovery will be made from the dues of the
contractor.

SundryMaterials:

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places
as directed by the Engineer-In-Charge at his own cost before starting and during the work by which
the departmental staff will check levels layout of different works and fix up alignment and the
contractor shall have to maintain and protect the same till completion of the work. All machineries
and equipments like Level Machine, Staff, Theodalite etc. and other sundry material like pegs, strings,
nail flakes instruments etc. and also skilled labour required for setting out the levels for laying out
difference structures and alignment shall also be supplied by the contractor as per direction of
Engineer-in-Charge at his own cost without any extra claim towards the department.

Supplementary / Additional items of Works:
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Notwithstanding the provisions made in the related printed tender form any item of the work which
can be legitimately be considered as not stipulated in the specific price schedule of probable items of
work but has become necessary as a reasonable contingent item during actual execution of work will
have to be done by the Contractor, if so directed by the Pradhan Jalash Nizamtara Gram Panchayat
/Engineer-in-Charge and the rates will be fixed in the manner as stated below: -

(a) Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the rates
of the allied items of work appearing in the tenderschedule.

(b) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the
allied items of work appearing in the Department schedule of rates of probable items of work
forming part of tender document Rates for the working area enforce at the time ofN.I.T.

(c) In Case, addition items do not appear in the above Department Schedule of Rates, such items for
the works shall be paid at the rates entered in the Department Schedule of Rates for the working area
enforce at the time ofN.L.T.

(d) If the rates of the supplementary items cannot be computed even after applications of clauses
stated above, the same shall be determined by analyses from market rates of material, labour and
carriage cost prevailing at the time of execution of such items work. Profit and overhead charges
(both together) at 10% (Ten percent) will be allowed only; the contractual percentage will not be
applicable. Unbalanced market rates shall never be allowed Contractual percentage shall only be
applicable with regard to the portions of the analysis based on clauses (a), (b), (c)& (d) stated above
only. It may be noted that the cases of supplementary items of claim shall not be entertained unless
supported by entries in the Work Order Book or any written order from the tender accepting
authority.

Covered upworks:

When one item of work is to be covered up by another item of work the latter item shall not be done
before the formal Item has been measure up and has been inspected by the Pradhan Jalash Nizamtara
Gram Panchayat /Engineer-in-Charge or as the authorized representatives of the Pradhan Jalash
Nizamtara Gram Panchayat and order given by him for proceeding with the latter item of work.

Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be
approved by the Engineer-in-Charge and checking the quality of such materials shall have to be done
by the concerned Department or as directed by Engineer-in-Charge prior to utilization in the work

Water andenergy:

The contractor shall have to arrange on his own cost, required energy for operation of equipments
and machineries, for operating of pumping set, illuminating work site, office etc. that may be
necessary in difference stages of execution of work. No facility of any sort will be provided for
utilization of the departmental sources of energy existing at site of work. Arrangement for obtaining
water for the work should also be made by the contractor at his own cost. All cost for getting energy
and/ orforanypurposewhatsoeverwillhavetobebornebythecontractorforwhichnoclaimwill
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be entertained. All materials, tools and plants and all labour (skilled and unskilled) including their
housing, water supply, sanitation, light, procurement of food for contractors staff & crews, medical
aids etc. are to be arranged for by the contractor at his own cost. The cost for transportation of labour,
materials and all other incidental items as required for work shall also have to be borne by the
Contractor without any extra claim from department.

Road opened totraffic:

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programme of
work must be so adjusted as not disturb the smooth flow of road traffic in any way. If necessary
diversion road should be provided and maintained by the contractor at his own cost for the entire
period of work, if not separately provided in the tender. The Contractor should take all necessary
precautions including guarding, lighting and barricading as necessary, to guard against the chances
of injury or accident to the road user and traffic and ferry users during execution of the work for
which nothing extra will be paid except otherwise mentioned in specific price schedule. The
contractor will also indemnify the Department against consequences of any such injury or accident, if
so happens, as per opinion of the Pradhan Jalash Nizamtara Gram Panchayat /Engineer-in-Charge,
due to contractor’s fault in compliance with any of such obligations. Suitable road sign as and where
necessary should be provided by the contractor at his own cost as per direction of the Pradhan Jalash
Nizamtara Gram Panchayat /Engineer-in-charge and shall also be maintained till the completion of
the work. Road barriers with red light at night are to be placed where the existing surface is disturbed
with proper road signs. All these shall be done at the cost of the contractor without any extra claim
towardsdepartment.

Drawings:

All works shall be carried out in conformity with the drawings supplied by this Department. The
Contractor shall have to carry out all the works according to the departmental General Arrangement
Drawing and Detail Working Drawings to be supplied by the Department from time to time.

ServiceableMaterials:

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge)
obtained during dismantling of existing structures/roads and handing over the same to the Engineer-
in- charge of work of this Department lies with the contractor and nothing will be paid on this
account. In case of any loss or damage of serviceable materials prior to handing over the same to this
Department, full value will be recover from the Contractor’s bill at rates as will be assessed by the
Pradhan Jalash Nizamtara Gram Panchayat /Engineer in-charge.

UnserviceableMaterials:

The Contractor shall remove all unserviceable materials, obtained during execution at place as
directed. The contractor shall dressed up and clear the work site after completion of work as per
direction of the Pradhan Jalash Nizamtara Gram Panchayat /Engineer-in-Charge. No extra payment
will be made on this account.

Contractor’s risk for loss ordamage:
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All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without any
extra claim towards department.

Idle labour& additionalcost:

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc.
would be entertained under anycircumstances

Charges and fees payable bycontractor:

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-
law of any local or other statutory authority which may be applicable to the works and shall keep the
department against all penalties and liabilities of every kinds for breach of such statute regulation or
law.

b) The Contractor shall save, harmless and indemnify the department from and against all claims,
demands, suit and proceedings for or an account of infringement of any patent rights, design, trade
mark of name of other protected write in respect of any constructional plant, machine, work,
materials thing or process used for or in connection with works or temporary works or any ofthem.

Issue of Departmental Tools andPlants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost;
all cost of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor

Realization of Departmentalclaims:

Any some of money due and payable to the contractor (including security deposit returnable to him)
under this contract may be appropriated by the Government and set off against any claim of
Government for the payment of sum of money arising out of this contract or under any other contract
made by the contractor with the Government.

Compliance of differentActs:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act,
1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder
from time to time. If he fails to do so, Engineer-in-Charge or of the concerned division may at his
discretions, take necessary measure over the contract. The Contractor shall also make himself for any
pecuniary liabilities arising out on account of any violation of the provision of the said Act(s). The
Contractor must obtain necessary certificate and license from the concerned Registering Office under
the Contract Labour (Regulation & Abolition) Act, 1970. The contractor shall be bound to furnish the
Engineer-In-Charge all the returns, particulars or date as are called for from time to time in
connection with implementation of the provisions of the above Acts and Rules and timely submission
of the same, failing which the Contractor will be liable for breach of contract and the Engineer-in-
Charge may at his discretion take necessary measures over thecontract.

Safety, Security and Protection of theEnvironment:
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The Contractor shall, throughout the execution and completion of the Works and the remedying of
any defects therein:

(a) have full regard for the safety of all persons and the Works (so far as the same are not completed
or occupied by thedepartment),

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the Engineer-in-Charge for the protection of the Works or
for the safety and convenience of the public orothers,

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or
nuisance to persons or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods ooperation,

(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere with any
signal light of the railways or with any traffic or signal lights of any local or otherauthority.

Commencement ofwork:

The work must be taken up within the date as stipulated in the work order and completed in all
respects within the period specified in Notice Inviting Tender.

C.28Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction of
work with methodology clearly showing the required materials, men and equipment. The contractor
will submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a
time table divided into four equal periods of progress of work to complete the work within the
specific period for approval of the Engineer-In-Charge who reserves the right to make addition,
alterations and substitutions to such programme in consultation with the contractor and such
approved programme shall be adhered to by the contractor unless the same is subsequently found
impracticable in part or full in the opinion of the Engineer-In- Charge and is modified by him. The
contractor must pray in writing, showing sufficient reasons therein for modification of programme.
The conditions laid down in clause 2 of the printed tender form regarding the division of total period
and progress to work and the time table there for as provided in the said clause shall be deemed to
have been sufficiently complied with the actual progress of work and does not fall short of the
progress laid down in the approved time table for one fourth, half and three fourth of time allowed
for thework.

Setting out of thework:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification
or adjustment becomes necessary the contractor shall have to do the same at his own cost according to
the direction of the Engineer-in- Charge. During progress of works, if any, error appears or arises in
respect of position, level, dimensions or alignment of any part of the work contractor shall at his own
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cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting out that may be
done or checked by either of them shall not in any way relieve the contractor from their responsibility
for correctness and rectification thereof.

Precautions duringworks:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case
disturbances of service utilities is found unavoidable the matter should immediately be brought to the
notice of the Engineer-in-Charge and necessary precautionary measures as would be directed by the
Engineer-in-Charge shall be carried out at the cost and expenses of the contractor. If the service
utilities are damaged or disturbed in any way by the contractor during execution of the work, the cost
of rectification or restoration of damages as would be fixed by the Engineer-In-Charge concerned will
be recovered from the contractor.

Testing of qualities of materials &workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision)
and relevant IS codes and the Engineer-In-Charge reserves the right to test, examine and measure the
materials/workmanship direct at the place of manufacture, fabrication or at the site of works or any
suitable place. The contractor shall provide such assistance, instrument, machine, labour and
materials as the Engineer-in-Charge may require for examining, measuring and testing the works and
quality, weight or quantity of materials used and shall supply samples for testing as may be selected
and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests
from outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be
borne by the agency and that must be considered during quotingrate.

Timely completion ofwork:

All the supply and the work must have to be completed in all respects within the time specified in
Notice Inviting Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

Procurement of materials:

All materials required to complete execution of the work shall be supplied by the contractor after
procurement from authorized and approved source.

Rejection of materials:

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials
must be removed by the Contractor from the site within 24 hours of the issue of order to that effect. In
case of non-compliance of such order, the Engineer-In-Charge shall have the authority to cause such
removal at the cost and Expense of the contractor and the contractor shall not be entitled to claim for
any loss or damage of thataccount.
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Implied elements of work initems:

Except of such items as are included in the Specific Priced Schedule of probable items and proximate
quantities no separate charges shall be paid for traffic control Measures, shoring, shuttering, watering,
curing etc. and the rates of respective Items or works are to be deemed as inclusive of the same.

Damagedcement:

Any cement lying at contractor’s custody which is found at the time of use to have been damaged
shall be rejected and must immediately be removed from the site by the contractor or disposed of as
directed by Engineer-in-Charge at the costs and expenses of the contractor.

Issue of DepartmentalMaterials:
Departmental materials will not be issued under any circumstances.
ForceClosure:

In case of force closure or abandonment of the works by the Department the contractor will be eligible
to be paid for the finished work and reimbursement of expenses actually incurred but not for any
losses.

TenderRate:

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on
the priced schedule of probable item of work. The quantities for various other items of works as
shown in the priced schedule of probable items of works are based on the drawing and design
prepared by the Department. If variations become necessary due to design consideration and as per
actual site conditions, those have to be done by the contractor at the time of execution at the rate
prescribed in the tender condition. No conditional rate will be allowed in any case.

Delay due to modification of drawing anddesign:

The contractor shall not be entitled for any compensation for any loss due to delays arising outof
modification of the drawing, addition & alterations ofspecifications.

AdditionalConditions:

A few additional conditions under special terms and conditions:

Rate quoted shall be inclusive of clearing site including removal of surplus (both
serviceable & unserviceable) earth, rubbish, materials etc. as per direction of
theEngineer-in-Charge.

Rate quoted shall be inclusive of Taxes, Income Tax Octroi and all other duties, ifany.

The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per
direction of Engineer-in-Charge.

Deep excavation of trenches and left out for days shall beavoided.
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Labour welfare Cess will be deducted @ 1(one) % of gross bill value as perrule.

The whole work will have to be executed as per Departmental drawings “available in this
connection at the tenderrate.

Income Tax Will be deducted from each bill of the contractor as per applicable rate and rules inforce.

In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the
West Bengal Finance (Sales Tax) Act, 1994 necessary S.T / GST will be deducted as per rate in
force from the bill in addition to other deduction as per extentrules.

Refund of SecurityDeposit:

In respect of successful tenderers, the earnest money on acceptance of the tenders shall be converted
as a part of security deposit (Total Security Deposit-10%). Balance part of security Deposit will be
deducted from each bill so as to make the total amount of security equivalent to 10( ten)% of the
total value of work so executed and the same will be released after three months/Six months /one
year from the date of completion of the work on due satisfaction of the E.I.C. Earnest money
deposited by an unsuccessful tenderers will be refunded as perrules.

Defect LiabilityPeriod:

Defect Liability Period for all the work is one year and will be calculated from the date of completion

of the whole work.
C.43 Specification of work,Methodology:

Specification and methodology of works shall be as given in the Specification of Rural Roads of
MORD and other relevant IRC & IS codes.

Additional Clauses for Supply works

1. The Supplier will be solely responsible for safe custody of and guarding of the materials and
machine during the period of work and he will be held responsible any pilferage, theft or loss
to the material and Machine.

2. All materials shall be brought to the site after due approval of the undersigned. Rejected
materials must be removed by the supplier from the site within 24 hours of issue of orders to
that effect. In case of non-Compliance with such orders the undersigned shall have the
authority to remove the same at the cost and expense of the supplier and the Supplier shallnot
entitled to any loss or damage on thataccount.
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For all the Materials and machines the supplier will act as the Custodian of the Department
and shall take charge of the materials against appropriate receipt sign by him. The supplier
shall remain responsible for the proper storage and safe custody of suchmaterials.

Necessary carriage from the nearest Stockyard/Departmental Godown to the site of Work
including loading unloading and stacking will have to done by the suppliers at his owncostin
case of all materials andmachines.

Quantities of supplied materials at site will be determined after measurement of stack and
deduction of void for such materials (Ifany).

The decision of the Tender Committee will be final in case of any disputes arisesthereof.

s/d-
OFFICER-IN-CHARGE
Jalash Nizamtara Gram Panchayat

Office of the
JALASH NIZAMTARA GRAM PANCHAYAT

Village- Lesuipakuri :: P.O- Lesuipakuri

MemoNo. 177/SFC/JNGP/2021-22 Dated, -20.09.2021

Copy forwarded for information and with a request for making an arrangement to display the
notice for wide publicity to :-

El S

The Block Development Officer, Phasidewa
Sabhapati, Phasidewa Development Block.
Post Office, Lesuipakuri

Office Notice Board

s/d-
OFFICER-IN-CHARGE
Jalash Nizamtara Gram Panchayat
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