BID IDENTIFICATION NO- E.E (A), Mayurbhanj Division, Baripada-03/2021-22

GOVERNMENT OF ODISHA
AGRICULTURE DEPARTMENT

DOCUMENTS FOR COVER - |

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORKS?: -

Extension, Renovation and Modernisation (ERM) of FIAC Building ,Badasahi
Extension, Renovation and Modernisation (ERM) OF FIAC Bahalda
Construction of motorcycle stand & approach road with culvert Bahalda
Extension, Renovation and Modernisation (ERM) of FIAC Building Bangriposhi
Extension, Renovation and Modernisation (ERM) of FIAC Building,Baripada
Extension, Renovation and Modernisation (ERM) of FIAC Building,Betnoti
Modernisation of Training hall of FIAC Building,Bijatala

Extension, Renovation and Modernisation (ERM) of FIAC Building,Bisoi

. Extension, Renovation and Modernisation (ERM)of FIAC BuildingG.B.Nagar
10. Extension, Renovation and Modernisation (ERM) of FIAC Building,Jamda

11. Extension, Renovation and Modernisation (ERM) of FIAC Building,Jashipur
12. Extension, Renovation and Modernisation (ERM) of FIAC,Kaptipada

13. Construction of Conference hall,Karanjia

14. Extension, Renovation and Modernisation (ERM) of ADO Office,Karanjia

15. Extension, Renovation and Modernisation (ERM) OF FIAC, Khunta

16. Extension, Renovation and Modernisation (ERM) of FIAC Building,Kuliana

17. Extension, Renovation and Modernisation (ERM) of FIAC Building,Kusumi

18. Modernisation of Training hall of FIAC Building,moroda

19. Modernisation of Training hall of FIAC Building,Rairangpur

20. Repair & renovation with modernisation of training hall, ADO office Rairangpur
21. Extension, Renovation and Modernisation (ERM) of FIAC,Raruan

22. Modernisation of Training hall of FIAC Building,Rasgovindpur

23. Extension, Renovation and Modernisation (ERM) of FIAC,Samakhunta

24. Extension, Renovation and Modernisation (ERM) of FIAC Building,Saraskana
25. Extension, Renovation and Modernisation (ERM) of FIAC Building,Suliapada
26. Modernisation of Training hall of FIAC Building/ First Floor,Thakurmunda

27. Extension, Renovation and Modernisation (ERM) of FIAC Building,Tiring

28. Extension, Renovation and Modernisation (ERM) of ADO Office, Udala

29. Mordernisation of Training hall at- FIAC, Udala

30. Construction of Boundary wall with gate and connecting road to AEE Office, Udala
31. Construction of Conference Hall with computer room atADO Office, Udala

32. Construction of Boundary wall,Jamda

33. ROOF Grading,platering of entire building of Soil Chemist at- Takatpur, Baripada
34. installation of solar power system of 2.6 KW to FIAC Building,Suliapada

35. installation of roof top solar plant of 3 kw at- FIAC , Rairangpur

36. installation of roof top solar plant of 3 kw at- FIAC , Bijatala

37. Extension, Renovation and Modernisation (ERM) of FIAC Building,Karanjia
38. Extension, Renovation and Modernisation (ERM) of ADO Office,Jashipur

OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), MAYURBHANIJ DIVISION, BARIPADA
Phone-(06792) 296234, Emailld-eea-mayurbhanj@gov.in
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OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), MAYURBHANIJ DIVISION, BARIPADA
Phone-(06792) 296234, Email Id-eea-mayurbhanj@gov.in

INVITATIONS FOR BIDS THROUGH e-Procurement
No- Date-

Bid Identification No/e — Procurement Notice No.—E.E (A), Mayurbhanj Division, Baripada — 03/2021-22

1. The Executive Engineer (Agril.), Mayurbhanj Division, Baripadaon behalf of Governor of Odisha invites Percentage
Rate Bids in Single cover system for the works as detailed in table below.

Approximate
Estimated
EMD in
cost put to Cost of Bid .
Sl- Name of the work Tender Documents (Rs.)/BID Class of Period ?f
No. (Excluding (in Rs.) SECURITY Contractor Completion
' DECLARATION
G.S.T)
(Rs.)
1 2 3 4 5 6 7
Extension, Renovation and
1 gﬂuoi?gir Qésaé';dnagsﬁw of FIAC 686248.00 | 4000.00 c&D 60 days
Extension, Renovation and 60 days
isati No EMD is
) Modernisation (ERM) OF FIAC 284813.00 | 2000.00 : C&D
Bahalda required as
per govt.
Construction of motorcycle stand & of Odisha 60 days
3 | approach road with culvert Bahalda | 1196462.00 | 6000.00 financial Cc&D
. - dept. Lt.
Extension, Renovation and nop8943 60 days
Modernisation (ERM) of FIAC }
4 | Building Bangr(iposhi) 624995.00 | 4000.00 dt. C&D
18/3/2021
Extension, Renovation and But bidder 60 days
c Modernisation (ERM) of FIAC 825787.00 4000.00 must C&D
Building,Baripada : . uploaded “
Bid
Extension, Renovation and Security 60 days
Modernisation (ERM) of FIAC .
6 | Building Bemogi ) 354466.00 | 2000.00 | Declaratio | cgp
' n” in leu of
Modernisation of Training hall of gxglshmhg 60 days
7 | FIAC Building,Bijatala 287663.00 | 2000.00 Datthe | cgp
time of
Extension, Renovation and submission 60 days
3 Mo-de_rnlsatl_on_(ERM) of FIAC 344224.00 | 2000.00 ofildm C& D
Building, Bisoi the “Form
= i = _ . attached y
xtension, Renovation an . 60 days
with DTCN
Modernisation (ERM)of FIAC .
9 BuildingG.B.Nagar 434621.00 2000.00 m_form. C&D
Affidavit
Extension, Renovation and 60 days
Modernisation (ERM) of FIAC
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11

Extension, Renovation and
Modernisation (ERM) of FIAC
Building,Jashipur

781476.00

4000.00

12

Extension, Renovation and
Modernisation (ERM) of
FIAC,Kaptipada

703147.00

4000.00

13

Construction of Conference
hall,Karanjia

1584164.00

6000.00

14

Extension, Renovation and
Modernisation (ERM) of ADO
Office,Karanjia

710139.00

4000.00

15

Extension, Renovation and
Modernisation (ERM) OF FIAC,
Khunta

522745.00

4000.00

16

Extension, Renovation and
Modernisation (ERM) of FIAC
Building,Kuliana

312726.00

2000.00

17

Extension, Renovation and
Modernisation (ERM) of FIAC
Building,Kusumi

402121.00

2000.00

18

Modernisation of Training hall of
FIAC Building,moroda

711569.00

4000.00

19

Modernisation of Training hall of
FIAC Building,Rairangpur

330290.00

2000.00

20

Repair & renovation with
[IModernization of training hall,
ADO Office Rairangpur

916656.00

4000.00

21

Extension, Renovation and
Modernisation (ERM) of
FIAC,Raruan

268620.00

2000.00

C&D

60 days

Cc&D

60 days

C&D

60 days

C&D

60 days

C&D

60 days

C&D

60 days

C&D

60 days

Cc&D

60 days

C&D

60 days

C&D

60 days

C&D

60 days

22

Modernisation of Training hall of
FIAC Building,Rasgovindpur

427194.00

2000.00

23.

Extension, Renovation and
Modernisation (ERM) of
FIAC,Samakhunta

516442.00

4000.00

24

Extension, Renovation and
Modernisation (ERM) of FIAC
Building,Saraskana

329299.00

2000.00

25.

Extension, Renovation and
Modernisation (ERM) of FIAC
Building,Suliapada

527688.00

4000.00

26

Modernisation of Training hall of
FIAC Building/ First
Floor,Thakurmunda

596408.00

4000.00

No EMD is
required as
per govt.
of Odisha
financial
dept. Lt.
no- 8943
dt.
18/3/2021
But bidder
must
uploaded “
Bid
Security
Declaratio
n” in leu of

C&D

60 days

C&D

60 days

C&D

60 days

Cc&D

60 days

Cc&D

60 days




Extension, Renovation and furnishing C&D 60 days
27 gﬂuoi?gir E'SEarti'ﬁg (ERM) of FIAC 328240.00 | 2000.00 | EMD at the
9, 9 time of
Extension, Renovation and 5"7;',:’5{0" c&D 60 days
Modernisation (ERM) of ADO oj bid in
28. Office, Udala 436821.00 2000.00 the “Form
attached
Mordernisation of Training hall at- with DTCN c&D 60 days
29. | FIAC, Udala 124423.00 | 600.00 in form
Construction of Boundary wall Affidavit c&D 60 days
with gate and connecting road to
30 AEE Office, Udala 1327879.00 | 6000.00
Construction of Conference Hall B&C 60 days
31 with computer room atADO Office, 2196194.00 | 6000.00
Udala
Construction of Boundary c&D 60 days
32 | wall,Jamda 796774.00 4000.00
ROOF Grading,platering of entire Cc&D 60 days
building of Soil Chemist at-
33 Takatpur, Baripada 354746.00 | 2000.00
installation of solar power system OREDA 60 days
34. of 26 KW to_ FIAC 265600.00 2000.00 EMPANELE
Building,Suliapada D/ /OAIC
EMPANELE
installation of roof top solar plant D /OSIC 60 days
35 | of 3 kw at- FIAC , Rairangpur 279800.00 | 2000.00 EMPANELE
- - D / MNRE
installation of roof top solar plant EMPANELE 60 days
36 | of 3 kw at- FIAC , Bijatala 279800.00 | 2000.00 D DEALER
Extension, Renovation and C&D 60 days
37, | Modernisation (ERM) of FIAC 209331.00 | 2000.00
Building,Karanjia
Extension, Renovation and C&D 60 days
Modernisation (ERM) of ADO
38. Office,Jashipur 127596.00 600.00

The bidders have to participate in ONLINE bidding only. The web-site for “ONLINE BIDDING” is
http://tendersorissa.gov.in.
Bid documents will be available in above Website from DT.21/12/2021at 10.00 AM to Dt.28/12/2021up to 5.00 P.M
for “ONLINE BIDDING”. Date of original bid documents submissionfrom dt.22/12/2021at 10.00 A.M. To
29/12/2021 up to 5.00 P.M Bids shall be opened at 10.00 AM on Dt.30/12/2021.

The bidder must possess matching class compatible Digital Signature Certificate (DSC).
Further details and other terms and conditions can be seen from DTCN in the e-
www.tendersorissa.gov.in

N.B: Subsequent corrigendum / addendum if required shall be available

Procurement web site

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada

in the website as indicated above
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Memo No. /Il Agril. Dated
Copy with ‘e’ Procurement Notice submitted to the Director of Agriculture & Food Production, Odisha, Bhubaneswar for
favour of kind information & necessary action.

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada

Memo No. /I Agril. Dated
Copy with ‘e’ Procurement Notice submitted to the Chief Engineer (Agril.), Odisha, Bhubaneswar for favour of kind
information & necessary action.

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada
Memo No. /I Agril. Dated
Copy with ‘e’ Procurement Notice submitted to the Superintending Engineer (Agril.) Central Zone, Bhubaneswar for
favour of kind information & necessary action.
Er. SrinibasPrusty
Executive Engineer (Agril.)

Mayurbhanj Division, Baripada

Memo No. /I Agril. Dated
Copy submitted to the Chief District Agriculture Officer, Mayurbhanj, Baripada for favour of kind information & necessary
action.

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada
Memo No.// Agril. Dated
Copy forwarded to the Assistant Executive Engineer (Agril.), Rairangpur /Udala /Baripada,Karanjia Subdivision / Assistant

Agriculture Engineer, Bahalda/Baripada/Udala/Betnoti,karanjia/Jashipur/Rasgobindapur /Khunta for information.

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada
Memo No. /I Agril. Dated
Copy with ‘e’ Procurement Notice to Office Notice Board, Office of the Executive Engineer (Agril.), Mayurbhanj

Division, Baripada for information.

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada



Name of the work: -

CHECK LIST TO BE FILLED UP BY THE BIDDER

Sl . Reference to Whether furnished Reference to Page
Particulars
No Clause no Yes No no
01. | Cost of tender paper as per list attached against each work. D'T'Ci\'l\lo 03CIause
02. | E.M.D/Bid security/Bid Security Declaration D.T.C')\.llgl.oglause
. o - D.T.C.N
03. | Copy of valid Registration Certificate Clause No.06
. . D.T.C.N
04. | Copy of valid GST certificate Clause No.06
D.T.C.N
05. | Copy of PAN Card Clause No.06
. . . . D.T.C.N
06. | No Relationship Certificate in Schedule — A Clause No 11
07 Information regarding current litigation, debarring / DTCN
A) expelling of the tender or abandonment of the work by the Clau'se' I\jo 09
tenderer (Schedule-D) '
o D.T.C.N
(B) | Affidavit (Schedule-E) Clause No.09




A. GENERAL INFORMATIONS

OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), MAYURBHANJ DIVISION, BARIPADA

CONTRACT DATA

SI. Particulars Details
0.
Bid Identification
1 No E.E (A), Mayurbhanj Division, Baripada — 03/2021-22
1. Extension, Renovation and Modernisation (ERM) of FIAC Building
,Badasahi
2. Extension, Renovation and Modernisation (ERM) OF FIAC Bahalda
3. Construction of motorcycle stand & approach road with culvert
Bahalda
4. Extension, Renovation and Modernisation (ERM) of FIAC Building
Bangriposhi
5. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Baripada
6. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Betnoti
7. Modernisation of Training hall of FIAC Building,Bijatala
8. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Bisoi
9. Extension, Renovation and Modernisation (ERM)of FIAC
BuildingG.B.Nagar
10. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Jamda
11. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Jashipur
12. Extension, Renovation and Modernisation (ERM) of
FIAC,Kaptipada
13. Construction of Conference hall,Karanjia
14. Extension, Renovation and Modernisation (ERM) of ADO
Office,Karanjia
15. Extension, Renovation and Modernisation (ERM) OF FIAC,
Khunta
2 Name of the Work 16. Ex'gen_sion, R(_enovation and Modernisation (ERM) of FIAC
Building,Kuliana
17. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Kusumi
18. Modernisation of Training hall of FIAC Building,moroda
19. Modernisation of Training hall of FIAC Building,Rairangpur
20. Repair & renovation with modernisation of training
hall,Rairangpur
21. Extension, Renovation and Modernisation (ERM) of FIAC,Raruan
22. Modernisation of Training hall of FIAC Building,Rasgovindpur
23. Extension, Renovation and Modernisation (ERM) of
FIAC,Samakhunta
24. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Saraskana
25. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Suliapada
26. Modernisation of Training hall of FIAC Building/ First
Floor,Thakurmunda
27. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Tiring
28. Extension, Renovation and Modernisation (ERM) of ADO Office,
Udala
29. Mordernisation of Training hall at- FIAC, Udala
30. Construction of Boundary wall with gate and connecting road to
AEE Office, Udala
31. Construction of Conference Hall with computer room atADO
Office, Udala
32. Construction of Boundary wall,Jamda
33. ROOF Grading,platering of entire building of Soil Chemist at-




Takatpur, Baripada

34. installation of solar power system of 2.6 KW to FIAC
Building,Suliapada

35. installation of roof top solar plant of 3 kw at- FIAC , Rairangpur

36. installation of roof top solar plant of 3 kw at- FIAC , Bijatala

37. Extension, Renovation and Modernisation (ERM) of FIAC
Building,Karanjia

38. Extension, Renovation and Modernisation (ERM) of ADO
Office,Jashipur

Officer inviting

3 tender Executive Engineer (Agril.), Mayurbhanj Division, Baripada

4 Accepting Authority | Executive Engineer (Agril.), Mayurbhanj Division, Baripada

5 Estimated Cost Mentioned against work of the list(124423.00 to 2196194)

B. BID INFORMATION

Intended completion period/Time period

6 assigned for Completion as per clause 7 of As mentionedin.Calendar months in columm-7 of Contract Data
DTCN
7 Last Date & time of submission of online Time: 5.00PM.............
Bid (Clause No. 1 of DTCN.) Dt 28/12/2021
8 Date of origina| bid documents Time : 10.00 AM to 5.00 PM (except holldays)
submission 21/12/2021at 10.00 A.M. To 29/12/2021 up to 5.00 P.M
Cost of Bid Document (Clause No. 3 of DTCN.)
[ Bank draft amount Rs. 600/- to Rs. 6000/-.as per list attached against each work
9 i in favour of Executive Engineer (Agril.), Mayurbhanj Division, Baripada
iii payable at Baripada

Bid Security (Clause No. 5 of DTCN.)
10

i Bid security Declaration As mentioned against each work of the list.

11 Bid validity period (Clause No. 8 of DTCN.) | 90 days

12 Minimum period of contract / agreement As per DTCN
13 Currency of Contract Indian Rupees
14 Language of Contract English

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada



1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

Procedure to participate in online bidding e-procurement

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to
participate in the bid is required to register in the Portal with some information about the firm/Contractor. This is a onetime
activity for registering in Portal. During registration, the contractor has to attach a Digital Signature Certificate (DSC) to
his / her unique user ID. The DSC used must be of appropriate class(Class Il or Class IIl) issued from a registered
Certifying Authority such as n-Code, Sify, TCS, MTNL etc.

a. To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system will
again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs
stored in system database. The system checks the unique ID, password and DSC combination and authenticates
the login process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersOdisha.gov.in will

appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the
tender will move to “Active Tender” Section of the homepage. Only a small notification will be published in the
newspaper specifying the work details along with mention of the specific website for details. The publication of the
tender will be for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation for
Bid’ after which the same will be removed from the list of Active tenders. Any bidder can view or down load the
bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

d. If the software application has the provision of payment of cost of tender document through payment gateways of
authorized bankers by directly debiting the account of the bidders, bidders will be required to avail on-line
payment.

Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement process, the
tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those systems strictly
within their own control.

Any third party/company/person under a service contract for operation of e-procurement system in the State or his/their
subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that are undertaken
through the e-procurement system irrespective of who operates the system.

Forsubmission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of document in
prescribed format wherever warranted in support of eligibility criteria and qualification information.The on line bidder
shall have to produce the original documents in support of the scanned copies and statements uploaded in the portal before
the specified date as per DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid
document and appropriate bid security Declration.. The system shall consider only the last bid submitted through the E-
Procurement portal.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal using his
DSC; provided the questions are raised before the date mentioned in the home page under critical dates.

The details of drawings and documents pertaining to the works available with the officer inviting the
Bid in the office of the Executive Engineer as mentioned in the Contract Data will be open for
inspection by the bidders. The bidder is required to down load all the documents for preparation of his
bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while
up-loading his bid. He is required to up load documents related to his eligibility criteria and
qualification information and Bill of Quantities duly filled in. It is assumed that while participating in

9
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the bid, the bidder has referred all the drawings and documents. Seeking any revision of rates or
backing out of the bid claiming for not having referred to any or all documents provided in the Bid by
the Officer Inviting the Bid will be construed as plea to disrupt the bidding process and in such cases
the bid security shall be forfeited.

1.8. Any addendum issued shall be part of the bidding documents and shall be notified in the website

www.tendersOdisha.gov.in / notice board and through paper publication.
1.8.1. The volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall carefully go
through the document and prepare the required documents and up load the scanned documents in Portable Document
Format to the portal in the designated locations of Technical Bid. He will fill up the rates of items or percentage in

the BOQ down loaded for the work in designated Cell and up loads the same in designated locations of Financial
Bid.Bidders are to submit only the original BoQ uploaded by publisher after entering the relevant fields without
any alteration/deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. In case of item
rate tender, bidders shall fill in their rates other than Zero value in the specified cells. In the percentage rate
tender, the bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of document
shall be effected by using DSC of appropriate class.

2. BIDSECURITY: The Bidder shall furnish, as part of his Bid, a Bid security declaration.. The bidder
shall scan all the written pages of the bid security declaration and up load the same to the system in
designated place. The on line bidder shall deposit the original copy of the *bid securitydeclaration’ within
the specified period mentioned in the DTCN (after receipt date of bid but before opening date & time of
bid) with the “Officer inviting the Bid”. The Officer inviting the bid shall not be responsible for any postal
delay and/or non-receipt of the original copy of the bid securitydeclaration on or before specified date and
time. Non-submission of bid securitydeclaration within the designated period shall debar the bidder from
participating in the on-line bidding system and his portal registration shall be cancelled. His name shall

also be informed to the registering authority for cancellation of his registration.

2.1 If the Bidder fails to submit the original documents for verification within the stipulated date his portal registration
shall be cancelled andhis name shall also be informed to the registering authority for cancellation of his registration as
per bid security declaration.

2.2. The Bidders having facility of exemption of Bid Security should submit the original registration certificate along with
the Bid Cost during the time of submission of financial instruments. In such cases, Non-verification of original
documents after opening of the Technical Bid will amount to lose one benefit of exemption during the financial year and
the same will be entered in the original registration Certificate and his portal registration shall be cancelled. His name
shall also be informed to the registering authority for cancellation of his registration.

3. FORMAT AND SIGNING OF BID: The bidder can download the tender of his choice and save it in his system and undertake

the necessary preparatory work off-line and upload the completed tender at his convenience within the final date and time of
submission.The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the Financial bid,
the bidder can not leave any figure blank. He has to only write the figures, the words will be self generated. The Bidders are
advised to up load the completed Bid document well ahead of the last date & time of receipt to avoid any last moment problem
of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall prepare all
documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in the system.
3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents in appropriate

place one by one simultaneously checking the documents. Once the Bidder makes sure that all the documents have been up-
loaded in appropriate place he clicks the submit button to submit the bid to the portal.

3.2.1.  The bids once submitted can not be retrieved or corrected. Tender cannot be pre-opened and cannot be submitted after due
date and time. Therefore only after satisfying that all the documents have been uploaded, the Bidder should activate submit
button.

3.2.2. In the e-procurement process each processes are time stamped. The system can identify each individual who has entered in to

the portal for any bid and the time of entering in to the portal.

3.2.3. The Bidder should ensure clarity of the document up loaded by him to the portal especially the scanned documents by taking

out sample printing. Non-submission of legible documents may render the bid non-responsive.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system shall require all
the mandatory forms and fields filled up by the contractor during the process of submission of the bid/tender.
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4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the authorized
openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and time (Server date
and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall remain unaltered
even if the specified date for the submission of bids declared as a holiday for the Officer inviting the Bid.

6. LATEBIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose the server time
displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS :

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time of
submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the system including
the price bid. In doing so, the bids already submitted by the bidder will be removed automatically from the system and the
latest bid only will be admitted. But the bidder should avoid modification of bid at the last moment to avoid system failure or
malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated
time of receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, with-drawal of bid is allowed. But in such case he has to write a letter with appropriate reasons
for his with drawl addressed to the Officer inviting the bid and up load the scanned document to portal in the respective bid
before the closure date and time of receipt of the bid. The system shall not allow any withdrawal after expiry of the closure
time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is available in IFB,
tender document as well as the home page of portal. Bid opening can be done by the authorized users which are defined
during the tender publication / approval stage. The bids are encrypted using there public keys and can be decrypted only on
or after the Bid Opening due date and time. The bid openers private key will be required to open the bids and all the openers
have to log on to the portal during that time.

8.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on to the portal
with the DSC away from opening place. Contractors are not required to be present during the bid opening at the opening
location if they so desire.

8.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-in-
Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case hids are invited for more than one package, the order for opening of the “Bid” shall be that in which they appear in
the “Invitation for Bid”.

8.4. During bid opening, the covers containing original financial instruments towards Cost of bid and Bid Security declaration in
the form specified in the DTCN, received after last date of receipt of bid and before opening of the bids shall be opened and
declared. (in case of 2 cover system)

8.4.1. Combined bid security declaration for more than one work is not acceptable.

8.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the Officers who
have been declared as Opening officers, log on the portal with their DSC the Tender can not be opened.

8.5.1. The Opening Officer will systematically check the scanned demand draft towards cost of the bid document and the scanned
document of Bid security declaration with that of the original submitted. If found in order, they will continue opening of all
other documents in the system provided under Technical Bid.

8.5.2. Subject to confirmation of the bid securitydeclaration by the issuing institutions, the bids accompanied with appropriate bid
cost and valid bid security declaration will be taken up for evaluation with respect to the qualification Information and other
information furnished.

8.5.3. After receipt of confirmation of the bid security declaration, the bidder may be asked in writing to clarify to the documents in
the Technical Bid, if necessary, with respect to any doubts or illegible documents required for Technical Evaluation.

8.5.4. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the bidder will be
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8.5.5.

8.6.

8.7.

evaluated on its own merit
Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, will finalize the
list of responsive bidders. They will log on to the site with their DSC and record their comments on the Technical evaluation
page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on to the system with his digital
signature and check the technical evaluation. He can either accept or pass on to the evaluating officers for re-evaluation.
Upon acceptance of technical evaluation by the Accepting authority in the system, the system shall automatically generate
letter to all the responsive bidders and the system shall forward the letter to all the responsive bidder that their technical bid
has been evaluated responsive with respect to the data/information furnished b399y him and the letter shall also intimate him
the date & time of opening of financial bid. The system shall also inform the non-responsive bidders in their e-mail 1D that
their bid has been found non-responsive.
The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. But evaluation of
the bid does not exonerate the bidders from checking their original documents and if at a later date the bidder is found to
have misled the evaluation through wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.
After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the technically qualified
bidders shall be opened on the due date of opening. Members of the bid opening committee log on to the system in sequence
and open the financial bids for the technically qualified bidders. The opening of financial bid by the opening officer using
their DSC shall decrypt the financial bids. (for 2 cover system bid)

8.7.1.  Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification information.

8.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorised
representative who wish to be present.

8.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive
will be announced and the bids of only those bidders will be opened. The remaining bids will be rejected.

8.7.4. The responsive bidders’ name, the bid prices, the item wise rates the total amount of each item, any discounts and
withdrawals, and such other details as the officer inviting the tender may consider appropriate, will be announced
by him or his authorized representatives at the time of opening.

8.7.5. Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

8.7.6. The Technical Bid in Cover — | and financial Bid in cover — 2 is prescribed only for the works estimated over
50.00 Lakhs. However only one cover mentioning price bid in percentage required for submission in case work
estimated below Rs. 50.00 Lakhs.

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada
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OFFICE OF THE EXECUTIVE ENGINEER (AGRIL.), MAYURBHANJ DIVISION, BARIPADA

DETAILED TENDER CALL NOTICE

*hkhkkhkrkhkhkhkhkhkkhkhkhhkhkkhhkhkhkhkhkhhkhkhhkhkhkhkhkkhhkhkhhkhkhkhkkhkkhkhkhkhkhkkhhkhkkhhkhkkhhkhkhhkhkkhhkhkhhkkhkhhkhkhkhkkhkkhhkkhkhkhkkhkhkhkkhhkhkkhhkhkkhkhkhkkhhkhkkhhkhkhhkhkhhkkhkhhkhkhkkhkhhkhhkhkkikhkkhkhhkkik

(As the work is time bound and there is no chance of spill over of funds to next year, ordinarily no time extension shall
begranted other than exceptional condition like natural calamities (Flood, cyclone etc) and of serious nature. The bidders

expecting time extension on ordinary grounds need not apply.)

Sealed percentage rate bids are invited on ONLINE in single cover system from “C”, ‘D’and also the criteria mentioned as
per in column 06 Class contractors registered with the State Governments and contractors of equivalent Grade / class registered
with Central Government / MES / Railways for execution of civil works on production of definite proof from the appropriate
authority in prescribed form to be eventually drawn in P.W.D. FORM .

O©Coo~NOUTA, WN PP

WWWWWWWWWRNRNNNNNNNNNRPRPREREPRRERPRERRERE
ONOUDRWNRPOOONOURWNROOO~NOURAWNEREO

Extension, Renovation and Modernisation (ERM) of FIAC Building ,Badasahi
Extension, Renovation and Modernisation (ERM) OF FIAC Bahalda
Construction of motorcycle stand & approach road with culvert Bahalda
Extension, Renovation and Modernisation (ERM) of FIAC Building Bangriposhi
Extension, Renovation and Modernisation (ERM) of FIAC Building,Baripada
Extension, Renovation and Modernisation (ERM) of FIAC Building,Betnoti
Modernisation of Training hall of FIAC Building,Bijatala

Extension, Renovation and Modernisation (ERM) of FIAC Building,Bisoi
Extension, Renovation and Modernisation (ERM)of FIAC BuildingG.B.Nagar

. Extension, Renovation and Modernisation (ERM) of FIAC Building,Jamda

. Extension, Renovation and Modernisation (ERM) of FIAC Building,Jashipur

. Extension, Renovation and Modernisation (ERM) of FIAC,Kaptipada

. Construction of Conference hall,Karanjia

. Extension, Renovation and Modernisation (ERM) of ADO Office,Karanjia

. Extension, Renovation and Modernisation (ERM) OF FIAC, Khunta

. Extension, Renovation and Modernisation (ERM) of FIAC Building,Kuliana

. Extension, Renovation and Modernisation (ERM) of FIAC Building,Kusumi

. Modernisation of Training hall of FIAC Building,moroda

. Modernisation of Training hall of FIAC Building,Rairangpur

. Repair & renovation with modernisation of training hall,Rairangpur

. Extension, Renovation and Modernisation (ERM) of FIAC,Raruan

. Modernisation of Training hall of FIAC Building,Rasgovindpur

. Extension, Renovation and Modernisation (ERM) of FIAC,Samakhunta

. Extension, Renovation and Modernisation (ERM) of FIAC Building,Saraskana
. Extension, Renovation and Modernisation (ERM) of FIAC Building,Suliapada
. Modernisation of Training hall of FIAC Building/ First Floor,Thakurmunda

. Extension, Renovation and Modernisation (ERM) of FIAC Building,Tiring

. Extension, Renovation and Modernisation (ERM) of ADO Office, Udala

. Mordernisation of Training hall at- FIAC, Udala

. Construction of Boundary wall with gate and connecting road to AEE Office, Udala
. Construction of Conference Hall with computer room atADO Office, Udala

. Construction of Boundary wall,Jamda

. ROOF Grading,platering of entire building of Soil Chemist at- Takatpur, Baripada
. installation of solar power system of 2.6 KW to FIAC Building,Suliapada

. installation of roof top solar plant of 3 kw at- FIAC , Rairangpur

. installation of roof top solar plant of 3 kw at- FIAC , Bijatala

. Extension, Renovation and Modernisation (ERM) of FIAC Building,Karanjia

. Extension, Renovation and Modernisation (ERM) of ADO Office,Jashipur

The Bid documents are available from official website of Government: http://www.tendersodisha.gov.infrom
of Dt 21/12/2021 at 10.00 AM to Dt 28/12/2021 up to 5.00 PM. The last date and time of submission
of Bid is fromDt 22.12.2021 at 10 AM to Dt 29.12.2021, 5.00 PM.

The Technical Bid documents (Cover-I) will be opened by the assigned officer in the office of the Executive
Engineer (Agril.), Mayurbhanj Division, Baripada at 10.00 AM & onwards on Dt.30.12.2021 in the
presence of the bidders or their authorized representatives who wish to attend.

The cost of Bid documents in shape of demand draft issued from any nationalized scheduled bank may be
prepared in the name of the Executive Engineer (Agril.), Mayurbhanj Division, Baripada and payable at
the place as mentioned in the Contract Data for Rs.600.00/ to Rs.6000.00 towards cost of bid. The Bid
cost shall be deposited in shape of Bank Draft prepared on or before the last date of receipt along with the
Bid.

The bid is to be submitted in single covers.(n case of work above 50.0 Lakhs)
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10.

11.

12.

0] Cover-1 is to contain scanned EMD, paper Cost and bid document, scanned copy of registration
certificate, PAN card, valid GST clearance certificate, undertaking/certificates duly filled, affidavit and
documents required as per the relevant clauses of this DTCN.

(i) Cover-11 is to contain the price bid duly filled in and signed by the bidder.

In case of tender below rupees 50.0 Lakhs single cover be submitted.

The on line bid must be accompanied with scanned copies of financial instruments towards bid
security / i.e as per govt. of Odisha financial dept. Lt. no- 8943 dt. 18/3/2021 read as , considering
the difficulties faced by the vendor and to facilitate competition in wake of slow down of the
economy due to Covid- 19 pandemic, it is hereby decided that no provision regarding Bid Security
should be kept in the Bid Documents and only provision for *’Bid Security Declaration’’ should be
Kept.Further, wherever, there are compelling circumstance to ask for Bid Security, the same Should
be done only with the approval of the next higher authority to the authority competent to finalize the
tender. This is a mandatory document to be submitted while bidding.

The bidder has to submit the scanned copies of contractor registration certificate, GST clearance and PAN card
and the same in hard copy (self attested) at the time of submission of documents. The tender accepting authority
will verify the original of all the scanned documents of the successful lowest bidder only within 7 days of
opening of tender. In the eventuality of failure on the part of the lowest successful bidder to produce the original
documents, he will be debarred in future from participating in tender for three years and will be black listed by
the competent authority. In such a situation, successful L-2 bidder will be required to produce his original
documents for consideration of his tender at the negotiated rate equal to L-1 bidder. Furnishing scanned copy
of such documents along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as
non responsive and thus liable for rejection.

The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders
whose bid is accepted must submit a work programme at the time of execution of Agreement.

All bids received will remain valid for a period of 120 days after the deadline date for submission of bids and
validity of bids can also be extended if agreed to by the bidder and the Department.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
bidder is to furnish scanned copy an affidavit at the time of submission of bid about the authentication of
bid documents.Anaffidavit (in original) to this effectis to be furnished in Schedule-E. Non furnishing of
the scanned copy of information in Schedule —D and required affidavit in Schedule —E, the bid document
will be summararily rejected.

No Relation certificate The bidder has to furnish the no relation certificate in schedule-A.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in
the rank of an Assistant Engineer & above in the state Dept. or Assistant/Under Secretary & above in the
Administration Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money & the total security will be forfeited & he shall be liable to make good the loss or damages
resulting for such cancellations. The proforma for no relationship certificate is contained in a separate
sheet vide Schedule-A.

If an individual makes the application, the individual should sign above his full type
written name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor

& furnish full type written name and the full name of his firm with its current address in a forwarding
letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a
partner holding power of attorney for the firm in which case a certified copy of the
power of attorney shall accompany the application. A certified copy of the partnership
deed and current address of all partners of the firm shall also accompany the
application.

I. If the application is made by a limited company or a corporation, it shall be signed (with DSC)
by a duly authorized person holding power of attorney for signing the application in which case a
certified copy of the power of attorney shall accompany the application. Such limited company or
corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.
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13.

14.

15.

16 .

The tender should be strictly in accordance with the provisions as mentioned in the
tender schedule. Any change in the wordings will not be accepted.

No bidder will be permitted to furnish their bid in their own manuscript papers. All information should
be submitted online in English.

Submission of more than one tender by a bidder for a particular work will liable for

rejection of all such tender papers.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)

In case of Percentage Rate tender,:-

(i) In case of Percentage Rate tender - the bidder writes his name in the space provided in the

specify location in the protected bill of quantities (BOQ). And type percentage excess or less upto

two decimal point only in the designated cell and active “less” or “excess” to indicate how much
his price offer excess or less then the estimated amount.

(iThe contractor has to quote percentage excess or less over the estimated cost in

the Price Bid appended to the tender document.

(iti)  The Contractors participated in the tender for more than one work may offer conditional rebate.
Rebate offer submitted in a separate letter duly scanned shall be opened, declared and recorded first.
The rebate so offered shall be considered after opening of all packages called in the same Tender
Notice. The Contractors who wish to tender for two or more works shall submit separate tender for
each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB)
to which they refer.

(iv) In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of

progress specified in the contract.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

(vi)  The period of completion is fixed and can not be altered except in case of exceptional
circumstances with due approval of next higher authority.

(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items
only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill

17. The bidder shall carefully study the tentative drawings and specifications applicable to the

contract and all the documents which will form a part of the agreement to be entered in to by the

accepted bidder and detailed specifications for Odisha and other relevant specifications and drawings.

Complain at a future date that plans and specifications have not been seen by the bidders can not be

entertained.

18.  The drawings if any furnished with the bid are tentative and subject to revision or modification

as tendered during the execution as per actual necessity and detail test conducted. But the tendered rate

quoted by the bidder will hold good in case of such modification of drawings during the time of
execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the

Engineer-in-Charge as and when required.

19. Every bidder is expected before quoting his rate to inspect the site of the proposed work. The
bidder should also inspect the quarries and approach roads to quarries and satisfy
himself/themselves about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials
at quarries has been misjudged can not be entertained.

20. The offer of bidder shall be inclusive of cost of construction and maintenance of its land, ferry
service, fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc.
as required for the work.
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23.

24.

25.

26..

27..

28.

21. It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

22. (i) Ammendment to Appendix-1X, Clause-36 of OPWD code Vol-11 by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount , then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is
guoted at 14.99%(Decimal upto two numbers will be taken for all practical purposes) less than the
estimated cost the tender accepting authority will finalize the tender through a transparent lottery
system, where all bidders/their authorized representatives, the Executive Engineer and estimator /
Designer (Assistant Agriculture Engineer) will remain present.

(iDAdditional Performance Security

Additional Performance Security shall be obtained from the successful L-1 bidder when the bid
amount is less than the estimated cost put to tender. In such an event, the successful bidder who
have quoted less bid price / rates than the estimated cost put to tender shall have to furnish
Additional Performance Security (APS) AS PER OFFICE MEMORANDOM no 4559 dt. 5/04/2021.
Of Govt. of Odisha , works department.

Sl.no Range of difference between the | Additional Performance security to be
estimated cost put to tender and | deposited by successful bidder
bid amount

1 Below 5% No additional Performance Security

2 From 5% and above and below | 50 % of (difference between estimated
10 % cost put to tender and bid amount)

3 From 10 % and above 150 % (difference between estimated

cost put to tender and bid amount)

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

Schedule of quantities are accompanied in Cover-I1 (Price Bid). It shall be definitely understood that
the Government does not accept any responsibility for the correctness or completeness of this schedule
and that this schedule is liable for alternation or omissions, deductions or alternations set forth in the
conditions of the Contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained. (not applicable for
work within 50.0 Lakhs estimated cost)

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of
what so ever.

The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the
OPWD Code. All other amendments time to time OPWD code so revised will be taken into force.

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (Initial Security Deposit) and additional performance security in form of Fixed
deposit receipt of Schedule Bank/KissanVikashPatra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Term Deposit Account duly pledged in favour of the Executive Engineer (Agril.),
Mayurbhanj Division, Baripada and payable at the place as specified in the Contract Data and in no
other form ,and sign the agreement in the PWD Form P-1 for the fulfillment of the contract in the office
of the Executive Engineer (Agril.), Mayurbhanj Division, Baripadaand payable at the place as specified
in the Contract Data or as directed. The security deposit shall retain as per P1 agreement for fulfillment
of this contract and additional performance security in accordance with the provision of agreement.The
initial security deposit will be 1% of the tendered amount.
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29.

30.

31.

32.

33.

35.

36.

37.

38.

i) No contract (tender) shall be finally accepted until the required amount of initial security deposit and
additional performance security deposit are received by the Engineer-in-Charge. The security will be
refunded after One year of completion of the work/audit and payment of the final bill and will not carry
any interest.

iii) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
bidders/tenderers back out from the offer before acceptance of tender by the competent
authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been

entered in to within the State of Odisha and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of compensation under workman

Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.

Bidders are required to abide by the fair wages clause as introduced by Govt. of Odisha, Works Department

Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.lIM- 56/628842(5) Dtd.27.09.61 as amended from time to time.

In case of any complaint by the labour working about the non payment or less payment of his wages as per

latest

minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to

be

in default, he may recover such amount due from the contractor and pay such amount to the labour directly

under

intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of

the Executive Engineer is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

within the following or similar category.

Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, ferry, tolls

conveyance charge and other cost on account of land and building including temporary building and temporary

electric connection to work site as well as construction of service road and diversion road and its maintenance
till completion of work as required by the bidders for Collection of materials, storage, housing of staff or other
purpose of the work. No bidder will however be liable to pay Govt. for temporary occupation of land owned by

Govt. at the site of the work.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to

the satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the

work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches

in order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major

precaution also become payable due to operation of the workmen compensation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work

such as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises
left neat and clean, this should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of
works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra
quantity of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge
and rate settled before the extra items of work or extra quantity of any items of work is taken up.

The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions
of contract and other necessary documents can be seen in the office issuing the documents during office hours
everyday except on Sundays and Public Holidays till last date of sale and receipt of bid documents. Interested
bidders may obtain further information at the same address. But it must be clearly understood that the bids must
be received in order and according to the instructions.
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b)

38 Bidders are required to go through each clause of Form P-1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of Form P-1 with latest amendments shall
supercedethe condition of D.T.C.N.

39 Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof
and water tight.

40 The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

41 Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer. The
contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own cost.

42 Cement shall be used by paper bags and weight of one bag of cement being taken as fifty (50) Kg.

43 The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will
be granted on the application of the bidder due to delay in procurement of materials.

44 The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever is higher.

45 If the bidder removes Government materials supplied to him from the site of work with a view to dispose
of the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time
from any sum that may then or at any time thereafter become due to the bidder or from his security deposit
or from the proceeds of sale thereof.

46 The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveyance.

47 No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work
from cutting shall be economically utilized in filling.

48 The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken
as 1.5m x 1.5M x 0.44M =1 Cum. The soling stones will be measured in the suitable stacks with deduction
for voids @ 1/6 of volume or more depending upon the looseness of stacking which would be determined
on actual observation and deduction.

49 The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in
the light of the nature of strata indicated by boring which must be taken in advance of actual execution of
the foundation.

50 Construction of coffer dam or island or the work of open excavation or dressing or labour for laying well
curbs shall be included in the rate.

51 a) It should be clearly understood that the joints of the bars are to be provided with lapping, welds or bolts
nuts as will be directed by the Engineer-in-charge.

Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the

testing shall be taken for each structural member by a representative of the contractor in the presence of

responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the

Departmental Quality Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out

in accordance with the stipulation in Bridges code section-I11.

Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no

plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result

of the specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipore or

Quality Control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be

borne by the Contractor.

cement or grout in coarse aggregate placed in position shall not be permitted.

52 Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

53 No claim for carriage of water what-so-ever will be entertained.

54 Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and
availability of the required quantity of material including the wheat/ rice referred to above, medical aid,
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work
according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and
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materials with taxes , octroi ,other duties, lead, lifts, loading and unloading, freight for all materials and all
other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in —Charge
of the work and his authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors.

The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor’s bill.

Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where
Agreement Value is one lakh and above.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount
towards royalties of different materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.

CESS @ 1 (one)% of the amount of the estimated cost as per Tender notification read with latest
corrigendum if any will be proportionately deducted from the Contractor’s bill at the time of making
payment of each bill.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Sample of all material —The contractor shall supply sample of all materials fully before procurement for
the work for testing and acceptance as may be requiring by the concerned Executive Engineer.

Any defects, shrinkage or other faults which may be noticed within 12 (twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost unless
the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for and in case
of default Department may recover from the contractor the cost of making good the works. The defect
liability period for the work is 12 (twelve) calendarmonths from the date of successful completion of the
work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned
or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any
claims for injuries to person or structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor or any one in his employment during the execution
of the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or
any other calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

For diversion road the contractor will have to make his own arrangement to make the same in private land if
necessary for which agreement of such land by the side of C.D. works and the rental charges for such
private land shall be borne by the contractor including the proper maintenance with lighting arrangements
during the night time and signaling during day time and barricading etc. till the C.D. works are opened to
the traffic. No extra cost will be paid to the contractor for the above rental charges etc. His rate in the tender
shall include this arrangement, rental charges for the land and maintenance, lighting and removal of such
temporary road crust from the private land to bring the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will be
entertained on this ground. The rate quoted by the contractor should be inclusive of all such charges.

The details of foundation, sub-structure and floor protection for execution shall be done in accordance with
the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of
above possible changes and payments is to be made as per Clause of theContract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha P.W.D. Code, Bridge code and MOSRT&H Specifications with latest revision /
amendment are also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned Executive Engineer or
transfer be made by power of Attorney authorizing others to receive payment on the contractor’s behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as per
recent circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair done
by the contractor.
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73

74.

75.

76.

77.

2.1.

2.1.1.

2.1.2.

2.1.3.

2.14.

2.1.5.

2.1.6.

2.2.

71 The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of
the contractor.

71  The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the

execution or operation of the items due to standing water as well as due to percolation of water. The quoted rate

will be inclusive of this.

72 The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

i) Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting
required tests as per IRC/MOSRT&H/IS+I requirements at his own cost for providing sufficient
opportunity for checking from time to time.

a. An Engineering personnel of the executing agency should be present at work
site at the time of visit of high level inspecting officers in the rank of Chief
Engineer and above.
Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

¢) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

In case the 1* lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for
black listing the renderers shall also be taken apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum
No0.24716 dt.24.12.2005 and N0.8310 dt.17.05.2006):-

Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor.
The issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the
contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the
Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, %™ of the whole time allowed under the contract
has elapsed, %2 of the whole of the work before % of the whole time allowed under the contract has elapsed, A
of the whole of the work before %" of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of
the works within the time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the over
dueProgramme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

Extension of the Completion Date.
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2.2.1.

2.2.2.

2.2.3.

2.24.

2.2.5.

2.3.
2.3.1.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15™ day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing
the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work and may be amended as necessary
by agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is
beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 1 months of the date of
receipt of such request. Non-application by the contractor for extension of time shall not be a bar for giving a
fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause of Contract or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for every
completed day / month (as applicable) that the progress remains below that specified in Clause of Contract or
that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, (which is in this case the original work programme furnished by the
Contractor and approved by the Engineer-in-Charge which formed a part of agreement) or the rescheduled
milestone(s) in terms of Clause of Contract, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount on
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failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest whatsoever shall be
payable on such withheld amount.

2.4. Management Meetings.

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

78. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules
for black listing of Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering
process.

b. Involvement in any sort of tender fixing.

c. Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to
quality specifications despite being pointed out.

d. Persistent and intentional violation of important conditions of contract.

e. Security consideration of the State i.e. any action that jeopardizes the security of the State.

f. Submission of false/ fabricated / forged documents for consideration of a tender.

79.. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D (Bid Security) as per the clause No. 05and Cost of Bid document as per Clause N0.03
of DTCN.

b. Scanned Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the
tender documents as per Clause No.06 of DTCN.

¢. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant.

d. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after
last date and time of submission of bid before the stipulated date & time for opening of the bid.

Total: -79(Seventy nine) clauses only.

Approved

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work.the Tenderer are expected to possess and
be well conversant with the following Is standard and code of practice.

1 Cement Will be as per IS 269/255 (However the grade of cement to be selected
by the Engineer-in —charge of workand compressive cube test before
commencement of work in each batch)

2 Steel I.S. 432 (plain) and 1786 (tor)

3 Vibrator I.S. 7246

4 Aggregate 1.5.383, IS 515

5 Water for mixing and Shall be clean, free form injurious amount of oil, salt, acid vegetable

curing materials and others substances and harmful to concrete in conformity
to IS 456 and IS 2025.

6 Sand/ fine aggregate Is 2116,383

7 Binding wire IS 280 (galvanized minimum 1mm)

8 Rain water pipe IS 2527

9 Construction joints IS 3414

10 Steel window frame IS 1038/83

11 Steel door frame IS 4351/75

12 Fitting and fixture for Conforming to IS 7452/82 strictly conform to IS specification and as

joinery works per direction of Engineer-in-charge

Note:- For road work (Approach road) Specification as per road and bridges (latest edition)publish by I.R.C
and M.O.S.T shall be followed . in case of any doubt and absence of provision, regarding specification 1.S
shall be referred (Indian standard)

ITEM OF WORK

Concrete shall be with conformity to IS 456.

Foundation shall be with conformity to IS 1080.

Stone masonry (RR) shall be with conformity to IS 1597 (part-I)

C.R masonry shall be with conformity to IS 1597

Brick masonry shall be with conformity to 1S 2212.

Cement plastering shall be with conformity to IS 9103 and 6925

Mortar shall be with conformity to IS 2250

White and colour washing shall be with conformity to 1S 6278

CC in foundation shall be with conformity to IS 2571

10. Anti termite treatment shall be with conformity to IS 6813 (part-1 & part-I1)
11. Painting to all surfaces shall be with conformity to IS 2395 (Part-1 & Part-11)
12. DPC shall be with conformity to IS 3067.

13. Tar felt treatment shall be with conformity to IS 1346

14. Mosaic flooring with conformity to IS 2114

15. Steel painting shall be with conformity to IS 1477 (Part- | & Part-11). 1S 1661

©OoNOA~WNE

23




SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of in the rank of Assistant Engineer & above and any
officer of the rank of Assistant / UnderSecretary and above of the Agril. Department, Govt. of Odisha I/We* am/are* aware that, if
the facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and
I/We* shall be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-
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SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

(for Super class / special class / A class contractors only )

ENGINEER / DIPLOMA HOLDERS

I / We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and their bio-

data are furnished below.

Name of If they are superannuated / retired
Engineering / dismissed or removed personnel
personnel Whether full from state Govt./ Central Govt ./
Sl ; e Date of Monthly . - -
appointed for Qualification . time engagement Public Sector Undertaking /
No. s Appointment emolument - - -
supervising and continuous. private Companies and s or any
contractor’s work one ineligible for Government
with address. service.
1 2 3 4 5 6 7

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection .
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SCHEDULE-“D”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

Note:

a)

b)

a)

a)

b)

TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

Is the tenderer currently involved Yes/ No
in any litigation relating to the

works.

If yes: give details:

Has the tenderer or any of its Yes / No
constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification

application will be summaranily be rejected.

Signature
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Bid Security Declaration Form

<Letter head of the bidder>
Date: Tender No.

To[ Insert complete name and address of the Authority/Employer/Tender Inviting Authority]
I/We The undersigned, declare that:

I/'We undersigned that, according to your conditions, bids must be supported by a Bid securing
Declaration.

I/We accept that the Authority/Employer/Tender Inviting Authority shall cancel my/our empanelment
and/or suspend/prohibit/debar/blacklist from participating in bidding in any contact of the State for a
minimum period of 1 (one) year, if I/We are in breach of our obligation(s) under the bid conditions,
because I/We

i have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during
the
period of bid validity specified in the form of Bid; or
b) having been notified of the acceptance of our Bid by the purchaser during the period of bid

validity (i) fail or reuse to execute the contact, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid securing Declaration shall cease to be valid if | am/we are not the successful

Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or

(ii) after the expiration of the date of bid validity of my/our Bid.

Name of the Bidder*
Name of the person duly authorized to sign the Bid on behalf of the Bidder**.

Title of the person signing the Bid

Signature of the person named above

Date Signed Day of

In the case of the Bid submitted by joint venture specify the name of the joint venture as bidder
person singing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Security Declaration must be in the name of all members to the
joint venture that submits the bid]

Signature
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SCHEDULE -E
AFFIDAVIT

1. Theundersigned do hereby certify that all the statements made in the required attachments
are true and correct.

2.The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners / | have abandoned any road/ bridge/Irrigation
/Buildings or other project work in India nor any contract awarded to us / me for such works
have been rescinded during the last five years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to
furnish pertinent information as deemed necessary and as requested by the Department to
verify this statement or regarding my (our) competency and general reputation.

4.The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm or Bidder)
Date:

Total: - 28 (Twenty-eight) pages only

APPROVED

Er. SrinibasPrusty
Executive Engineer (Agril.)
Mayurbhanj Division, Baripada
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